
OCT 21, 2003 02:40 PM

TIP NO R-2248D 2:00PM 1 /  58 001

MECKLENBURG

34410.3.28

OCT 21 2003 C200719
FED AID NO NHF-485(4)

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.

I-485 (CHARLOTTE OUTER LOOP) FROM  EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC.

NORFOLK,  VA

8.782 KM

W. C. ENGLISH, INC. ARCHER WESTERN
CONTRACTORS, LTD.

LYNCHBURG,  VA ATLANTA,  GA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4700000.00 4469000.00 4500000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 600000.00 575000.00 2500000.00CONSTRUCTION SURVEYING
0003 0000700000-N SP  Lump Sum 59121.39 100000.00 40000.00FIELD OFFICE
0004 0001000000-M 200 Lump Sum 866873.09 912000.00 1500000.00CLEARING & GRUBBING
0005 0008000000-M 200  2 HA  12484.85 24969.70 11000.00 22000.00 7500.00 15000.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  3 EA  1030.00 3090.00 3000.00 9000.00 1000.00 3000.00SEALING ABANDONED WELLS
0007 0022000000-M 225  2,377,000 M3  3.15 7487550.00 4.50 10696500.00 5.00 11885000.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 29131.31 10100.00 13813.11REINF BRG APPR **********

(12+48 Y-1)
0009 0029000000-N SP  Lump Sum 31212.12 9900.00 17194.59REINF BRG APPR **********

(13+09 Y-6)
0010 0029000000-N SP  Lump Sum 37454.55 13200.00 18757.75REINF BRG APPR **********

(13+56 RP2A)
0011 0029000000-N SP  Lump Sum 39535.36 20600.00 30050.67REINF BRG APPR **********

(13+60 Y-2)
0012 0029000000-N SP  Lump Sum 37454.55 19200.00 25712.15REINF BRG APPR **********

(16+30 Y-9)
0013 0029000000-N SP  Lump Sum 37454.55 10000.00 20001.89REINF BRG APPR **********

(16+97 RP2D)
0014 0029000000-N SP  Lump Sum 15606.07 5200.00 5582.66REINF BRG APPR **********

(21+14 RP2BD)
0015 0029000000-N SP  Lump Sum 30171.72 10200.00 22490.16REINF BRG APPR **********

(22+35 RP2CA)
0016 0029000000-N SP  Lump Sum 36414.15 15300.00 8421.85REINF BRG APPR **********

(26+44 RP2BD)
0017 0029000000-N SP  Lump Sum 34333.33 14400.00 15408.15REINF BRG APPR **********

(30+25 Y-4)
0018 0029000000-N SP  Lump Sum 34333.33 13000.00 13238.88REINF BRG APPR **********

(310+16 EBL)
0019 0029000000-N SP  Lump Sum 32252.52 13000.00 14036.42REINF BRG APPR **********

(310+17 WBL)
0020 0029000000-N SP  Lump Sum 33292.93 18800.00 16939.40REINF BRG APPR **********

(327+91 WBL)
0021 0029000000-N SP  Lump Sum 34333.33 18800.00 17417.92REINF BRG APPR **********

(327+95 EBL)
0022 0029000000-N SP  Lump Sum 34333.33 13800.00 15822.86REINF BRG APPR **********

(366+49 EBL)
0023 0029000000-N SP  Lump Sum 38494.95 13800.00 14802.04REINF BRG APPR **********

(366+52 WBL)
0024 0029000000-N SP  Lump Sum 38494.95 21100.00 13175.09REINF BRG APPR **********

(369+47 EBL)
0025 0029000000-N SP  Lump Sum 37454.55 18400.00 15854.77REINF BRG APPR **********

(369+50 WBL)
0026 0029000000-N SP  Lump Sum 30171.72 10900.00 9570.27REINF BRG APPR **********

(66+56 CD-WBL)
0027 0029000000-N SP  Lump Sum 27050.51 12800.00 10718.70REINF BRG APPR **********

(69+59 CD-WBL)
0028 0036000000-M 225  42,500 M3  6.05 257125.00 5.00 212500.00 7.50 318750.00UNDERCUT EXCAVATION
0029 0080000000-M SP   1,000 MTN 18.37 18370.00 15.00 15000.00 15.61 15610.00CLASS IV SUBGRD STABILIZATION
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0030 0134000000-M 240  19,000 M3  5.35 101650.00 5.00 95000.00 6.16 117040.00DRAINAGE DITCH EXCAVATION
0031 0141000000-M 240  1,525 M   4.15 6328.75 5.00 7625.00 6.65 10141.25BERM DITCH CONSTRUCTION
0032 0156000000-M 250  26,300 M2  3.35 88105.00 2.50 65750.00 3.56 93628.00REMOVAL OF EXT ASPHALT PVM'T
0033 0177000000-M 250  14,800 M2  1.05 15540.00 2.00 29600.00 0.83 12284.00BREAKING OF EXT ASPH PVMT
0034 0192000000-N 260  123 HR  262.40 32275.20 200.00 24600.00 329.78 40562.94PROOF ROLLING
0035 0195000000-M 265  55,600 M3  26.01 1446156.00 21.00 1167600.00 9.22 512632.00SELECT GRANULAR MATERIAL
0036 0196000000-M 270  50,000 M2  2.14 107000.00 2.00 100000.00 0.79 39500.00SOIL STABILIZATION FABRIC
0037 0255000000-M SP   3,000 MTN 21.33 63990.00 21.00 63000.00 14.24 42720.00GENERIC GRADING ITEM (MTN)

SELECT MATERIAL, CLASS VI
0038 0255000000-M SP   27,000 MTN 32.03 864810.00 21.00 567000.00 8.48 228960.00GENERIC GRADING ITEM (MTN)

SELECT MATERIAL, CLASS VII
0039 0312000000-M 300  1,950 MTN 7.82 15249.00 17.00 33150.00 15.62 30459.00SELECT MATERIAL IV
0040 0318000000-M 300  4,190 MTN 18.91 79232.90 17.00 71230.00 17.84 74749.60FND CONDIT MAT'L MIN STR
0041 0343000000-M 310 72.2 M   64.83 4680.73 75.00 5415.00 52.42 3784.72375MM SIDE DRAIN PIPE
0042 0344000000-M 310  6 M   78.09 468.54 82.00 492.00 56.72 340.32450MM SIDE DRAIN PIPE
0043 0345000000-M 310 33.6 M   99.11 3330.10 98.00 3292.80 68.99 2318.06600MM SIDE DRAIN PIPE
0044 0360000000-M 310 62.4 M   86.55 5400.72 70.00 4368.00 50.65 3160.56300MM RCP CULV CLASS III
0045 0366000000-M 310 3,891.6 M   72.72 282997.15 70.00 272412.00 56.22 218785.75375MM RCP CULV CLASS III
0046 0372000000-M 310 2,938.6 M   82.90 243609.94 84.00 246842.40 88.90 261241.54450MM RCP CULV CLASS III
0047 0378000000-M 310 1,798.4 M   104.45 187842.88 103.00 185235.20 98.29 176764.74600MM RCP CULV CLASS III
0048 0384000000-M 310 2,013.6 M   133.89 269600.90 135.00 271836.00 165.26 332767.54750MM RCP CULV CLASS III
0049 0390000000-M 310 460.8 M   165.69 76349.95 172.00 79257.60 164.48 75792.38900MM RCP CULV CLASS III
0050 0396000000-M 310 541.2 M   198.18 107255.02 210.00 113652.00 302.35 163631.821050MM RCP CULV CLASS III
0051 0402000000-M 310 242.4 M   244.01 59148.02 266.00 64478.40 261.03 63273.671200MM RCP CULV CLASS III
0052 0408000000-M 310 277.2 M   297.79 82547.39 322.00 89258.40 316.09 87620.151350MM RCP CULV CLASS III
0053 0414000000-M 310 124.8 M   352.43 43983.26 376.00 46924.80 361.25 45084.001500MM RCP CULV CLASS III
0054 0420000000-M 310 380.4 M   420.12 159813.65 450.00 171180.00 494.79 188218.121650MM RCP CULV CLASS III
0055 0448000000-M 310 128.4 M   300.61 38598.32 291.00 37364.40 317.32 40743.89***MM RCP CULV CLASS IV

(1200MM)
0056 0448000000-M 310  126 M   104.38 13151.88 88.00 11088.00 60.75 7654.50***MM RCP CULV CLASS IV

(450MM)
0057 0576000000-M 310 4.8 M   71.57 343.54 76.00 364.80 71.71 344.21***MM CS PIPE CULV ****MM

(400MM, 1.63MM)
0058 0576000000-M 310 76.8 M   81.77 6279.94 80.00 6144.00 57.42 4409.86***MM CS PIPE CULV ****MM

(450MM, 1.63MM)
0059 0576000000-M 310 51.6 M   112.98 5829.77 125.00 6450.00 122.77 6334.93***MM CS PIPE CULV ****MM

(800MM, 2.01MM)
0060 0576000000-M 310 9.6 M   133.58 1282.37 145.00 1392.00 133.89 1285.34***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0061 0706000000-M 310 51.6 M   68.88 3554.21 68.00 3508.80 51.77 2671.33300MM BCCSP B 1.63
0062 0708000000-M 310 549.2 M   79.07 43425.24 78.00 42837.60 58.01 31859.09400MM BCCSP B 1.63
0063 0714000000-M 310 423.6 M   94.12 39869.23 87.00 36853.20 66.25 28063.50450MM BCCSP B 1.63
0064 0720000000-M 310  72 M   113.69 8185.68 104.00 7488.00 71.88 5175.36600MM BCCSP B 1.63
0065 0732000000-M 310 7.2 M   140.84 1014.05 161.00 1159.20 178.69 1286.57900MM BCCSP B 2.01
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0066 0738000000-M 310 13.2 M   187.29 2472.23 200.00 2640.00 202.59 2674.191000MM BCCSP B 2.77
0067 0804000000-M 310  2 EA  1323.93 2647.86 420.00 840.00 600.26 1200.52***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0068 0804000000-M 310  2 EA  1042.59 2085.18 340.00 680.00 448.68 897.36***MM BCCSP ELB B ****

(900MM, 2.01MM)
0069 0805000000-M 310  8 EA  229.25 1834.00 137.00 1096.00 116.63 933.04300MM BCCSP ELB B 1.63
0070 0806000000-M 310  72 EA  278.46 20049.12 154.00 11088.00 132.91 9569.52400MM BCCSP ELB B 1.63
0071 0807000000-M 310  44 EA  340.11 14964.84 167.00 7348.00 197.24 8678.56450MM BCCSP ELB B 1.63
0072 0808000000-M 310  12 EA  559.66 6715.92 200.00 2400.00 216.31 2595.72600MM BCCSP ELB B 1.63
0073 0995000000-M 340  1,260 M   15.74 19832.40 30.00 37800.00 47.24 59522.40PIPE REMOVAL
0074 1000000000-M 462  4,070 M2  37.08 150915.60 60.00 244200.00 43.93 178795.10150MM SLOPE PROTECTION
0075 1011000000-N 500 Lump Sum 802831.06 900000.00 568499.40FINE GRADING
0076 1044000000-M 501  280,700 M2  1.88 527716.00 1.80 505260.00 1.80 505260.00LIME TRTD SOIL (SLURRY)
0077 1066000000-M 501  3,090 MTN 141.17 436215.30 135.00 417150.00 135.00 417150.00LIME FOR LIME TRTD SOIL
0078 1077000000-M SP   140 MTN 21.33 2986.20 19.00 2660.00 12.51 1751.40#57 STONE
0079 1110000000-M 510  500 MTN 20.57 10285.00 15.00 7500.00 12.23 6115.00STABILIZER AGGREGATE
0080 1121000000-M 520  97,370 MTN 14.64 1425496.80 14.00 1363180.00 14.00 1363180.00AGGREGATE BASE COURSE
0081 1176000000-M 542  120,300 M2  1.78 214134.00 1.70 204510.00 1.70 204510.00***MM SOIL CEMENT BASE

(180MM)
0082 1187000000-M 542  3,650 MTN 104.57 381680.50 100.00 365000.00 100.00 365000.00PC FOR SOIL CEMENT BASE
0083 1198000000-M SP   1,650 MTN 21.63 35689.50 15.00 24750.00 10.00 16500.00AGGREGATE FOR SOIL CEM B
0084 1209000000-M 543  272,700 L   0.37 100899.00 0.35 95445.00 0.36 98172.00ASPHALT CURING SEAL
0085 1220000000-M 545  1,000 MTN 17.90 17900.00 15.00 15000.00 18.19 18190.00INCIDENTAL STONE BASE
0086 1231000000-M 560  61,100 M3  8.72 532792.00 0.01 611.00 7.33 447863.00SHOULDER BORROW
0087 1275000000-M 600  16,850 L   0.37 6234.50 0.36 6066.00 0.40 6740.00PRIME COAT
0088 1489000000-M 610  76,734 MTN 30.77 2361105.18 30.40 2332713.60 33.36 2559846.24ASP CONC BASE CRS B25.0B
0089 1491000000-M 610  10,854 MTN 30.51 331155.54 30.15 327248.10 35.78 388356.12ASP CONC BASE CRS B25.0C
0090 1498000000-M 610  20,167 MTN 32.34 652200.78 31.93 643932.31 34.09 687493.03ASP CONC INTR CRS I19.0B
0091 1503000000-M 610  10,731 MTN 31.30 335880.30 30.90 331587.90 35.25 378267.75ASP CONC INTR CRS I19.0C
0092 1519000000-M 610  41,056 MTN 32.60 1338425.60 32.19 1321592.64 33.46 1373733.76ASP CONC SURF CRS S9.5B
0093 1523000000-M 610  2,750 MTN 34.69 95397.50 34.25 94187.50 34.72 95480.00ASP CONC SURF CRS S9.5C
0094 1539000000-M 610  5,473 MTN 33.38 182688.74 32.96 180390.08 35.04 191773.92ASP CONC SURF CRS S12.5C
0095 1560000000-M 620  7,888 MTN 250.37 1974918.56 247.20 1949913.60 199.92 1576968.96ASP FOR PLANT MIX  PG64-22
0096 1565000000-M 620  480 MTN 266.02 127689.60 262.65 126072.00 216.76 104044.80ASP FOR PLANT MIX  PG70-22
0097 1693000000-M 654  140 MTN 159.65 22351.00 150.00 21000.00 230.00 32200.00ASPH PLT MIX PVMT REPAIR
0098 1847000000-M 710  268,400 M2  37.77 10137468.00 38.00 10199200.00 32.46 8712264.00***MM PCC PVMT THRU LNS

(300MM)
0099 1869000000-M 710  2,800 M2  65.06 182168.00 56.95 159460.00 40.38 113064.00***MM PCC PVMT MISC

(300MM)
0100 1902000000-N 710 Lump Sum 13116.28 31000.00 18000.00SURF TEST CONC PAVEMENT
0101 1913000000-M 720  32,000 M2  46.69 1494080.00 38.86 1243520.00 32.46 1038720.00CONC SHDRS ADJ ***MM PVM

(300MM)
0102 1924000000-N 725 Lump Sum 20986.04 25750.00 17000.00FIELD LAB RENTAL, PCCP
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0103 2022000000-M 815  7,100 M3  9.93 70503.00 11.00 78100.00 5.00 35500.00SUBDRAIN EXCAVATION
0104 2033000000-M 815  1,050 M3  36.60 38430.00 38.50 40425.00 31.71 33295.50SUBDR FINE AGGREGATE
0105 2044000000-M 815  2,500 M   10.46 26150.00 16.50 41250.00 7.61 19025.00150MM PERF SUBDR PIPE
0106 2055000000-M 815  250 EA  16.73 4182.50 0.55 137.50 15.25 3812.50150MM SUBDR PIPE Y,T,&L'S
0107 2066000000-N 815  17 EA  198.68 3377.56 155.00 2635.00 131.38 2233.46CONC PAD SUBDRN OUTLET
0108 2077000000-M 815  34 M   18.82 639.88 17.00 578.00 21.34 725.56150MM OUTLET PIPE (SD)
0109 2099000000-M 816  21,600 M   9.20 198720.00 7.70 166320.00 9.00 194400.00SHLDR DRAINS
0110 2110000000-M 816  21,600 M   4.08 88128.00 3.30 71280.00 3.25 70200.00100MM SHLDR DRAINS PIPE
0111 2121000000-M 816  1,000 M   16.73 16730.00 16.50 16500.00 20.00 20000.00100MM OUTLET PIPE (SH DRN
0112 2132000000-N 816  30 EA  156.85 4705.50 150.00 4500.00 150.00 4500.00CONC PAD SHLDR DRN OUTLET
0113 2143000000-M 818  10 MTN 61.80 618.00 50.00 500.00 45.00 450.00BLOTTING SAND
0114 2209000000-M 838 35.8 M3  1006.34 36026.97 900.00 32220.00 1025.49 36712.54ENDWALLS
0115 2220000000-M 838 63.6 M3  1069.23 68003.03 900.00 57240.00 1128.03 71742.71REINFORCED ENDWALLS
0116 2253000000-M 840 5.9 M3  1132.13 6679.57 1000.00 5900.00 991.59 5850.38PIPE COLLARS
0117 2264000000-M 840  1 M3  1132.13 1132.13 2000.00 2000.00 917.38 917.38PIPE PLUGS
0118 2286000000-N 840  321 EA  1006.34 323035.14 900.00 288900.00 974.21 312721.41MASNRY DRAINAGE STRUCT
0119 2297000000-M 840 14.422 M3  1006.20 14511.42 1000.00 14422.00 974.08 14048.18MASONRY DRAINAGE STRS
0120 2308000000-M 840 51.6 M   503.16 25963.06 900.00 46440.00 974.21 50269.24MASONRY DRAINAGE STRS
0121 2363000000-N 840  55 EA  302.19 16620.45 350.00 19250.00 165.55 9105.25FRAME W/2GRTS 840.***** STD

(840.20)
0122 2364000000-N 840  5 EA  348.85 1744.25 350.00 1750.00 204.25 1021.25FRAME W/2GRTS 840.16 STD
0123 2365000000-N 840  191 EA  302.19 57718.29 325.00 62075.00 165.55 31620.05FRAME W/2GRTS 840.22 STD
0124 2374000000-N 840  5 EA  381.25 1906.25 350.00 1750.00 231.13 1155.65FRAME-GRT-HD 840.03 **

(E)
0125 2374000000-N 840  33 EA  381.25 12581.25 350.00 11550.00 231.13 7627.29FRAME-GRT-HD 840.03 **

(F)
0126 2374000000-N 840  21 EA  381.25 8006.25 350.00 7350.00 231.13 4853.73FRAME-GRT-HD 840.03 **

(G)
0127 2396000000-N 840  7 EA  264.60 1852.20 275.00 1925.00 134.38 940.66FRAME W/COVER STD 840.54
0128 2451000000-N 840  5 EA  679.69 3398.45 1000.00 5000.00 571.71 2858.55CONC APRON FOR DROP INLET
0129 2542000000-M 846  2,610 M   29.15 76081.50 30.67 80048.70 31.38 81901.80450MM CONC CURB & GUTTER
0130 2549000000-M 846  3,450 M   32.58 112401.00 34.28 118266.00 34.66 119577.00750MM CONC CURB & GUTTER
0131 2556000000-M 846  170 M   48.02 8163.40 50.50 8585.00 49.42 8401.40SHLDR BERM GUTTER
0132 2570000000-N SP   20 EA  941.12 18822.40 1650.00 33000.00 1512.52 30250.40MODIFIED CONCRETE FLUME
0133 2577000000-M 846  4,350 M   36.60 159210.00 38.50 167475.00 38.89 169171.50CONC XPRESSWAY GUTTER
0134 2591000000-M 848  2,725 M2  25.10 68397.50 26.50 72212.50 30.38 82785.50100MM CONC SIDEWALK
0135 2598000000-M 848  170 M2  36.60 6222.00 38.50 6545.00 41.38 7034.60CONC WHEELCHAIR RAMPS
0136 2612000000-M 848  55 M2  47.06 2588.30 50.00 2750.00 51.38 2825.90150MM CONC DRIVEWAY
0137 2619000000-M 850  800 M2  47.06 37648.00 50.00 40000.00 50.74 40592.00100MM CONC PAVED DITCH
0138 2655000000-M 852  940 M2  47.06 44236.40 49.50 46530.00 51.38 48297.20125MM MONOLITHIC CONC ISL (KEY IN)
0139 2724000000-M 857  840 M   177.74 149301.60 190.00 159600.00 160.56 134870.40PC REINF BARRIER SNGL FC
0140 2800000000-N 858  1 EA  1006.34 1006.34 1000.00 1000.00 418.56 418.56ADJ CATCH BASINS
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0141 2830000000-N 858  15 EA  188.68 2830.20 1000.00 15000.00 427.51 6412.65ADJ MANHOLES
0142 2845000000-N 858  20 EA  360.50 7210.00 825.00 16500.00 263.69 5273.80ADJ METER OR VALVE BOXES
0143 3000000000-N SP   7 EA  3973.60 27815.20 4400.00 30800.00 14100.00 98700.00IMPACT ATTEN TYPE 350
0144 3030000000-M 862 12,374.88 M   24.01 297120.87 27.10 335359.25 22.96 284127.24STL BM GRDRAIL
0145 3045000000-M 862 76.2 M   24.01 1829.56 39.70 3025.14 22.96 1749.55STL BM GRDRAIL SHOP CURV
0146 3105000000-N 862  4 EA  36.60 146.40 55.00 220.00 35.00 140.00SBGR TERM SECT
0147 3150000000-N 862  20 EA  26.14 522.80 22.00 440.00 25.00 500.00ADDIT GUARDRAIL POSTS
0148 3180000000-N 862  28 EA  1254.82 35134.96 1090.00 30520.00 1200.00 33600.00GR ANCHOR TYPE **********

(B-77)
0149 3210000000-N 862  64 EA  522.84 33461.76 400.00 25600.00 500.00 32000.00GR ANCHOR TYPE CAT-1
0150 3215000000-N 862  72 EA  941.12 67760.64 1090.00 78480.00 900.00 64800.00GR ANCHOR TYPE III
0151 3270000000-N SP   79 EA  1359.39 107391.81 1585.00 125215.00 1300.00 102700.00GR ANCHOR TYPE 350
0152 3285000000-N SP   13 EA  1333.25 17332.25 1485.00 19305.00 1275.00 16575.00GR ANCHOR TYPE M-350
0153 3360000000-M 863 144.78 M   3.43 496.60 1.00 144.78 3.28 474.88REMOVE GUARDRAIL
0154 3375000000-M SP  281.94 M   3.43 967.05 1.00 281.94 3.28 924.76R&STKPL GUARDRAIL
0155 3389200000-M 865  7,000 M   10.71 74970.00 11.55 80850.00 10.24 71680.00CABLE GUIDERAIL
0156 3389600000-N 865  38 EA  836.55 31788.90 990.00 37620.00 800.00 30400.00CBL GUIDERAIL ANCH UNIT
0157 3503000000-M 866  16,900 M   6.22 105118.00 5.00 84500.00 4.85 81965.00WW WIRE FENCE 1200MM FABR
0158 3509000000-M 866  3,480 EA  14.42 50181.60 16.50 57420.00 15.00 52200.00100MM FENCE POSTS 2.30M
0159 3515000000-M 866  960 EA  30.90 29664.00 33.00 31680.00 25.00 24000.00125MM FENCE POSTS 2.50M
0160 3536000000-M 866  3,300 M   17.51 57783.00 5.00 16500.00 8.35 27555.00CL FENCE 1200MM FABRIC
0161 3542000000-M 866  910 EA  30.90 28119.00 22.00 20020.00 18.85 17153.50LINE POST FOR 1200MM CL F
0162 3548000000-M 866  45 EA  113.30 5098.50 88.00 3960.00 71.50 3217.50TERM POST FOR 1200MM CL
0163 3557000000-M 866  200 M   3.38 676.00 5.00 1000.00 2.00 400.00ADDITIONAL BARBED WIRE
0164 3628000000-M 876  890 MTN 35.18 31310.20 28.00 24920.00 24.14 21484.60PLN RIP RAP CL I
0165 3649000000-M 876  1,760 MTN 35.18 61916.80 28.00 49280.00 27.53 48452.80PLN RIP RAP, CLASS B
0166 3656000000-M 876  16,951 M2  2.17 36783.67 2.50 42377.50 0.83 14069.33FILTER FABRIC FOR DRAINGE
0167 3684000000-M SP   440 MTN 56.23 24741.20 75.00 33000.00 57.86 25458.40GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0168 3984000000-M SP   5,966 M2  209.09 1247430.94 275.00 1640650.00 202.42 1207637.72GENERIC WALL ITEM (M2)

SOUND BARRIER WALL
0169 4048000000-M 902  2 M3  767.82 1535.64 812.00 1624.00 738.00 1476.00RC SIGN FOOTINGS
0170 4054000000-M 902  3 M3  694.99 2084.97 735.00 2205.00 668.00 2004.00PLN CONC SIGN FOOTINGS
0171 4060000000-M 903  2,247 KG  5.77 12965.19 6.11 13729.17 5.55 12470.85SUPPORT, BRKWY STL BEAM
0172 4066000000-M 903  326 KG  5.72 1864.72 6.05 1972.30 5.50 1793.00SIMPLE STL BEAM SIGN SUPP
0173 4072000000-M 903  1,510 M   21.58 32585.80 22.81 34443.10 20.74 31317.40SUPPORT, 4.5KG STEEL U-CHNL
0174 4078000000-M 903  505 EA  26.63 13448.15 28.16 14220.80 25.60 12928.00SUPPORT, 3KG STEEL U-CHAN
0175 4096000000-N 904  23 EA  126.93 2919.39 135.00 3105.00 122.00 2806.00SIGN ERECTION, TYPE D
0176 4102000000-N 904  175 EA  52.85 9248.75 56.00 9800.00 50.80 8890.00SIGN ERECTION, TYPE E
0177 4108000000-N 904  38 EA  115.49 4388.62 122.00 4636.00 111.00 4218.00SIGN ERECTION, TYPE F
0178 4109000000-N 904  5 EA  685.11 3425.55 725.00 3625.00 658.50 3292.50SIGN ERECTION, TYPE *** (OVRHD)

(A)
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0179 4109000000-N 904  2 EA  180.00 360.00 190.00 380.00 173.00 346.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0180 4110000000-N 904  5 EA  338.13 1690.65 358.00 1790.00 325.00 1625.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0181 4110000000-N 904  17 EA  233.05 3961.85 247.00 4199.00 224.00 3808.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0182 4114000000-N 904  505 EA  21.17 10690.85 23.00 11615.00 20.35 10276.75SIGN ERECTION, MILEMARKERS
0183 4115000000-N 904  4 EA  845.85 3383.40 895.00 3580.00 813.00 3252.00SIGN ERECTION, OVERLAY (OVRHD)
0184 4116000000-N 904  21 EA  423.44 8892.24 448.00 9408.00 407.00 8547.00SIGN ERECTION, OVERLAY (GRD MTD)
0185 4129000000-N 906  3 EA  507.72 1523.16 537.00 1611.00 488.00 1464.00RELOCATE SIGN, TYPE *****

(B OVERHEAD)
0186 4129000000-N 906  1 EA  147.73 147.73 160.00 160.00 142.00 142.00RELOCATE SIGN, TYPE *****

(D)
0187 4129000000-N 906  4 EA  95.72 382.88 102.00 408.00 92.00 368.00RELOCATE SIGN, TYPE *****

(E)
0188 4129000000-N 906  5 EA  845.85 4229.25 895.00 4475.00 813.00 4065.00RELOCATE SIGN, TYPE *****

(OVERLAY OVERHEAD)
0189 4152000000-N 907  1 EA  454.65 454.65 481.00 481.00 437.00 437.00DISPOSE SIGN SYST STL BM
0190 4155000000-N 907  43 EA  32.25 1386.75 35.00 1505.00 31.00 1333.00DISPOSE SIGN SYST U-CHAN
0191 4192000000-N 907  6 EA  21.85 131.10 24.00 144.00 21.00 126.00DISPOSE SUPPORT, U-CHAN
0192 4234000000-N 907  5 EA  507.72 2538.60 537.00 2685.00 488.00 2440.00DISPOSE SIGN, A OR B (OVRHD)
0193 4238000000-N 907  12 EA  42.66 511.92 45.00 540.00 41.00 492.00DISPOSE SIGN, D, E, F
0194 4370000000-N SP  Lump Sum 8177.57 8646.00 8040.95GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH TEST UNIT
0195 4370000000-N SP  Lump Sum 1479.45 1565.00 1454.74GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0196 4370000000-N SP  Lump Sum 5961.52 6305.00 5861.92GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM MAINTENANCE
TRAINING

0197 4370000000-N SP  Lump Sum 2019.43 2135.00 1985.69GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0198 4370000000-N SP  Lump Sum 3343.85 3536.00 3287.99GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0199 4370000000-N SP  Lump Sum 81734.15 86400.00 80368.61GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-1"

0200 4370000000-N SP  Lump Sum 81734.15 86400.00 80368.61GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-2"

0201 4370000000-N SP  Lump Sum 81734.15 86400.00 80368.61GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-3"

0202 4370000000-N SP  Lump Sum 81734.15 86500.00 80368.61GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-4"

0203 4370000000-N SP  Lump Sum 12751.19 13500.00 12538.16GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD DYNAMIC MESSAGE SIGN
ASSEMBLY "DMS-3"
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0204 4370000000-N SP  Lump Sum 12530.63 13250.00 12321.28GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD DYNAMIC MESSAGE SIGN
ASSEMBLY "DMS-4"

0205 4370000000-N SP  Lump Sum 21173.27 22400.00 20819.52GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0206 4370000000-N SP  Lump Sum 13414.97 14200.00 13190.85GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0207 4370000000-N SP  Lump Sum 21159.73 22400.00 20806.22GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0208 4370000000-N SP  Lump Sum 12708.53 13400.00 12496.21GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0209 4370000000-N SP  Lump Sum 22874.32 24200.00 22492.16GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0210 4370000000-N SP  Lump Sum 22128.36 23400.00 21758.66GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0211 4370000000-N SP  Lump Sum 13054.99 13800.00 12836.88GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0212 4370000000-N SP  Lump Sum 25155.93 26600.00 24735.65GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0213 4370000000-N SP  Lump Sum 19043.56 20100.00 18725.40GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0214 4370000000-N SP  Lump Sum 19043.56 20100.00 18725.40GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J-1"

0215 4370000000-N SP  Lump Sum 15461.44 16400.00 15203.13GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J-2"

0216 4370000000-N SP  Lump Sum 12958.23 13700.00 12741.74GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0217 4370000000-N SP  Lump Sum 12834.43 13600.00 12620.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0218 4370000000-N SP  Lump Sum 12751.19 13500.00 12538.16GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0219 4370000000-N SP  Lump Sum 19361.92 20500.00 19038.44GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0220 4370000000-N SP  Lump Sum 19693.81 20800.00 19364.78GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0221 4370000000-N SP  Lump Sum 20979.75 22200.00 20629.24GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0222 4370000000-N SP  Lump Sum 19195.45 20300.00 18874.76GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0223 4370000000-N SP  Lump Sum 13096.60 13900.00 12877.80GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0224 4370000000-N SP  Lump Sum 21326.20 22500.00 20969.91GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0225 4370000000-N SP  Lump Sum 19596.01 20700.00 19268.62GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"

0226 4370000000-N SP  Lump Sum 14366.93 15200.00 14126.91GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "U"

0227 4370000000-N SP  Lump Sum 14340.93 15200.00 14101.34GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "V"

0228 4370000000-N SP  Lump Sum 14340.93 15200.00 14101.34GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "W"
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0229 4370000000-N SP  Lump Sum 27368.87 28900.00 26911.62GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "X"

0230 4370000000-N SP  Lump Sum 19320.31 20400.00 18997.52GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Y"

0231 4370000000-N SP  Lump Sum 51530.17 54500.00 50669.26GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0232 4370000000-N SP  Lump Sum 46978.40 49700.00 46193.54GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0233 4370000000-N SP  Lump Sum 54990.56 58100.00 54071.83GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-3"

0234 4370000000-N SP  Lump Sum 47756.63 50500.00 46958.76GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-4"

0235 4370000000-N SP  Lump Sum 55757.33 59000.00 54825.80GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0236 4370000000-N SP  Lump Sum 32134.96 34000.00 31598.08GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0237 4370000000-N SP  Lump Sum 61245.47 64800.00 60222.24GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0238 4370000000-N SP  Lump Sum 29843.99 31600.00 29345.39GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0239 4370000000-N SP  Lump Sum 60122.87 63700.00 59118.40GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0240 4370000000-N SP  Lump Sum 50022.63 52900.00 49186.90GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0241 4370000000-N SP  Lump Sum 29843.99 31600.00 29345.39GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0242 4370000000-N SP  Lump Sum 69020.40 73000.00 67867.28GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0243 4370000000-N SP  Lump Sum 63042.24 66700.00 61989.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0244 4370000000-N SP  Lump Sum 73800.03 78000.00 72567.04GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0245 4370000000-N SP  Lump Sum 39289.81 41500.00 38635.69GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0246 4370000000-N SP  Lump Sum 29843.99 31600.00 29345.39GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0247 4370000000-N SP  Lump Sum 29843.99 31600.00 29345.39GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"

0248 4370000000-N SP  Lump Sum 59470.53 62900.00 58476.96GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"

0249 4370000000-N SP  Lump Sum 54411.05 57500.00 53502.01GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0250 4370000000-N SP  Lump Sum 58306.32 61600.00 57332.20GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "P"

0251 4370000000-N SP  Lump Sum 55021.77 58200.00 54102.52GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Q"

0252 4370000000-N SP  Lump Sum 29843.99 31600.00 29345.39GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "R"

0253 4370000000-N SP  Lump Sum 70461.36 74500.00 69284.17GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "S"
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0254 4370000000-N SP  Lump Sum 59827.40 63300.00 58827.86GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "T"

0255 4370000000-N SP  Lump Sum 27610.24 29200.00 27148.96GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "U"

0256 4370000000-N SP  Lump Sum 29843.99 31600.00 29345.39GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "V"

0257 4370000000-N SP  Lump Sum 29843.99 31600.00 29345.39GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "W"

0258 4370000000-N SP  Lump Sum 73883.25 78100.00 72648.89GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "X"

0259 4370000000-N SP  Lump Sum 58289.68 61600.00 57315.83GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Y"

0260 4400000000-M 1110  154 M2  143.39 22082.06 100.00 15400.00 79.88 12301.52WORK ZONE SIGNS (STAT)
0261 4405000000-M 1110  18 M2  374.86 6747.48 110.00 1980.00 39.56 712.08WORK ZONE SIGNS (PORT)
0262 4410000000-M 1110  16 M2  158.17 2530.72 110.00 1760.00 39.56 632.96WORK ZONE SIGNS (BARRICAD
0263 4415000000-N 1115  5 EA  8360.07 41800.35 10000.00 50000.00 3697.00 18485.00FLASHING ARROW PNL TYPE C
0264 4425000000-N 1125  8 EA  40.88 327.04 100.00 800.00 9.32 74.56WARNING FLAG SETS
0265 4430000000-N 1130  250 EA  187.27 46817.50 75.00 18750.00 34.28 8570.00DRUMS
0266 4435000000-N 1135  20 EA  570.10 11402.00 100.00 2000.00 9.92 198.40CONES
0267 4445000000-M 1145  324 M   120.47 39032.28 50.00 16200.00 32.48 10523.52BARRICADES (TYPE III)
0268 4455000000-N 1150  420 MD  571.84 240172.80 150.00 63000.00 153.81 64600.20FLAGGER
0269 4460000000-N 1155  4 EA  959.46 3837.84 250.00 1000.00 357.83 1431.32WARNING LIGHTS (TYPE B)
0270 4465000000-N 1160  10 EA  2163.00 21630.00 9100.00 91000.00 10500.00 105000.00TEMPORARY CRASH CUSHIONS
0271 4470000000-N 1160  4 EA  1768.91 7075.64 2200.00 8800.00 1500.08 6000.32RESET CRASH CUSHION
0272 4480000000-N 1165  2 EA  -51.83 -103.66 20000.00 40000.00 11190.73 22381.46TRUCK MTD IMP ATTN 60 MPH
0273 4485000000-M 1170  1,000 M   158.87 158870.00 60.50 60500.00 70.47 70470.00PORTABLE BARRIER
0274 4500000000-M 1170  100 M   209.32 20932.00 18.00 1800.00 29.06 2906.00RESET PORTABLE BARRIER
0275 4510000000-N SP   40 HR  360.50 14420.00 100.00 4000.00 59.13 2365.20POLICE
0276 4520000000-N 1266  1,700 EA  87.88 149396.00 60.00 102000.00 28.00 47600.00TUBULAR MARKERS (FIXED)
0277 4650000000-N 1251  334 EA  5.23 1746.82 5.50 1837.00 5.00 1670.00TEMP RAISED PVMT MRKS
0278 4685000000-M 1205  30,718 M   1.50 46077.00 1.57 48227.26 1.43 43926.74100MM THERMO MKG, 2.3MMTK
0279 4686000000-M 1205  9,241 M   1.65 15247.65 1.75 16171.75 1.58 14600.78100MM THERMO MKG, 3.1MMTK
0280 4695000000-M 1205  720 M   2.99 2152.80 3.15 2268.00 2.86 2059.20200MM THERMO MKG 2.3MM TK
0281 4710000000-M 1205  220 M   13.72 3018.40 14.45 3179.00 13.12 2886.40600MM THERMO MKG 3.1MM TK
0282 4725000000-M 1205  22 EA  94.11 2070.42 100.00 2200.00 90.00 1980.00THERMO PVT MKG SYMB 2.3MM
0283 4770000000-M 1205  7,290 M   4.12 30034.80 4.35 31711.50 3.94 28722.60COLD APP PLAS LINES 100MM
0284 4810000000-M 1205  16,030 M   0.62 9938.60 0.65 10419.50 0.59 9457.70PAINT PVT MKG LINES 100MM
0285 4835000000-M 1205  100 M   6.86 686.00 7.00 700.00 6.56 656.00PAINT PVT MKG LINES 600MM
0286 4845000000-N 1205  20 EA  36.60 732.00 40.00 800.00 35.00 700.00PAINT PVT MKG SYMBOL
0287 4850000000-M 1205  1,505 M   2.41 3627.05 2.55 3837.75 2.30 3461.50REMVL OF 100MM LINES
0288 4875000000-N 1205  10 EA  41.83 418.30 44.00 440.00 40.00 400.00REMOVAL OF SYMBL & CHARAC
0289 4890000000-M SP   71,983 M   3.48 250500.84 3.66 263457.78 3.33 239703.39GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA PAVEMENT MARKING LINES, 150MM
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0290 4890000000-M SP   4,401 M   4.64 20420.64 4.90 21564.90 4.44 19540.44GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES, 200MM

0291 4895000000-N SP   78 EA  104.57 8156.46 110.00 8580.00 100.00 7800.00GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA PAVEMENT MARKING     CHARACTER

0292 4895000000-N SP   18 EA  156.85 2823.30 165.00 2970.00 150.00 2700.00GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA PAVEMENT MARKING SYM-BOL

0293 4905000000-N 1253  8,259 EA  20.91 172695.69 22.00 181698.00 20.00 165180.00SNOWPLB RAISED PVMT MRKER
0294 4915000000-M 1264  9 EA  63.86 574.74 25.00 225.00 19.00 171.002.1M U-CHANNEL POSTS
0295 4935000000-N 1267  326 EA  47.38 15445.88 28.00 9128.00 26.00 8476.00FLEX DELINATR (CRYSTAL)
0296 4940000000-N 1267  228 EA  47.38 10802.64 28.00 6384.00 26.00 5928.00FLEX DELINATR (YELLOW)
0297 4945000000-N 1267  48 EA  309.00 14832.00 28.00 1344.00 28.00 1344.00FLEX DELINATR (CRY & RED)
0298 4950000000-N 1267  48 EA  47.38 2274.24 28.00 1344.00 28.00 1344.00FLEX DELINATR (YEL & RED)
0299 4955000000-N 1264  9 EA  118.45 1066.05 66.00 594.00 55.00 495.00OBJECT MARKERS (END OF RD
0300 5300000000-M 1505 2,310.24 MTN 24.61 56855.01 24.25 56023.32 13.83 31950.62FND CONDIT MAT'L ********

(II)
0301 5306000000-M SP  2,310.2 MTN 19.69 45487.84 24.25 56022.35 7.77 17950.25BEDDN MAT'L CL **********

(II)
0302 5360000000-M 1510 50.35 M   77.51 3902.63 84.00 4229.40 69.18 3483.21150MM DI H2O PIPE 2.41MPA
0303 5378000000-M 1510 1,555.07 M   118.12 183684.87 88.00 136846.16 83.99 130610.33300MM DI H2O PIPE 2.41MPA
0304 5384000000-M 1510 841.96 M   158.72 133635.89 121.00 101877.16 128.56 108242.38400MM DI H2O PIPE ****MPA

(1.72)
0305 5390000000-M 1510 1,184.04 M   251.00 297194.04 176.00 208391.04 184.26 218171.21600MM DI H2O PIPE ****MPA

(1.72)
0306 5402000000-M 1510 9,164.48 KG  6.15 56361.55 8.80 80647.42 5.61 51412.73DI RES JT H2O PIPE FITNGS
0307 5414000000-M 1510 101.77 M   51.68 5259.47 27.00 2747.79 26.85 2732.5220MM CU WATER PIPE TYPE K
0308 5510000000-M 1510  3 EA  167.78 503.34 165.00 495.00 73.47 220.4120MM CORPORATION STOP
0309 5534000000-M 1510  6 EA  782.96 4697.76 950.00 5700.00 502.11 3012.66***MM GATE V & V BX

(150MM, 1.38 MPA)
0310 5534000000-M 1510  3 EA  1118.52 3355.56 1085.00 3255.00 687.59 2062.77***MM GATE V & V BX

(200MM, 1.38 MPA)
0311 5534000000-M 1510  7 EA  2013.33 14093.31 1590.00 11130.00 1246.10 8722.70***MM GATE V & V BX

(300MM, 1.38 MPA)
0312 5564000000-M SP   9 EA  3914.81 35233.29 2750.00 24750.00 1756.04 15804.36***MM BUTRFLY V & V BX

(400MM)
0313 5564000000-M SP   3 EA  6040.00 18120.00 4490.00 13470.00 3450.69 10352.07***MM BUTRFLY V & V BX

(600MM)
0314 5582000000-M 1510  1 EA  251.67 251.67 178.00 178.00 722.27 722.27*** X ***MM TAPPING SADDL

(20MM X 300MM)
0315 5582000000-M 1510  2 EA  313.19 626.38 237.00 474.00 891.46 1782.92*** X ***MM TAPPING SADDL

(20MM X 400MM)
0316 5588000000-M SP   3 EA  592.81 1778.43 568.00 1704.00 689.62 2068.86**MM AIR RELEASE ASSEMBLY

(25MM)
0317 5588000000-M SP   12 EA  1118.52 13422.24 866.00 10392.00 671.35 8056.20**MM AIR RELEASE ASSEMBLY

(50MM)
0318 5606000000-M SP   2 EA  1342.23 2684.46 730.00 1460.00 1496.94 2993.8850MM BLOW OFF ASSEMBLY
0319 5648000000-N 1510  4 EA  671.11 2684.44 550.00 2200.00 569.22 2276.88RELOCATE EXIST WAT METER
0320 5666000000-M 1510  6 EA  2237.04 13422.24 2385.00 14310.00 1399.79 8398.74FIRE HYDRANT, ****MPA WP

(1.72 MPA WP)
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TIDEWATER SKANSKA, INC.

NORFOLK,  VA
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W. C. ENGLISH, INC. ARCHER WESTERN
CONTRACTORS, LTD.

LYNCHBURG,  VA ATLANTA,  GA

0321 5672000000-N 1510  1 EA  1118.52 1118.52 3300.00 3300.00 954.44 954.44RELOCATE EXIST FIRE HYD
0322 5714000000-M 1520 161.86 M   310.05 50184.69 217.00 35123.62 154.60 25023.56***MM DI SS PIPE CL ****

(450MM, 52)
0323 5720000000-M 1520  35 M   125.50 4392.50 106.00 3710.00 72.32 2531.20***MM DI SS PIPE PC ****

(100MM, 2.41 MPA)
0324 5720000000-M 1520  35 M   125.50 4392.50 106.00 3710.00 70.10 2453.50***MM DI SS PIPE PC ****

(150MM, 2.41 MPA)
0325 5726000000-M 1520 1,661.73 M   247.30 410945.83 125.50 208547.12 205.32 341186.40200MM DI SS PIPE PC 2.41
0326 5732000000-M 1520 38.05 M   516.76 19662.72 133.00 5060.65 129.52 4928.24250MM DI SS PIPE PC 2.41
0327 5744000000-M 1520 205.22 M   553.67 113624.16 217.00 44532.74 178.61 36654.34450MM DI SS PIPE PC ****

(1.72 MPA)
0328 5768000000-N 1520  8 EA  615.18 4921.44 275.00 2200.00 898.13 7185.04SANITARY SEWER CLEAN-OUT
0329 5775000000-M 1525  14 EA  3355.55 46977.70 1287.00 18018.00 2711.11 37955.541200MM DIA PC MH 0-1.8M
0330 5780000000-M 1525 63.01 M   369.11 23257.62 350.00 22053.50 262.30 16527.52STD PC MH WALL ****MM 1.8+

(1200MM)
0331 5786000000-M 1525 13.69 M   295.29 4042.52 990.00 13553.10 674.16 9229.25SS MH OS DROP ASSEMBLY
0332 5792000000-M SP  31.39 M   25.84 811.12 30.00 941.70 28.79 903.72REMOVE ABAND ***MM PIPE

(200MM, DI WATER)
0333 5792000000-M SP   191 M   40.60 7754.60 36.00 6876.00 28.77 5495.07REMOVE ABAND ***MM PIPE

(450MM, DI WATER)
0334 5798000000-M 1530  1,049 M   88.59 92930.91 36.30 38078.70 32.37 33956.13FL OR REMV *** PIPE *****

(600MM, DI WATER)
0335 5804000000-M 1530  834 M   29.53 24628.02 32.00 26688.00 17.35 14469.90FL OR REMV 300 PIPE *****

(DI WATER)
0336 5810000000-M 1530  606 M   46.14 27960.84 32.00 19392.00 21.90 13271.40FILL/REM ABN 400 PIPE ***

(DI WATER)
0337 5816000000-N 1530  6 EA  559.26 3355.56 605.00 3630.00 920.63 5523.78BRK DN,PLUG & FILL UT MH
0338 5822000000-N 1530  3 EA  1510.00 4530.00 2200.00 6600.00 2673.89 8021.67BREAK DOWN & REBUILD MH
0339 5828000000-N 1530  9 EA  391.48 3523.32 726.00 6534.00 924.73 8322.57REMOVE EXISTING MANHOLE
0340 5840000000-M 1540  65 M   922.78 59980.70 546.00 35490.00 298.47 19400.55***MM STL NCAS PIPE****OC

(1200MM, 12.70)
0341 5840000000-M 1540  90 M   221.47 19932.30 145.00 13050.00 74.61 6714.90***MM STL NCAS PIPE****OC

(400MM, 6.35)
0342 5840000000-M 1540  80 M   343.27 27461.60 177.00 14160.00 90.92 7273.60***MM STL NCAS PIPE****OC

(600MM, 6.35)
0343 5840000000-M 1540  124 M   376.49 46684.76 250.00 31000.00 127.77 15843.48***MM STL NCAS PIPE****OC

(750MM, 7.92)
0344 5840000000-M 1540  125 M   479.84 59980.00 309.00 38625.00 160.59 20073.75***MM STL NCAS PIPE****OC

(900MM, 9.53)
0345 5852000000-M SP   100 M   1218.07 121807.00 625.00 62500.00 531.47 53147.00***MM STL NCAS PIPE****BJ

(750MM, 7.92)
0346 5882000000-N SP   10 EA  391.48 3914.80 1100.00 11000.00 307.29 3072.90GENERIC UTILITY ITEM (EA)

CONCRETE ANTI-SEEPAGE COLLAR
0347 5882000000-N SP   4 EA  559.26 2237.04 726.00 2904.00 1052.45 4209.80GENERIC UTILITY ITEM (EA)

REMOVE & STOCKPILE EXISTING FIRE HYDRANT
0348 5882000000-N SP   1 EA  1454.07 1454.07 726.00 726.00 902.47 902.47GENERIC UTILITY ITEM (EA)

STEEL VENT PIPE
0349 5888000000-M SP  171.07 M   140.26 23994.28 98.00 16764.86 80.72 13808.77GENERIC UTILITY ITEM (M)

150MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA
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0350 5888000000-M SP  62.28 M   118.12 7356.51 111.00 6913.08 89.67 5584.65GENERIC UTILITY ITEM (M)
200MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA

0351 5888000000-M SP  78.4 M   162.41 12732.94 140.00 10976.00 103.23 8093.23GENERIC UTILITY ITEM (M)
300MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA

0352 5888000000-M SP  1,128.83 M   243.61 274994.28 167.25 188796.82 157.38 177655.27GENERIC UTILITY ITEM (M)
400MM DI RESTRAINED JOINT WATER PIPE, PC 1.72 MPA

0353 5888000000-M SP   10 M   406.02 4060.20 290.00 2900.00 258.56 2585.60GENERIC UTILITY ITEM (M)
600MM DI RESTRAINED JOINT WATER PIPE, PC 1.72 MPA

0354 6000000000-M 1605  5,505 M   1.66 9138.30 7.00 38535.00 43.08 237155.40TEMPORARY SILT FENCE
0355 6006000000-M 1610  1,105 MTN 31.94 35293.70 28.00 30940.00 22.30 24641.50EROS CONTRL STONE CL A
0356 6009000000-M 1610  30,535 MTN 35.05 1070251.75 27.50 839712.50 22.30 680930.50EROS CONTRL STONE CL B
0357 6012000000-M 1610  16,260 MTN 31.76 516417.60 27.00 439020.00 17.56 285525.60SEDIMENT CONTROL STONE
0358 6015000000-M 1615  185 HA  516.57 95565.45 825.00 152625.00 494.00 91390.00TEMPORARY MULCHING
0359 6018000000-M 1620  7,850 KG  2.31 18133.50 2.45 19232.50 2.21 17348.50SEED FOR TEMP SEEDING
0360 6021000000-M 1620  63 MTN 313.71 19763.73 365.00 22995.00 300.00 18900.00FERT FOR TEMP SEEDING
0361 6024000000-M 1622  1,110 M   36.46 40470.60 40.00 44400.00 37.23 41325.30TEMPORARY SLOPE DRAINS
0362 6027000000-N 1622  79 EA  146.31 11558.49 200.00 15800.00 241.72 19095.88INLET PROTCN @ SLOPE DRNS
0363 6030000000-M 1630  65,890 M3  5.91 389409.90 0.10 6589.00 1.00 65890.00SILT EXCAVATION
0364 6033000000-M 1631  6,680 M2  0.68 4542.40 1.10 7348.00 0.65 4342.00SYNTHETIC ROVING
0365 6036000000-M 1631  27,178 M2  2.20 59791.60 1.51 41038.78 2.10 57073.80MATTING FOR EROS CONTROL
0366 6042000000-M 1632  3,035 M   1.66 5038.10 10.00 30350.00 6.00 18210.006.4MM HARDWARE CLOTH
0367 6045000000-M SP   50 M   155.00 7750.00 250.00 12500.00 148.77 7438.50***MM TEMPORARY PIPE

(1500MM)
0368 6054000000-M 1637  1 EA  521.27 521.27 1700.00 1700.00 1365.79 1365.79*** X *** X *** PERF TEE

(400MM X 400MM X 400MM)
0369 6054000000-M 1637  2 EA  691.03 1382.06 1800.00 3600.00 1398.70 2797.40*** X *** X *** PERF TEE

(450MM X 450MM X 450MM)
0370 6057000000-M 1637  1 EA  1228.01 1228.01 2700.00 2700.00 2070.41 2070.41*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0371 6057000000-M 1637  1 EA  1816.39 1816.39 3600.00 3600.00 2855.16 2855.16*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0372 6069000000-M 1638  955 M3  11.16 10657.80 15.00 14325.00 12.64 12071.20STILLING BASINS
0373 6070000000-N SP   32 EA  1030.00 32960.00 1000.00 32000.00 625.99 20031.68SPECIAL STILLING BASINS
0374 6084000000-M 1660 186.5 HA  2415.53 450496.35 2475.00 461587.50 2310.00 430815.00SEEDING & MULCHING
0375 6087000000-M 1660  104 HA  129.14 13430.56 70.00 7280.00 123.50 12844.00MOWING
0376 6090000000-M 1661  2,250 KG  6.93 15592.50 10.70 24075.00 6.63 14917.50SEED FOR REPAIR SEEDING
0377 6093000000-M 1661 7.5 MTN 460.10 3450.75 836.00 6270.00 440.00 3300.00FERT FOR REPAIR SEEDING
0378 6096000000-M 1662  5,225 KG  1.83 9561.75 2.45 12801.25 1.75 9143.75SEED FOR SUPP SEEDING
0379 6108000000-M 1665 313.25 MTN 318.93 99904.82 265.00 83011.25 305.00 95541.25FERTILIZER TOPDRESSING
0380 6109000000-M SP   2 HA  3099.41 6198.82 11000.00 22000.00 2964.00 5928.00SPECIAL SEED UND GR FESCUE/BLGRS
0381 6111000000-M SP   305 M   54.00 16470.00 100.00 30500.00 215.34 65678.70IMPERVIOUS DIKE
0382 6114000000-N SP  109.5 HR  26.14 2862.33 28.00 3066.00 25.00 2737.50SPECIALIZED HAND MOWING
0383 6117000000-N 1675  32 EA  100.64 3220.48 10.00 320.00 1.00 32.00RESPONSE FOR EROS CONTROL
0384 6120000000-M SP   2,031 M3  15.69 31866.39 10.00 20310.00 7.54 15313.74CULVERT DIVERSION CHANNEL
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LYNCHBURG,  VA ATLANTA,  GA

0385 6123000000-M 1670 6.7 HA  1568.53 10509.15 1320.00 8844.00 1500.00 10050.00REFORESTATION
0386 6126000000-M SP  1.8 HA  3137.06 5646.71 2640.00 4752.00 3000.00 5400.00STREAMBANK REFORESTATION
0387 6132000000-N SP   100 EA  125.80 12580.00 100.00 10000.00 35.00 3500.00GENERIC EROSION CONTROL ITEM (EA)

RESPONSE FOR RESEARCH
0388 6132000000-N SP   15 EA  522.84 7842.60 1000.00 15000.00 200.00 3000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0389 6141000000-M SP   4,550 M2  5.23 23796.50 2.50 11375.00 5.00 22750.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0390 7240000000-M 1710  88 M   5.62 494.56 5.95 523.60 5.52 485.76MESSENGER CABLE (*****MM)

(6.35MM)
0391 7279000000-M 1715  22,862 M   1.51 34521.62 1.60 36579.20 1.48 33835.76TRACER WIRE
0392 7336000000-N 1716  128 EA  518.12 66319.36 523.00 66944.00 509.47 65212.16JUNCTION BOX (OVER-SIZED)
0393 7360000000-N 1720  2 EA  1008.16 2016.32 1066.00 2132.00 991.31 1982.62WOOD POLE
0394 7372000000-N 1721  2 EA  276.75 553.50 293.00 586.00 272.13 544.26GUY ASSEMBLY
0395 7384000000-M 1722  2 EA  590.95 1181.90 625.00 1250.00 581.08 1162.16*****MM RISER WITH ***********

(76MM, TUBING)
0396 7432000000-M 1722  2 EA  287.16 574.32 304.00 608.00 282.36 564.7250MM RISER W/ TUBING
0397 7516000000-M 1730  19,508 M   7.33 142993.64 7.76 151382.08 7.21 140652.68COMMUNICATIONS CABLE (** FIBER)

(72)
0398 7552000000-N 1731  50 EA  857.29 42864.50 907.00 45350.00 842.97 42148.50INTERCONNECT CENTER
0399 7566000000-N 1733  118 EA  58.26 6874.68 62.00 7316.00 57.29 6760.22DELINEATOR MARKER
0400 7980000000-N SP   27 EA  232.01 6264.27 246.00 6642.00 228.13 6159.51GENERIC SIGNAL ITEM (EA)

120V/20A SERVICE DISCONNECT
0401 7980000000-N SP   19 EA  239.29 4546.51 253.00 4807.00 235.30 4470.70GENERIC SIGNAL ITEM (EA)

240V/15A SERVICE DISCONNECT
0402 7980000000-N SP   2 EA  239.30 478.60 253.00 506.00 235.30 470.60GENERIC SIGNAL ITEM (EA)

240V/50A SERVICE DISCONNECT
0403 7980000000-N SP   23 EA  4742.16 109069.68 5014.00 115322.00 4662.93 107247.39GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0404 7980000000-N SP   2 EA  15726.75 31453.50 16630.00 33260.00 15464.00 30928.00GENERIC SIGNAL ITEM (EA)

CCTV LOWERING SYSTEM METAL POLE & FOUNDATION
0405 7980000000-N SP   21 EA  6261.15 131484.15 6620.00 139020.00 6156.55 129287.55GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE & FOUNDATION
0406 7980000000-N SP   1 EA  9601.89 9601.89 10152.00 10152.00 9441.47 9441.47GENERIC SIGNAL ITEM (EA)

ELECTRONIC CHASSIS & CABINETS
0407 7980000000-N SP   4 EA  843.77 3375.08 892.00 3568.00 829.67 3318.68GENERIC SIGNAL ITEM (EA)

EQUIPMENT CABINET FOUNDATION
0408 7980000000-N SP   1 EA  3662.23 3662.23 3872.00 3872.00 3601.04 3601.04GENERIC SIGNAL ITEM (EA)

EQUIPMENT RACK
0409 7980000000-N SP   50 EA  1096.59 54829.50 1160.00 58000.00 1078.27 53913.50GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANSCEIVER (IN CABINET)
0410 7980000000-N SP   8 EA  1281.78 10254.24 1355.00 10840.00 1260.36 10082.88GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANSCEIVER  (IN RACK)
0411 7980000000-N SP   23 EA  1280.74 29457.02 1355.00 31165.00 1259.34 28964.82GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)
0412 7980000000-N SP   23 EA  1267.21 29145.83 1340.00 30820.00 1246.04 28658.92GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)
0413 7980000000-N SP   1 EA  80671.89 80671.89 85300.00 85300.00 79324.11 79324.11GENERIC SIGNAL ITEM (EA)

HUB BUILDING
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0414 7980000000-N SP   3 EA  15202.38 45607.14 16100.00 48300.00 14948.40 44845.20GENERIC SIGNAL ITEM (EA)
INTELLIGENT MULTIPLEXER

0415 7980000000-N SP   136 EA  270.51 36789.36 286.00 38896.00 265.99 36174.64GENERIC SIGNAL ITEM (EA)
JUNCTION BOX

0416 7980000000-N SP   46 EA  10077.35 463558.10 10655.00 490130.00 9908.99 455813.54GENERIC SIGNAL ITEM (EA)
MVD ASSEMBLY

0417 7980000000-N SP   23 EA  2970.35 68318.05 3140.00 72220.00 2920.73 67176.79GENERIC SIGNAL ITEM (EA)
MVD METAL POLE & FOUNDATION

0418 7980000000-N SP   68 EA  1431.60 97348.80 1514.00 102952.00 1407.68 95722.24GENERIC SIGNAL ITEM (EA)
NEW ELECTRICAL SERVICE

0419 7980000000-N SP   1 EA  50004.93 50004.93 52900.00 52900.00 49169.51 49169.51GENERIC SIGNAL ITEM (EA)
SONET EQUIPMENT

0420 7980000000-N SP   4 EA  4057.58 16230.32 4290.00 17160.00 3989.79 15959.16GENERIC SIGNAL ITEM (EA)
TERMINAL SERVER EXPANSION

0421 7980000000-N SP   26 EA  3530.09 91782.34 3733.00 97058.00 3471.11 90248.86GENERIC SIGNAL ITEM (EA)
UNDERGROUND SPLICE ENCLOSURE

0422 7980000000-N SP   23 EA  1136.12 26130.76 1202.00 27646.00 1117.14 25694.22GENERIC SIGNAL ITEM (EA)
VIDEO DISTRIBUTION AMPLIFIERS

0423 7980000000-N SP   8 EA  4717.19 37737.52 4990.00 39920.00 4638.38 37107.04GENERIC SIGNAL ITEM (EA)
VIDEO MULTIPLEXER

0424 7985000000-N SP  Lump Sum 36992.60 39100.00 36374.57GENERIC SIGNAL ITEM (LS)
MRTMC SITE SOFTWARE MODIFIC-  ATIONS

0425 7985000000-N SP  Lump Sum 13519.01 14300.00 13293.15GENERIC SIGNAL ITEM (LS)
VIDEO SWITCH MODIFICATIONS

0426 7990000000-M SP   21,089 M   6.95 146568.55 7.35 155004.15 7.02 148044.78GENERIC SIGNAL ITEM (M)
1/0 AWG COPPER CONDUCTOR POWERCABLE

0427 7990000000-M SP   1,665 M   6.49 10805.85 6.86 11421.90 6.38 10622.70GENERIC SIGNAL ITEM (M)
2 AWG COPPER CONDUCTOR POWER  CABLE

0428 7990000000-M SP   7,166 M   7.54 54031.64 8.00 57328.00 7.42 53171.72GENERIC SIGNAL ITEM (M)
2/0 AWG COPPER CONDUCTOR POWERCABLE

0429 7990000000-M SP   10,915 M   8.03 87647.45 8.50 92777.50 7.90 86228.50GENERIC SIGNAL ITEM (M)
3/0 AWG COPPER CONDUCTOR POWERCABLE

0430 7990000000-M SP   640 M   5.62 3596.80 5.95 3808.00 5.52 3532.80GENERIC SIGNAL ITEM (M)
4 AWG COPPER CONDUCTOR POWER  CABLE

0431 7990000000-M SP   90 M   5.05 454.50 5.35 481.50 4.96 446.40GENERIC SIGNAL ITEM (M)
8 AWG COPPER CONDUCTOR POWER  CABLE

0432 7990000000-M SP   888 M   72.41 64300.08 77.00 68376.00 71.20 63225.60GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL OUTER DUCT CONDUIT 125MM

0433 7990000000-M SP   1,363 M   49.52 67495.76 52.36 71366.68 48.70 66378.10GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL PVC CONDUIT, 50MM (2 CONDUITS)

0434 7990000000-M SP   130 M   39.85 5180.50 42.15 5479.50 39.18 5093.40GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL PVC CONDUIT,50MM

0435 7990000000-M SP   555 M   58.52 32478.60 62.00 34410.00 57.55 31940.25GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL PVC CONDUIT,76MM

0436 7990000000-M SP   3,383 M   4.86 16441.38 5.15 17422.45 4.78 16170.74GENERIC SIGNAL ITEM (M)
DROP CABLE (12 FIBER)

0437 7990000000-M SP   77 M   9.47 729.19 10.00 770.00 9.31 716.87GENERIC SIGNAL ITEM (M)
MULTI-DUCT, 31.75MM EXISTING CONDUIT IN BRIDGE (4
CONDUITS)

0438 7990000000-M SP   888 M   12.74 11313.12 13.50 11988.00 12.53 11126.64GENERIC SIGNAL ITEM (M)
MULTI-DUCT, 31.75MM IN OUTER- DUCT (4 CONDUITS)
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MECKLENBURG

34410.3.28

OCT 21 2003 C200719
FED AID NO NHF-485(4)

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.

I-485 (CHARLOTTE OUTER LOOP) FROM  EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC.

NORFOLK,  VA

8.782 KM

W. C. ENGLISH, INC. ARCHER WESTERN
CONTRACTORS, LTD.

LYNCHBURG,  VA ATLANTA,  GA

0439 7990000000-M SP   5,830 M   20.25 118057.50 21.40 124762.00 19.91 116075.30GENERIC SIGNAL ITEM (M)
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS)

0440 7990000000-M SP   30 M   23.15 694.50 24.50 735.00 22.76 682.80GENERIC SIGNAL ITEM (M)
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS) & PVC
CONDUIT, 50MM (1 CONDUIT)

0441 7990000000-M SP   5,085 M   25.66 130481.10 27.15 138057.75 25.23 128294.55GENERIC SIGNAL ITEM (M)
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS) & PVC
CONDUIT, 76MM (1 CONDUIT)

0442 7990000000-M SP   1,135 M   15.72 17842.20 16.75 19011.25 15.46 17547.10GENERIC SIGNAL ITEM (M)
TRENCH PVC CONDUIT, 50MM (1   CONDUIT)

0443 7990000000-M SP   1,900 M   18.57 35283.00 19.65 37335.00 18.26 34694.00GENERIC SIGNAL ITEM (M)
TRENCH PVC CONDUIT, 76MM (1   CONDUIT)

0444 7990000000-M SP   6,485 M   16.21 105121.85 17.15 111217.75 15.94 103370.90GENERIC SIGNAL ITEM (M)
UNDERGROUND MULTI-DUCT, 31.75MM (4 CONDUITS)

0568 0206000000-M SP   1,300 M2  156.14 202982.00 260.00 338000.00 244.37 317681.00TEMP SHORING - BARR SUPPORTED

CULVERT ITEMS

0445 8056000000-N 402 Lump Sum 5300.00 5500.00 69611.67REMV EXIST STR **********
(17+02.500 -Y2-)

0446 8126000000-N 414 Lump Sum 4600.00 5500.00 100000.00CULV EXCAV @ ************
(12+95.600 -RP1A-)

0447 8126000000-N 414 Lump Sum 5200.00 9000.00 100000.00CULV EXCAV @ ************
(14+39.000 -RP2DD-)

0448 8126000000-N 414 Lump Sum 8900.00 16000.00 100000.00CULV EXCAV @ ************
(17+02.500 -Y2-)

0449 8126000000-N 414 Lump Sum 1600.00 11000.00 100000.00CULV EXCAV @ ************
(20+92.565 -Y9-)

0450 8126000000-N 414 Lump Sum 10500.00 11000.00 100000.00CULV EXCAV @ ************
(23+68.400 -RP2CA-)

0451 8126000000-N 414 Lump Sum 10500.00 11000.00 100000.00CULV EXCAV @ ************
(298+94.800 -L-)

0452 8126000000-N 414 Lump Sum 8900.00 9000.00 100000.00CULV EXCAV @ ************
(308+57.858 -L-)

0453 8126000000-N 414 Lump Sum 10500.00 11000.00 100000.00CULV EXCAV @ ************
(318+15.600 -L-)

0454 8126000000-N 414 Lump Sum 10500.00 11000.00 100000.00CULV EXCAV @ ************
(343+25.100 -L-)

0455 8126000000-N 414 Lump Sum 21000.00 21000.00 100000.00CULV EXCAV @ ************
(357+66.000 -L-)

0456 8126000000-N 414 Lump Sum 12500.00 13000.00 100000.00CULV EXCAV @ ************
(367+92.000 -L-)

0457 8126000000-N 414 Lump Sum 15600.00 16000.00 100000.00CULV EXCAV @ ************
(378+07.800 -L-)

0458 8133000000-M 414  2,715 MTN 26.00 70590.00 27.00 73305.00 29.17 79196.55FND COND MATL BOX CULV
0459 8196000000-M 420 4,402.8 M3  312.00 1373673.60 315.00 1386882.00 343.28 1511393.18CL A CONC, CULVERT
0460 8245000000-M 425  374,628 KG  1.14 427075.92 1.16 434568.48 0.91 340911.48REINF STL CULV

WALL ITEMS

0461 8800000000-N SP  Lump Sum 73948.84 112000.00 85563.73MSE RET WALL STA *********
(13+51.462 -RP2A-)



OCT 21, 2003 02:40 PM

TIP NO R-2248D 2:00PM 16 /  58 001

MECKLENBURG

34410.3.28

OCT 21 2003 C200719
FED AID NO NHF-485(4)

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.

I-485 (CHARLOTTE OUTER LOOP) FROM  EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC.

NORFOLK,  VA

8.782 KM

W. C. ENGLISH, INC. ARCHER WESTERN
CONTRACTORS, LTD.

LYNCHBURG,  VA ATLANTA,  GA

0462 8800000000-N SP  Lump Sum 72013.01 112000.00 87054.49MSE RET WALL STA *********
(26+45.236 -RP2BD-EB1)

0463 8800000000-N SP  Lump Sum 74336.01 114000.00 89514.17MSE RET WALL STA *********
(26+45.236 -RP2BD-EB2)

STRUCTURE ITEMS

0464 8021000000-N SP  Lump Sum 166911.33 100000.00 168813.49REMV EXIST STR **********
(120+21.688 -Y5SBL-)

0465 8035000000-N 402 Lump Sum 12471.12 10000.00 21317.48REMV EXIST STR **********
(380+15.437 -L-)

0466 8091000000-N 410 Lump Sum 8974.59 15000.00 6582.49FND EXCAV B** STA *******
(1,120+21.688 -Y5SBL-)

0467 8091000000-N 410 Lump Sum 31688.07 15000.00 30670.49FND EXCAV B** STA *******
(1,13+51.462 -RP2A-)

0468 8091000000-N 410 Lump Sum 12520.11 15000.00 6959.16FND EXCAV B** STA *******
(1,16+98.460 -RP2D-)

0469 8091000000-N 410 Lump Sum 4542.69 15000.00 2421.35FND EXCAV B** STA *******
(1,22+04.104 -RP2CA-)

0470 8091000000-N 410 Lump Sum 10304.18 15000.00 11461.07FND EXCAV B** STA *******
(1,322+77.799 -L-)

0471 8091000000-N 410 Lump Sum 19832.75 15000.00 6869.48FND EXCAV B** STA *******
(1,340+54.230 -L-)

0472 8091000000-N 410 Lump Sum 13517.28 15000.00 3461.64FND EXCAV B** STA *******
(1,356+04.125 -L-)

0473 8091000000-N 410 Lump Sum 13572.66 15000.00 7030.90FND EXCAV B** STA *******
(1,366+18.798 -L-LT)

0474 8091000000-N 410 Lump Sum 16508.79 15000.00 7658.66FND EXCAV B** STA *******
(1,366+18.798 -L-RT)

0475 8091000000-N 410 Lump Sum 16342.61 15000.00 7030.90FND EXCAV B** STA *******
(1,367+26.357 -L-)

0476 8091000000-N 410 Lump Sum 17284.39 15000.00 6510.75FND EXCAV B** STA *******
(1,369+94.150 -L-LT)

0477 8091000000-N 410 Lump Sum 13738.89 15000.00 5147.61FND EXCAV B** STA *******
(1,369+94.150 -L-RT)

0478 8091000000-N 410 Lump Sum 29638.31 15000.00 1416.94FND EXCAV B** STA *******
(1,380+15.437 -L-)

0479 8091000000-N 410 Lump Sum 11578.35 15000.00 6869.48FND EXCAV B** STA *******
(1,66+25.169 -CDWBL-)

0480 8091000000-N 410 Lump Sum 17893.80 15000.00 7515.15FND EXCAV B** STA *******
(1,69+93.362 -CDWBL-)

0481 8091000000-N 410 Lump Sum 21605.52 15000.00 24913.05FND EXCAV B** STA *******
(10,367+26.357 -L-)

0482 8091000000-N 410 Lump Sum 10747.35 15000.00 7640.72FND EXCAV B** STA *******
(2,120+21.688 -Y5SBL-)

0483 8091000000-N 410 Lump Sum 29582.89 15000.00 10223.50FND EXCAV B** STA *******
(2,16+98.460 -RP2D-)

0484 8091000000-N 410 Lump Sum 6924.82 15000.00 10492.54FND EXCAV B** STA *******
(2,22+04.104 -RP2CA-)

0485 8091000000-N 410 Lump Sum 15844.01 15000.00 17146.77FND EXCAV B** STA *******
(2,366+18.798 -L-LT)
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OCT 21 2003 C200719
FED AID NO NHF-485(4)

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.

I-485 (CHARLOTTE OUTER LOOP) FROM  EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC.

NORFOLK,  VA

8.782 KM

W. C. ENGLISH, INC. ARCHER WESTERN
CONTRACTORS, LTD.

LYNCHBURG,  VA ATLANTA,  GA

0486 8091000000-N 410 Lump Sum 15954.82 15000.00 17344.08FND EXCAV B** STA *******
(2,366+18.798 -L-RT)

0487 8091000000-N 410 Lump Sum 18835.55 15000.00 3569.24FND EXCAV B** STA *******
(2,367+26.357 -L-)

0488 8091000000-N 410 Lump Sum 16675.01 15000.00 6725.99FND EXCAV B** STA *******
(2,369+94.150 -L-LT)

0489 8091000000-N 410 Lump Sum 7423.42 15000.00 5596.03FND EXCAV B** STA *******
(2,369+94.150 -L-RT)

0490 8091000000-N 410 Lump Sum 36784.74 15000.00 1578.36FND EXCAV B** STA *******
(2,380+15.437 -L-)

0491 8091000000-N 410 Lump Sum 12575.51 15000.00 12824.21FND EXCAV B** STA *******
(2,66+25.169 -CDWBL-)

0492 8091000000-N 410 Lump Sum 10913.54 15000.00 8214.67FND EXCAV B** STA *******
(2,69+93.362 -CDWBL-)

0493 8091000000-N 410 Lump Sum 9140.77 15000.00 12878.02FND EXCAV B** STA *******
(3,120+21.688 -Y5SBL-)

0494 8091000000-N 410 Lump Sum 9639.37 15000.00 4717.16FND EXCAV B** STA *******
(3,367+26.357 -L-)

0495 8091000000-N 410 Lump Sum 17007.39 15000.00 9954.47FND EXCAV B** STA *******
(3,369+94.150 -L-LT)

0496 8091000000-N 410 Lump Sum 14292.87 15000.00 11963.29FND EXCAV B** STA *******
(3,369+94.150 -L-RT)

0497 8091000000-N 410 Lump Sum 22104.09 15000.00 5004.13FND EXCAV B** STA *******
(3,380+15.437 -L-)

0498 8091000000-N 410 Lump Sum 13240.28 15000.00 4896.51FND EXCAV B** STA *******
(3,69+93.362 -CDWBL-)

0499 8091000000-N 410 Lump Sum 13129.52 15000.00 1721.85FND EXCAV B** STA *******
(4,367+26.357 -L-)

0500 8091000000-N 410 Lump Sum 6315.43 15000.00 7479.29FND EXCAV B** STA *******
(5,367+26.357 -L-)

0501 8091000000-N 410 Lump Sum 12132.30 15000.00 7802.15FND EXCAV B** STA *******
(6,367+26.357 -L-)

0502 8091000000-N 410 Lump Sum 22270.29 15000.00 11927.42FND EXCAV B** STA *******
(7,367+26.357 -L-)

0503 8091000000-N 410 Lump Sum 16896.61 15000.00 5488.41FND EXCAV B** STA *******
(8,367+26.357 -L-)

0504 8091000000-N 410 Lump Sum 9583.97 15000.00 5811.26FND EXCAV B** STA *******
(9,367+26.357 -L-)

0505 8105500000-M SP  135.2 M   1305.29 176475.21 1300.00 175760.00 386.56 52262.91****MM DRILLD PIER IN SOIL
(1066MM)

0506 8105500000-M SP  294.4 M   1450.29 426965.38 1600.00 471040.00 370.35 109031.04****MM DRILLD PIER IN SOIL
(1220MM)

0507 8105600000-M SP  61.2 M   2161.85 132305.22 1300.00 79560.00 3053.41 186868.69****MM DRILLD PIER NO SOIL
(1066MM)

0508 8105600000-M SP   110 M   2824.13 310654.30 1600.00 176000.00 3064.35 337078.50****MM DRILLD PIER NO SOIL
(1220MM)

0509 8113000000-N SP   28 EA  712.68 19955.04 1100.00 30800.00 277.69 7775.32SID INSPECTION
0510 8114000000-N SP   24 EA  1301.41 31233.84 1100.00 26400.00 542.18 13012.32SPT TESTING
0511 8115000000-N SP   4 EA  2080.81 8323.24 5500.00 22000.00 2000.00 8000.00CROSSHOLE SONIC LOGGING
0512 8116000000-M SP   838 M   16.86 14128.68 20.00 16760.00 28.46 23849.48CSL TUBES
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GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.

I-485 (CHARLOTTE OUTER LOOP) FROM  EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC.

NORFOLK,  VA

8.782 KM

W. C. ENGLISH, INC. ARCHER WESTERN
CONTRACTORS, LTD.

LYNCHBURG,  VA ATLANTA,  GA

0513 8147000000-M 420 46,585.5 M2  130.00 6056115.00 160.00 7453680.00 175.00 8152462.50REINF CONC DECK SLAB
0514 8161000000-M 420 42,339.7 M2  2.74 116010.78 2.00 84679.40 2.65 112200.21GROOVING BRIDGE FLOORS
0515 8175000000-M 420 1,502.5 M3  450.00 676125.00 500.00 751250.00 1000.00 1502500.00CL AA CONC, BRIDGE
0516 8182000000-M 420 5,636.6 M3  650.00 3663790.00 500.00 2818300.00 1000.00 5636600.00CL A CONC, BRIDGE
0517 8210000000-N 422 Lump Sum 31054.00 18700.00 24428.74BRG APPR SLAB ***********

(120+21.688 -Y5SBL-)
0518 8210000000-N 422 Lump Sum 41299.72 24900.00 24428.74BRG APPR SLAB ***********

(13+51.462 -RP2A-)
0519 8210000000-N 422 Lump Sum 32004.64 19000.00 22079.83BRG APPR SLAB ***********

(16+98.460 -RP2D-)
0520 8210000000-N 422 Lump Sum 32004.64 19300.00 34294.20BRG APPR SLAB ***********

(22+04.104 -RP2CA-)
0521 8210000000-N 422 Lump Sum 48165.42 29000.00 34294.20BRG APPR SLAB ***********

(26+45.236 -RP2BD-)
0522 8210000000-N 422 Lump Sum 41194.10 24800.00 46038.78BRG APPR SLAB ***********

(310+16.500 -L-LT)
0523 8210000000-N 422 Lump Sum 41194.10 24800.00 26307.88BRG APPR SLAB ***********

(310+16.500 -L-RT)
0524 8210000000-N 422 Lump Sum 31476.50 20000.00 20200.70BRG APPR SLAB ***********

(322+77.799 -L-)
0525 8210000000-N 422 Lump Sum 58939.29 35600.00 25368.31BRG APPR SLAB ***********

(327+93.000 -L-LT)
0526 8210000000-N 422 Lump Sum 56404.25 35600.00 25368.31BRG APPR SLAB ***********

(327+93.000 -L-RT)
0527 8210000000-N 422 Lump Sum 64854.30 39100.00 24428.74BRG APPR SLAB ***********

(340+54.230 -L-)
0528 8210000000-N 422 Lump Sum 48165.42 27200.00 37582.67BRG APPR SLAB ***********

(356+04.125 -L-)
0529 8210000000-N 422 Lump Sum 43306.62 26100.00 42750.31BRG APPR SLAB ***********

(366+18.798 -L-LT)
0530 8210000000-N 422 Lump Sum 43306.62 26100.00 38992.02BRG APPR SLAB ***********

(366+18.798 -L-RT)
0531 8210000000-N 422 Lump Sum 16266.40 9800.00 23019.39BRG APPR SLAB ***********

(367+26.357 -L-)
0532 8210000000-N 422 Lump Sum 57988.62 34900.00 24428.74BRG APPR SLAB ***********

(369+94.150 -L-LT)
0533 8210000000-N 422 Lump Sum 66438.71 40000.00 18791.34BRG APPR SLAB ***********

(369+94.150 -L-RT)
0534 8210000000-N 422 Lump Sum 59889.89 36300.00 9395.67BRG APPR SLAB ***********

(380+15.437 -L-)
0535 8210000000-N 422 Lump Sum 33800.28 20700.00 19261.12BRG APPR SLAB ***********

(66+25.169 -CDWBL-)
0536 8210000000-N 422 Lump Sum 40243.46 24200.00 28187.01BRG APPR SLAB ***********

(69+93.362 -CDWBL-)
0537 8217000000-M 425  878,524 KG  0.98 860953.52 1.00 878524.00 0.93 817027.32REINF STEEL (BRIDGE)
0538 8238000000-M 425  48,489 KG  1.63 79037.07 1.75 84855.75 1.48 71763.72SPIRAL COL REINF STL STR
0539 8265000000-M 430 1,161.44 M   384.64 446736.28 400.00 464576.00 355.62 413031.291372MM PRESTR CONC GIRDER
0540 8274000000-M 430 2,221.8 M   423.37 940643.47 450.00 999810.00 367.97 817555.751600MM MOD PRESTR CONC GRDR
0541 8280000000-M 440 Lump Sum 12107161.00 13159000.00 11100000.00STRUCTURAL STEEL
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GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.

I-485 (CHARLOTTE OUTER LOOP) FROM  EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

TIDEWATER SKANSKA, INC.

NORFOLK,  VA

8.782 KM

W. C. ENGLISH, INC. ARCHER WESTERN
CONTRACTORS, LTD.

LYNCHBURG,  VA ATLANTA,  GA

0542 8364000000-M 450 20,879.5 M   60.00 1252770.00 65.00 1357167.50 71.83 1499774.49HP310X79 STL PILE
0543 8384000000-M 450 1,022.2 M   65.00 66443.00 85.00 86887.00 92.05 94093.51HP360X108 STL PILE
0544 8391000000-N 450  517 EA  50.00 25850.00 85.00 43945.00 85.54 44224.18STEEL PILE POINTS
0545 8406000000-N SP  Lump Sum 11914.88 17600.00 13447.83GALVAN STL PILES @ ******

(310+16.500 -L-LT)
0546 8406000000-N SP  Lump Sum 13192.35 19500.00 14808.74GALVAN STL PILES @ ******

(310+16.500 -L-RT)
0547 8475000000-M 460 997.542 M   225.71 225155.20 150.00 149631.30 161.00 160604.26TWO BAR METAL RAIL
0548 8482000000-M 460 159.088 M   280.00 44544.64 275.00 43749.20 258.87 41183.11THREE BAR METAL RAIL
0549 8503000000-M 460 4,328.181 M   95.00 411177.20 160.00 692508.96 96.97 419703.71CONC BARRIER RAIL
0550 8517000000-M 460 1,021.224 M   110.00 112334.64 175.00 178714.20 133.73 136568.29***X****MM CONC PARAPET

(355MM X 760MM)
0551 8531000000-M 462 9,547.3 M2  75.00 716047.50 55.00 525101.50 33.89 323558.00100MM SLOPE PROTECTION
0552 8594000000-M 876  295 MTN 26.60 7847.00 30.00 8850.00 33.41 9855.95PLAIN RIP RAP B
0553 8608000000-M 876  4,749 MTN 34.44 163555.56 32.00 151968.00 34.83 165407.67PLAIN RIP RAP II 600MM TK
0554 8622000000-M 876  4,845 M2  3.15 15261.75 4.00 19380.00 1.51 7315.95FILTER FABRIC FOR DRAINAGE
0555 8650000000-N SP  Lump Sum 474032.47 400000.00 467880.56POT BEARINGS
0556 8657000000-N 430 Lump Sum 259655.31 75000.00 224983.01ELASTOMERIC BEARINGS
0557 8692000000-N SP  Lump Sum 214920.55 225000.00 150978.29EVAZOTE JOINT SEALS
0558 8699000000-N SP  Lump Sum 26683.76 20000.00 18457.15STRIP SEALS
0559 8706000000-N SP  Lump Sum 94783.07 100000.00 51319.32EXPANSION JOINT SEALS
0560 8713000000-N SP  Lump Sum 130860.40 200000.00 196643.20MODULAR EXP JOINT SEALS
0561 8727000000-N SP  Lump Sum 32494.20 35000.00 50000.00ELEC CONDUIT SYS ********

(310+16.500 -L-RT)
0562 8727000000-N SP  Lump Sum 24139.79 20000.00 50000.00ELEC CONDUIT SYS ********

(327+93.000 -L-RT)
0563 8867000000-M SP   18 M   298.72 5376.96 400.00 7200.00 1585.19 28533.42GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0564 8867000000-M SP   54 M   3987.18 215307.72 1200.00 64800.00 2390.99 129113.46GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL
0565 8881000000-M SP   82 M3  371.33 30449.06 1000.00 82000.00 672.89 55176.98GENERIC STRUCTURE ITEM (M3)

34.5 MPA CONCRETE
0566 8889000000-M SP   2,256 KG  50.91 114852.96 30.00 67680.00 21.01 47398.56GENERIC STRUCTURE ITEM (KG)

POST-TENSIONING STRANDS
0567 8990000000-N SP   10,000 DOL 1200.00 12000000.00 1307.00 13070000.00 1098.00 10980000.00CONTRACT TIME

 

    TOTAL 106081556.11 TOTAL 108859642.36 TOTAL 108955112.48CONTRACT TOTAL

 

    SUB-TOTAL 59433118.76 SUB-TOTAL 59891109.07 SUB-TOTAL 59676521.66ROADWAY ITEMS
    SUB-TOTAL 1996939.52 SUB-TOTAL 2044755.48 SUB-TOTAL 3201112.88CULVERT ITEMS
    SUB-TOTAL 220297.86 SUB-TOTAL 338000.00 SUB-TOTAL 262132.39WALL ITEMS
    SUB-TOTAL 44431199.97 SUB-TOTAL 46585777.81 SUB-TOTAL 45815345.55STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4850000.00 5000000.00 5000000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 800000.00 550000.00 1500000.00CONSTRUCTION SURVEYING
0003 0000700000-N SP  Lump Sum 50000.00 100000.00 100000.00FIELD OFFICE
0004 0001000000-M 200 Lump Sum 5100000.00 6865000.00 2500000.00CLEARING & GRUBBING
0005 0008000000-M 200  2 HA  10000.00 20000.00 22000.00 44000.00 10000.00 20000.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  3 EA  1000.00 3000.00 1100.00 3300.00 400.00 1200.00SEALING ABANDONED WELLS
0007 0022000000-M 225  2,377,000 M3  2.82 6703140.00 4.50 10696500.00 5.35 12716950.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 12040.00 10100.00 12000.00REINF BRG APPR **********

(12+48 Y-1)
0009 0029000000-N SP  Lump Sum 16350.00 9900.00 12000.00REINF BRG APPR **********

(13+09 Y-6)
0010 0029000000-N SP  Lump Sum 22350.00 13200.00 14000.00REINF BRG APPR **********

(13+56 RP2A)
0011 0029000000-N SP  Lump Sum 24500.00 20600.00 22000.00REINF BRG APPR **********

(13+60 Y-2)
0012 0029000000-N SP  Lump Sum 22200.00 19200.00 19000.00REINF BRG APPR **********

(16+30 Y-9)
0013 0029000000-N SP  Lump Sum 16600.00 10000.00 12000.00REINF BRG APPR **********

(16+97 RP2D)
0014 0029000000-N SP  Lump Sum 14700.00 5200.00 8000.00REINF BRG APPR **********

(21+14 RP2BD)
0015 0029000000-N SP  Lump Sum 13700.00 10200.00 11000.00REINF BRG APPR **********

(22+35 RP2CA)
0016 0029000000-N SP  Lump Sum 22500.00 15300.00 16000.00REINF BRG APPR **********

(26+44 RP2BD)
0017 0029000000-N SP  Lump Sum 21450.00 14400.00 15000.00REINF BRG APPR **********

(30+25 Y-4)
0018 0029000000-N SP  Lump Sum 18800.00 13000.00 15000.00REINF BRG APPR **********

(310+16 EBL)
0019 0029000000-N SP  Lump Sum 16700.00 13000.00 15000.00REINF BRG APPR **********

(310+17 WBL)
0020 0029000000-N SP  Lump Sum 18300.00 18800.00 21000.00REINF BRG APPR **********

(327+91 WBL)
0021 0029000000-N SP  Lump Sum 18300.00 18800.00 21000.00REINF BRG APPR **********

(327+95 EBL)
0022 0029000000-N SP  Lump Sum 18200.00 13800.00 15000.00REINF BRG APPR **********

(366+49 EBL)
0023 0029000000-N SP  Lump Sum 19350.00 13800.00 15000.00REINF BRG APPR **********

(366+52 WBL)
0024 0029000000-N SP  Lump Sum 20500.00 21100.00 20000.00REINF BRG APPR **********

(369+47 EBL)
0025 0029000000-N SP  Lump Sum 19050.00 18400.00 18000.00REINF BRG APPR **********

(369+50 WBL)
0026 0029000000-N SP  Lump Sum 12800.00 10900.00 12000.00REINF BRG APPR **********

(66+56 CD-WBL)
0027 0029000000-N SP  Lump Sum 9200.00 12800.00 10000.00REINF BRG APPR **********

(69+59 CD-WBL)
0028 0036000000-M 225  42,500 M3  6.40 272000.00 5.00 212500.00 7.25 308125.00UNDERCUT EXCAVATION
0029 0080000000-M SP   1,000 MTN 15.50 15500.00 15.00 15000.00 15.00 15000.00CLASS IV SUBGRD STABILIZATION
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0030 0134000000-M 240  19,000 M3  5.00 95000.00 5.00 95000.00 5.00 95000.00DRAINAGE DITCH EXCAVATION
0031 0141000000-M 240  1,525 M   7.00 10675.00 5.00 7625.00 5.00 7625.00BERM DITCH CONSTRUCTION
0032 0156000000-M 250  26,300 M2  3.20 84160.00 2.50 65750.00 3.50 92050.00REMOVAL OF EXT ASPHALT PVM'T
0033 0177000000-M 250  14,800 M2  1.50 22200.00 2.00 29600.00 2.00 29600.00BREAKING OF EXT ASPH PVMT
0034 0192000000-N 260  123 HR  200.00 24600.00 200.00 24600.00 130.00 15990.00PROOF ROLLING
0035 0195000000-M 265  55,600 M3  6.00 333600.00 21.00 1167600.00 20.00 1112000.00SELECT GRANULAR MATERIAL
0036 0196000000-M 270  50,000 M2  1.20 60000.00 2.00 100000.00 1.00 50000.00SOIL STABILIZATION FABRIC
0037 0255000000-M SP   3,000 MTN 25.00 75000.00 21.00 63000.00 20.00 60000.00GENERIC GRADING ITEM (MTN)

SELECT MATERIAL, CLASS VI
0038 0255000000-M SP   27,000 MTN 17.00 459000.00 21.00 567000.00 25.00 675000.00GENERIC GRADING ITEM (MTN)

SELECT MATERIAL, CLASS VII
0039 0312000000-M 300  1,950 MTN 16.00 31200.00 17.00 33150.00 30.00 58500.00SELECT MATERIAL IV
0040 0318000000-M 300  4,190 MTN 23.00 96370.00 17.00 71230.00 30.00 125700.00FND CONDIT MAT'L MIN STR
0041 0343000000-M 310 72.2 M   70.00 5054.00 75.00 5415.00 80.00 5776.00375MM SIDE DRAIN PIPE
0042 0344000000-M 310  6 M   87.00 522.00 82.00 492.00 85.00 510.00450MM SIDE DRAIN PIPE
0043 0345000000-M 310 33.6 M   96.00 3225.60 98.00 3292.80 125.00 4200.00600MM SIDE DRAIN PIPE
0044 0360000000-M 310 62.4 M   48.00 2995.20 70.00 4368.00 80.00 4992.00300MM RCP CULV CLASS III
0045 0366000000-M 310 3,891.6 M   48.50 188742.60 70.00 272412.00 80.00 311328.00375MM RCP CULV CLASS III
0046 0372000000-M 310 2,938.6 M   53.00 155745.80 84.00 246842.40 85.00 249781.00450MM RCP CULV CLASS III
0047 0378000000-M 310 1,798.4 M   70.00 125888.00 103.00 185235.20 100.00 179840.00600MM RCP CULV CLASS III
0048 0384000000-M 310 2,013.6 M   78.00 157060.80 135.00 271836.00 125.00 251700.00750MM RCP CULV CLASS III
0049 0390000000-M 310 460.8 M   126.00 58060.80 172.00 79257.60 150.00 69120.00900MM RCP CULV CLASS III
0050 0396000000-M 310 541.2 M   146.00 79015.20 210.00 113652.00 175.00 94710.001050MM RCP CULV CLASS III
0051 0402000000-M 310 242.4 M   169.00 40965.60 266.00 64478.40 205.00 49692.001200MM RCP CULV CLASS III
0052 0408000000-M 310 277.2 M   190.00 52668.00 322.00 89258.40 255.00 70686.001350MM RCP CULV CLASS III
0053 0414000000-M 310 124.8 M   220.00 27456.00 376.00 46924.80 300.00 37440.001500MM RCP CULV CLASS III
0054 0420000000-M 310 380.4 M   230.00 87492.00 450.00 171180.00 340.00 129336.001650MM RCP CULV CLASS III
0055 0448000000-M 310 128.4 M   245.00 31458.00 291.00 37364.40 230.00 29532.00***MM RCP CULV CLASS IV

(1200MM)
0056 0448000000-M 310  126 M   73.00 9198.00 88.00 11088.00 95.00 11970.00***MM RCP CULV CLASS IV

(450MM)
0057 0576000000-M 310 4.8 M   100.00 480.00 76.00 364.80 80.00 384.00***MM CS PIPE CULV ****MM

(400MM, 1.63MM)
0058 0576000000-M 310 76.8 M   65.00 4992.00 80.00 6144.00 125.00 9600.00***MM CS PIPE CULV ****MM

(450MM, 1.63MM)
0059 0576000000-M 310 51.6 M   102.00 5263.20 125.00 6450.00 115.00 5934.00***MM CS PIPE CULV ****MM

(800MM, 2.01MM)
0060 0576000000-M 310 9.6 M   190.00 1824.00 145.00 1392.00 135.00 1296.00***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0061 0706000000-M 310 51.6 M   84.00 4334.40 68.00 3508.80 80.00 4128.00300MM BCCSP B 1.63
0062 0708000000-M 310 549.2 M   65.00 35698.00 78.00 42837.60 90.00 49428.00400MM BCCSP B 1.63
0063 0714000000-M 310 423.6 M   74.00 31346.40 87.00 36853.20 95.00 40242.00450MM BCCSP B 1.63
0064 0720000000-M 310  72 M   100.00 7200.00 104.00 7488.00 110.00 7920.00600MM BCCSP B 1.63
0065 0732000000-M 310 7.2 M   300.00 2160.00 161.00 1159.20 130.00 936.00900MM BCCSP B 2.01
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0066 0738000000-M 310 13.2 M   285.00 3762.00 200.00 2640.00 180.00 2376.001000MM BCCSP B 2.77
0067 0804000000-M 310  2 EA  1150.00 2300.00 420.00 840.00 500.00 1000.00***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0068 0804000000-M 310  2 EA  1050.00 2100.00 340.00 680.00 500.00 1000.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0069 0805000000-M 310  8 EA  490.00 3920.00 137.00 1096.00 200.00 1600.00300MM BCCSP ELB B 1.63
0070 0806000000-M 310  72 EA  520.00 37440.00 154.00 11088.00 200.00 14400.00400MM BCCSP ELB B 1.63
0071 0807000000-M 310  44 EA  550.00 24200.00 167.00 7348.00 200.00 8800.00450MM BCCSP ELB B 1.63
0072 0808000000-M 310  12 EA  580.00 6960.00 200.00 2400.00 200.00 2400.00600MM BCCSP ELB B 1.63
0073 0995000000-M 340  1,260 M   16.00 20160.00 30.00 37800.00 10.00 12600.00PIPE REMOVAL
0074 1000000000-M 462  4,070 M2  58.00 236060.00 60.00 244200.00 35.00 142450.00150MM SLOPE PROTECTION
0075 1011000000-N 500 Lump Sum 490000.00 900000.00 600000.00FINE GRADING
0076 1044000000-M 501  280,700 M2  1.80 505260.00 1.58 443506.00 1.50 421050.00LIME TRTD SOIL (SLURRY)
0077 1066000000-M 501  3,090 MTN 145.00 448050.00 182.50 563925.00 140.00 432600.00LIME FOR LIME TRTD SOIL
0078 1077000000-M SP   140 MTN 14.50 2030.00 19.00 2660.00 20.00 2800.00#57 STONE
0079 1110000000-M 510  500 MTN 14.75 7375.00 15.00 7500.00 17.00 8500.00STABILIZER AGGREGATE
0080 1121000000-M 520  97,370 MTN 13.00 1265810.00 16.50 1606605.00 15.50 1509235.00AGGREGATE BASE COURSE
0081 1176000000-M 542  120,300 M2  1.75 210525.00 1.81 217743.00 2.00 240600.00***MM SOIL CEMENT BASE

(180MM)
0082 1187000000-M 542  3,650 MTN 103.00 375950.00 85.00 310250.00 100.00 365000.00PC FOR SOIL CEMENT BASE
0083 1198000000-M SP   1,650 MTN 14.50 23925.00 16.00 26400.00 12.00 19800.00AGGREGATE FOR SOIL CEM B
0084 1209000000-M 543  272,700 L   0.35 95445.00 0.33 89991.00 0.30 81810.00ASPHALT CURING SEAL
0085 1220000000-M 545  1,000 MTN 25.00 25000.00 15.00 15000.00 15.00 15000.00INCIDENTAL STONE BASE
0086 1231000000-M 560  61,100 M3  3.95 241345.00 0.01 611.00 5.00 305500.00SHOULDER BORROW
0087 1275000000-M 600  16,850 L   0.40 6740.00 0.35 5897.50 0.40 6740.00PRIME COAT
0088 1489000000-M 610  76,734 MTN 31.70 2432467.80 29.50 2263653.00 32.00 2455488.00ASP CONC BASE CRS B25.0B
0089 1491000000-M 610  10,854 MTN 34.00 369036.00 29.25 317479.50 34.00 369036.00ASP CONC BASE CRS B25.0C
0090 1498000000-M 610  20,167 MTN 32.40 653410.80 31.00 625177.00 34.00 685678.00ASP CONC INTR CRS I19.0B
0091 1503000000-M 610  10,731 MTN 33.50 359488.50 30.00 321930.00 33.00 354123.00ASP CONC INTR CRS I19.0C
0092 1519000000-M 610  41,056 MTN 31.80 1305580.80 31.25 1283000.00 34.00 1395904.00ASP CONC SURF CRS S9.5B
0093 1523000000-M 610  2,750 MTN 33.00 90750.00 33.25 91437.50 34.00 93500.00ASP CONC SURF CRS S9.5C
0094 1539000000-M 610  5,473 MTN 33.30 182250.90 32.00 175136.00 35.00 191555.00ASP CONC SURF CRS S12.5C
0095 1560000000-M 620  7,888 MTN 190.00 1498720.00 240.00 1893120.00 200.00 1577600.00ASP FOR PLANT MIX  PG64-22
0096 1565000000-M 620  480 MTN 206.00 98880.00 255.00 122400.00 205.00 98400.00ASP FOR PLANT MIX  PG70-22
0097 1693000000-M 654  140 MTN 100.00 14000.00 125.00 17500.00 125.00 17500.00ASPH PLT MIX PVMT REPAIR
0098 1847000000-M 710  268,400 M2  35.00 9394000.00 36.89 9901276.00 32.00 8588800.00***MM PCC PVMT THRU LNS

(300MM)
0099 1869000000-M 710  2,800 M2  33.00 92400.00 55.28 154784.00 32.00 89600.00***MM PCC PVMT MISC

(300MM)
0100 1902000000-N 710 Lump Sum 12000.00 30000.00 15000.00SURF TEST CONC PAVEMENT
0101 1913000000-M 720  32,000 M2  60.00 1920000.00 37.73 1207360.00 32.00 1024000.00CONC SHDRS ADJ ***MM PVM

(300MM)
0102 1924000000-N 725 Lump Sum 20000.00 25000.00 30000.00FIELD LAB RENTAL, PCCP
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0103 2022000000-M 815  7,100 M3  8.00 56800.00 10.00 71000.00 6.00 42600.00SUBDRAIN EXCAVATION
0104 2033000000-M 815  1,050 M3  30.00 31500.00 35.00 36750.00 35.00 36750.00SUBDR FINE AGGREGATE
0105 2044000000-M 815  2,500 M   14.00 35000.00 15.00 37500.00 15.00 37500.00150MM PERF SUBDR PIPE
0106 2055000000-M 815  250 EA  19.00 4750.00 0.50 125.00 15.00 3750.00150MM SUBDR PIPE Y,T,&L'S
0107 2066000000-N 815  17 EA  200.00 3400.00 140.00 2380.00 150.00 2550.00CONC PAD SUBDRN OUTLET
0108 2077000000-M 815  34 M   48.00 1632.00 15.00 510.00 25.00 850.00150MM OUTLET PIPE (SD)
0109 2099000000-M 816  21,600 M   11.00 237600.00 7.00 151200.00 8.00 172800.00SHLDR DRAINS
0110 2110000000-M 816  21,600 M   7.00 151200.00 3.00 64800.00 3.00 64800.00100MM SHLDR DRAINS PIPE
0111 2121000000-M 816  1,000 M   25.00 25000.00 15.00 15000.00 15.00 15000.00100MM OUTLET PIPE (SH DRN
0112 2132000000-N 816  30 EA  250.00 7500.00 135.00 4050.00 150.00 4500.00CONC PAD SHLDR DRN OUTLET
0113 2143000000-M 818  10 MTN 30.00 300.00 21.90 219.00 30.00 300.00BLOTTING SAND
0114 2209000000-M 838 35.8 M3  900.00 32220.00 900.00 32220.00 880.00 31504.00ENDWALLS
0115 2220000000-M 838 63.6 M3  925.00 58830.00 1000.00 63600.00 920.00 58512.00REINFORCED ENDWALLS
0116 2253000000-M 840 5.9 M3  850.00 5015.00 900.00 5310.00 840.00 4956.00PIPE COLLARS
0117 2264000000-M 840  1 M3  900.00 900.00 900.00 900.00 1100.00 1100.00PIPE PLUGS
0118 2286000000-N 840  321 EA  2100.00 674100.00 1100.00 353100.00 1295.00 415695.00MASNRY DRAINAGE STRUCT
0119 2297000000-M 840 14.422 M3  1500.00 21633.00 999.86 14419.98 1000.00 14422.00MASONRY DRAINAGE STRS
0120 2308000000-M 840 51.6 M   850.00 43860.00 650.00 33540.00 500.00 25800.00MASONRY DRAINAGE STRS
0121 2363000000-N 840  55 EA  400.00 22000.00 400.00 22000.00 325.00 17875.00FRAME W/2GRTS 840.***** STD

(840.20)
0122 2364000000-N 840  5 EA  550.00 2750.00 400.00 2000.00 300.00 1500.00FRAME W/2GRTS 840.16 STD
0123 2365000000-N 840  191 EA  450.00 85950.00 400.00 76400.00 350.00 66850.00FRAME W/2GRTS 840.22 STD
0124 2374000000-N 840  5 EA  550.00 2750.00 400.00 2000.00 380.00 1900.00FRAME-GRT-HD 840.03 **

(E)
0125 2374000000-N 840  33 EA  600.00 19800.00 400.00 13200.00 380.00 12540.00FRAME-GRT-HD 840.03 **

(F)
0126 2374000000-N 840  21 EA  600.00 12600.00 400.00 8400.00 380.00 7980.00FRAME-GRT-HD 840.03 **

(G)
0127 2396000000-N 840  7 EA  500.00 3500.00 300.00 2100.00 250.00 1750.00FRAME W/COVER STD 840.54
0128 2451000000-N 840  5 EA  300.00 1500.00 1000.00 5000.00 220.00 1100.00CONC APRON FOR DROP INLET
0129 2542000000-M 846  2,610 M   28.00 73080.00 27.88 72766.80 35.00 91350.00450MM CONC CURB & GUTTER
0130 2549000000-M 846  3,450 M   34.50 119025.00 31.16 107502.00 40.00 138000.00750MM CONC CURB & GUTTER
0131 2556000000-M 846  170 M   34.50 5865.00 45.92 7806.40 40.00 6800.00SHLDR BERM GUTTER
0132 2570000000-N SP   20 EA  900.00 18000.00 1000.00 20000.00 560.00 11200.00MODIFIED CONCRETE FLUME
0133 2577000000-M 846  4,350 M   79.00 343650.00 35.00 152250.00 40.00 174000.00CONC XPRESSWAY GUTTER
0134 2591000000-M 848  2,725 M2  45.00 122625.00 24.00 65400.00 35.00 95375.00100MM CONC SIDEWALK
0135 2598000000-M 848  170 M2  60.00 10200.00 35.00 5950.00 32.00 5440.00CONC WHEELCHAIR RAMPS
0136 2612000000-M 848  55 M2  70.00 3850.00 45.00 2475.00 45.00 2475.00150MM CONC DRIVEWAY
0137 2619000000-M 850  800 M2  60.00 48000.00 45.00 36000.00 40.00 32000.00100MM CONC PAVED DITCH
0138 2655000000-M 852  940 M2  48.00 45120.00 45.00 42300.00 45.00 42300.00125MM MONOLITHIC CONC ISL (KEY IN)
0139 2724000000-M 857  840 M   80.00 67200.00 245.00 205800.00 115.00 96600.00PC REINF BARRIER SNGL FC
0140 2800000000-N 858  1 EA  1200.00 1200.00 500.00 500.00 330.00 330.00ADJ CATCH BASINS
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0141 2830000000-N 858  15 EA  500.00 7500.00 400.00 6000.00 550.00 8250.00ADJ MANHOLES
0142 2845000000-N 858  20 EA  350.00 7000.00 350.00 7000.00 440.00 8800.00ADJ METER OR VALVE BOXES
0143 3000000000-N SP   7 EA  13500.00 94500.00 4000.00 28000.00 13500.00 94500.00IMPACT ATTEN TYPE 350
0144 3030000000-M 862 12,374.88 M   21.50 266059.92 24.60 304422.05 30.00 371246.40STL BM GRDRAIL
0145 3045000000-M 862 76.2 M   21.50 1638.30 36.08 2749.30 40.00 3048.00STL BM GRDRAIL SHOP CURV
0146 3105000000-N 862  4 EA  40.00 160.00 50.00 200.00 35.00 140.00SBGR TERM SECT
0147 3150000000-N 862  20 EA  25.00 500.00 20.00 400.00 40.00 800.00ADDIT GUARDRAIL POSTS
0148 3180000000-N 862  28 EA  1200.00 33600.00 990.00 27720.00 1000.00 28000.00GR ANCHOR TYPE **********

(B-77)
0149 3210000000-N 862  64 EA  300.00 19200.00 360.00 23040.00 350.00 22400.00GR ANCHOR TYPE CAT-1
0150 3215000000-N 862  72 EA  500.00 36000.00 990.00 71280.00 900.00 64800.00GR ANCHOR TYPE III
0151 3270000000-N SP   79 EA  1175.00 92825.00 1440.00 113760.00 1400.00 110600.00GR ANCHOR TYPE 350
0152 3285000000-N SP   13 EA  1000.00 13000.00 1350.00 17550.00 1500.00 19500.00GR ANCHOR TYPE M-350
0153 3360000000-M 863 144.78 M   3.00 434.34 0.90 130.30 3.00 434.34REMOVE GUARDRAIL
0154 3375000000-M SP  281.94 M   3.00 845.82 0.90 253.75 10.00 2819.40R&STKPL GUARDRAIL
0155 3389200000-M 865  7,000 M   11.00 77000.00 10.50 73500.00 10.00 70000.00CABLE GUIDERAIL
0156 3389600000-N 865  38 EA  700.00 26600.00 900.00 34200.00 900.00 34200.00CBL GUIDERAIL ANCH UNIT
0157 3503000000-M 866  16,900 M   5.00 84500.00 4.50 76050.00 4.50 76050.00WW WIRE FENCE 1200MM FABR
0158 3509000000-M 866  3,480 EA  14.00 48720.00 15.00 52200.00 14.00 48720.00100MM FENCE POSTS 2.30M
0159 3515000000-M 866  960 EA  28.00 26880.00 30.00 28800.00 30.00 28800.00125MM FENCE POSTS 2.50M
0160 3536000000-M 866  3,300 M   10.00 33000.00 4.50 14850.00 12.00 39600.00CL FENCE 1200MM FABRIC
0161 3542000000-M 866  910 EA  21.00 19110.00 20.00 18200.00 20.00 18200.00LINE POST FOR 1200MM CL F
0162 3548000000-M 866  45 EA  81.00 3645.00 80.00 3600.00 100.00 4500.00TERM POST FOR 1200MM CL
0163 3557000000-M 866  200 M   2.50 500.00 3.20 640.00 3.30 660.00ADDITIONAL BARBED WIRE
0164 3628000000-M 876  890 MTN 40.00 35600.00 28.00 24920.00 30.00 26700.00PLN RIP RAP CL I
0165 3649000000-M 876  1,760 MTN 38.00 66880.00 28.00 49280.00 25.00 44000.00PLN RIP RAP, CLASS B
0166 3656000000-M 876  16,951 M2  3.50 59328.50 2.50 42377.50 1.20 20341.20FILTER FABRIC FOR DRAINGE
0167 3684000000-M SP   440 MTN 45.00 19800.00 75.00 33000.00 50.00 22000.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0168 3984000000-M SP   5,966 M2  160.00 954560.00 213.66 1274695.56 175.00 1044050.00GENERIC WALL ITEM (M2)

SOUND BARRIER WALL
0169 4048000000-M 902  2 M3  1000.00 2000.00 738.00 1476.00 800.00 1600.00RC SIGN FOOTINGS
0170 4054000000-M 902  3 M3  910.00 2730.00 668.00 2004.00 700.00 2100.00PLN CONC SIGN FOOTINGS
0171 4060000000-M 903  2,247 KG  5.50 12358.50 5.55 12470.85 7.00 15729.00SUPPORT, BRKWY STL BEAM
0172 4066000000-M 903  326 KG  4.40 1434.40 5.50 1793.00 5.00 1630.00SIMPLE STL BEAM SIGN SUPP
0173 4072000000-M 903  1,510 M   22.40 33824.00 20.74 31317.40 20.00 30200.00SUPPORT, 4.5KG STEEL U-CHNL
0174 4078000000-M 903  505 EA  21.00 10605.00 25.60 12928.00 55.00 27775.00SUPPORT, 3KG STEEL U-CHAN
0175 4096000000-N 904  23 EA  100.00 2300.00 122.00 2806.00 110.00 2530.00SIGN ERECTION, TYPE D
0176 4102000000-N 904  175 EA  95.00 16625.00 50.80 8890.00 75.00 13125.00SIGN ERECTION, TYPE E
0177 4108000000-N 904  38 EA  95.00 3610.00 111.00 4218.00 200.00 7600.00SIGN ERECTION, TYPE F
0178 4109000000-N 904  5 EA  450.00 2250.00 658.50 3292.50 1000.00 5000.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
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0179 4109000000-N 904  2 EA  400.00 800.00 173.00 346.00 1000.00 2000.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0180 4110000000-N 904  5 EA  400.00 2000.00 325.00 1625.00 500.00 2500.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0181 4110000000-N 904  17 EA  400.00 6800.00 224.00 3808.00 300.00 5100.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0182 4114000000-N 904  505 EA  18.00 9090.00 20.35 10276.75 30.00 15150.00SIGN ERECTION, MILEMARKERS
0183 4115000000-N 904  4 EA  375.00 1500.00 813.00 3252.00 500.00 2000.00SIGN ERECTION, OVERLAY (OVRHD)
0184 4116000000-N 904  21 EA  250.00 5250.00 407.00 8547.00 300.00 6300.00SIGN ERECTION, OVERLAY (GRD MTD)
0185 4129000000-N 906  3 EA  245.00 735.00 488.00 1464.00 400.00 1200.00RELOCATE SIGN, TYPE *****

(B OVERHEAD)
0186 4129000000-N 906  1 EA  490.00 490.00 142.00 142.00 150.00 150.00RELOCATE SIGN, TYPE *****

(D)
0187 4129000000-N 906  4 EA  110.00 440.00 92.00 368.00 150.00 600.00RELOCATE SIGN, TYPE *****

(E)
0188 4129000000-N 906  5 EA  110.00 550.00 813.00 4065.00 400.00 2000.00RELOCATE SIGN, TYPE *****

(OVERLAY OVERHEAD)
0189 4152000000-N 907  1 EA  150.00 150.00 437.00 437.00 450.00 450.00DISPOSE SIGN SYST STL BM
0190 4155000000-N 907  43 EA  45.00 1935.00 31.00 1333.00 15.00 645.00DISPOSE SIGN SYST U-CHAN
0191 4192000000-N 907  6 EA  45.00 270.00 21.00 126.00 15.00 90.00DISPOSE SUPPORT, U-CHAN
0192 4234000000-N 907  5 EA  375.00 1875.00 488.00 2440.00 450.00 2250.00DISPOSE SIGN, A OR B (OVRHD)
0193 4238000000-N 907  12 EA  50.00 600.00 41.00 492.00 15.00 180.00DISPOSE SIGN, D, E, F
0194 4370000000-N SP  Lump Sum 6578.00 7860.00 9000.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH TEST UNIT
0195 4370000000-N SP  Lump Sum 4290.00 1422.00 5000.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0196 4370000000-N SP  Lump Sum 7114.00 5730.00 10000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM MAINTENANCE
TRAINING

0197 4370000000-N SP  Lump Sum 7865.00 1941.00 10000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0198 4370000000-N SP  Lump Sum 4290.00 3214.00 5000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0199 4370000000-N SP  Lump Sum 82900.00 78560.00 80000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-1"

0200 4370000000-N SP  Lump Sum 82900.00 78560.00 80000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-2"

0201 4370000000-N SP  Lump Sum 82900.00 78560.00 80000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-3"

0202 4370000000-N SP  Lump Sum 82900.00 78560.00 80000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-4"

0203 4370000000-N SP  Lump Sum 11700.00 12256.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD DYNAMIC MESSAGE SIGN
ASSEMBLY "DMS-3"
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0204 4370000000-N SP  Lump Sum 11300.00 12044.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD DYNAMIC MESSAGE SIGN
ASSEMBLY "DMS-4"

0205 4370000000-N SP  Lump Sum 22780.00 20351.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0206 4370000000-N SP  Lump Sum 12600.00 12894.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0207 4370000000-N SP  Lump Sum 22780.00 20338.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0208 4370000000-N SP  Lump Sum 11700.00 12215.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0209 4370000000-N SP  Lump Sum 25000.00 21986.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0210 4370000000-N SP  Lump Sum 25000.00 21269.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0211 4370000000-N SP  Lump Sum 12200.00 12548.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0212 4370000000-N SP  Lump Sum 28000.00 24179.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0213 4370000000-N SP  Lump Sum 20000.00 18304.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0214 4370000000-N SP  Lump Sum 19900.00 18304.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J-1"

0215 4370000000-N SP  Lump Sum 16000.00 14861.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J-2"

0216 4370000000-N SP  Lump Sum 12000.00 12455.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0217 4370000000-N SP  Lump Sum 11800.00 12336.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0218 4370000000-N SP  Lump Sum 11700.00 12256.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0219 4370000000-N SP  Lump Sum 20700.00 18610.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0220 4370000000-N SP  Lump Sum 20550.00 18929.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0221 4370000000-N SP  Lump Sum 22500.00 20165.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0222 4370000000-N SP  Lump Sum 20200.00 18450.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0223 4370000000-N SP  Lump Sum 12200.00 12588.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0224 4370000000-N SP  Lump Sum 23000.00 20498.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0225 4370000000-N SP  Lump Sum 20700.00 18835.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"

0226 4370000000-N SP  Lump Sum 13900.00 13809.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "U"

0227 4370000000-N SP  Lump Sum 13800.00 13784.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "V"

0228 4370000000-N SP  Lump Sum 13800.00 13784.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "W"
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0229 4370000000-N SP  Lump Sum 31000.00 26306.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "X"

0230 4370000000-N SP  Lump Sum 20600.00 18570.00 20000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Y"

0231 4370000000-N SP  Lump Sum 50400.00 49529.00 50000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0232 4370000000-N SP  Lump Sum 40700.00 45154.00 50000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0233 4370000000-N SP  Lump Sum 52400.00 52855.00 50000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-3"

0234 4370000000-N SP  Lump Sum 43500.00 45902.00 50000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-4"

0235 4370000000-N SP  Lump Sum 51400.00 53592.00 30000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0236 4370000000-N SP  Lump Sum 33400.00 30887.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0237 4370000000-N SP  Lump Sum 61300.00 58867.00 35000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0238 4370000000-N SP  Lump Sum 23600.00 28685.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0239 4370000000-N SP  Lump Sum 68900.00 57788.00 60000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0240 4370000000-N SP  Lump Sum 61300.00 48080.00 55000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0241 4370000000-N SP  Lump Sum 24000.00 28685.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0242 4370000000-N SP  Lump Sum 87900.00 66340.00 70000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0243 4370000000-N SP  Lump Sum 58000.00 60594.00 55000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0244 4370000000-N SP  Lump Sum 87300.00 70934.00 75000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0245 4370000000-N SP  Lump Sum 38600.00 37764.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0246 4370000000-N SP  Lump Sum 27900.00 28685.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0247 4370000000-N SP  Lump Sum 27200.00 28685.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"

0248 4370000000-N SP  Lump Sum 64600.00 57161.00 60000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"

0249 4370000000-N SP  Lump Sum 53200.00 52298.00 50000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0250 4370000000-N SP  Lump Sum 59300.00 56042.00 55000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "P"

0251 4370000000-N SP  Lump Sum 57700.00 52885.00 55000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Q"

0252 4370000000-N SP  Lump Sum 37400.00 28685.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "R"

0253 4370000000-N SP  Lump Sum 78100.00 67725.00 65000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "S"
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0254 4370000000-N SP  Lump Sum 60400.00 57504.00 55000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "T"

0255 4370000000-N SP  Lump Sum 37300.00 26538.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "U"

0256 4370000000-N SP  Lump Sum 36130.00 28685.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "V"

0257 4370000000-N SP  Lump Sum 36130.00 28685.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "W"

0258 4370000000-N SP  Lump Sum 81100.00 71014.00 75000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "X"

0259 4370000000-N SP  Lump Sum 63000.00 56026.00 60000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Y"

0260 4400000000-M 1110  154 M2  180.00 27720.00 95.96 14777.84 90.00 13860.00WORK ZONE SIGNS (STAT)
0261 4405000000-M 1110  18 M2  230.00 4140.00 39.56 712.08 90.00 1620.00WORK ZONE SIGNS (PORT)
0262 4410000000-M 1110  16 M2  200.00 3200.00 39.56 632.96 90.00 1440.00WORK ZONE SIGNS (BARRICAD
0263 4415000000-N 1115  5 EA  5000.00 25000.00 4500.00 22500.00 5500.00 27500.00FLASHING ARROW PNL TYPE C
0264 4425000000-N 1125  8 EA  125.00 1000.00 9.32 74.56 10.00 80.00WARNING FLAG SETS
0265 4430000000-N 1130  250 EA  100.00 25000.00 75.00 18750.00 50.00 12500.00DRUMS
0266 4435000000-N 1135  20 EA  100.00 2000.00 35.00 700.00 20.00 400.00CONES
0267 4445000000-M 1145  324 M   40.00 12960.00 32.48 10523.52 40.00 12960.00BARRICADES (TYPE III)
0268 4455000000-N 1150  420 MD  200.00 84000.00 200.00 84000.00 75.00 31500.00FLAGGER
0269 4460000000-N 1155  4 EA  250.00 1000.00 74.83 299.32 165.00 660.00WARNING LIGHTS (TYPE B)
0270 4465000000-N 1160  10 EA  8800.00 88000.00 8250.00 82500.00 8500.00 85000.00TEMPORARY CRASH CUSHIONS
0271 4470000000-N 1160  4 EA  3500.00 14000.00 2000.00 8000.00 2500.00 10000.00RESET CRASH CUSHION
0272 4480000000-N 1165  2 EA  20000.00 40000.00 10000.00 20000.00 20000.00 40000.00TRUCK MTD IMP ATTN 60 MPH
0273 4485000000-M 1170  1,000 M   60.00 60000.00 55.00 55000.00 55.00 55000.00PORTABLE BARRIER
0274 4500000000-M 1170  100 M   35.00 3500.00 16.00 1600.00 16.00 1600.00RESET PORTABLE BARRIER
0275 4510000000-N SP   40 HR  45.00 1800.00 35.00 1400.00 50.00 2000.00POLICE
0276 4520000000-N 1266  1,700 EA  30.00 51000.00 27.87 47379.00 35.00 59500.00TUBULAR MARKERS (FIXED)
0277 4650000000-N 1251  334 EA  5.15 1720.10 5.00 1670.00 5.00 1670.00TEMP RAISED PVMT MRKS
0278 4685000000-M 1205  30,718 M   1.43 43926.74 1.43 43926.74 2.00 61436.00100MM THERMO MKG, 2.3MMTK
0279 4686000000-M 1205  9,241 M   1.58 14600.78 1.58 14600.78 2.20 20330.20100MM THERMO MKG, 3.1MMTK
0280 4695000000-M 1205  720 M   2.86 2059.20 2.86 2059.20 2.80 2016.00200MM THERMO MKG 2.3MM TK
0281 4710000000-M 1205  220 M   13.12 2886.40 13.12 2886.40 14.00 3080.00600MM THERMO MKG 3.1MM TK
0282 4725000000-M 1205  22 EA  90.00 1980.00 90.00 1980.00 90.00 1980.00THERMO PVT MKG SYMB 2.3MM
0283 4770000000-M 1205  7,290 M   3.94 28722.60 3.94 28722.60 4.00 29160.00COLD APP PLAS LINES 100MM
0284 4810000000-M 1205  16,030 M   0.55 8816.50 0.59 9457.70 0.45 7213.50PAINT PVT MKG LINES 100MM
0285 4835000000-M 1205  100 M   6.56 656.00 6.56 656.00 5.50 550.00PAINT PVT MKG LINES 600MM
0286 4845000000-N 1205  20 EA  35.00 700.00 35.00 700.00 55.00 1100.00PAINT PVT MKG SYMBOL
0287 4850000000-M 1205  1,505 M   1.48 2227.40 2.30 3461.50 1.50 2257.50REMVL OF 100MM LINES
0288 4875000000-N 1205  10 EA  75.00 750.00 40.00 400.00 35.00 350.00REMOVAL OF SYMBL & CHARAC
0289 4890000000-M SP   71,983 M   4.26 306647.58 3.33 239703.39 3.50 251940.50GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA PAVEMENT MARKING LINES, 150MM
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0290 4890000000-M SP   4,401 M   8.20 36088.20 4.44 19540.44 5.25 23105.25GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES, 200MM

0291 4895000000-N SP   78 EA  150.00 11700.00 100.00 7800.00 100.00 7800.00GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA PAVEMENT MARKING     CHARACTER

0292 4895000000-N SP   18 EA  150.00 2700.00 150.00 2700.00 100.00 1800.00GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA PAVEMENT MARKING SYM-BOL

0293 4905000000-N 1253  8,259 EA  28.00 231252.00 20.00 165180.00 20.00 165180.00SNOWPLB RAISED PVMT MRKER
0294 4915000000-M 1264  9 EA  21.00 189.00 17.87 160.83 30.00 270.002.1M U-CHANNEL POSTS
0295 4935000000-N 1267  326 EA  35.00 11410.00 23.67 7716.42 25.00 8150.00FLEX DELINATR (CRYSTAL)
0296 4940000000-N 1267  228 EA  35.00 7980.00 23.67 5396.76 25.00 5700.00FLEX DELINATR (YELLOW)
0297 4945000000-N 1267  48 EA  35.00 1680.00 25.67 1232.16 25.00 1200.00FLEX DELINATR (CRY & RED)
0298 4950000000-N 1267  48 EA  35.00 1680.00 25.67 1232.16 25.00 1200.00FLEX DELINATR (YEL & RED)
0299 4955000000-N 1264  9 EA  75.00 675.00 73.18 658.62 60.00 540.00OBJECT MARKERS (END OF RD
0300 5300000000-M 1505 2,310.24 MTN 26.96 62284.07 22.00 50825.28 20.00 46204.80FND CONDIT MAT'L ********

(II)
0301 5306000000-M SP  2,310.2 MTN 26.95 62259.89 22.00 50824.40 20.00 46204.00BEDDN MAT'L CL **********

(II)
0302 5360000000-M 1510 50.35 M   175.00 8811.25 76.00 3826.60 105.00 5286.75150MM DI H2O PIPE 2.41MPA
0303 5378000000-M 1510 1,555.07 M   118.00 183498.26 80.00 124405.60 150.00 233260.50300MM DI H2O PIPE 2.41MPA
0304 5384000000-M 1510 841.96 M   120.00 101035.20 110.00 92615.60 185.00 155762.60400MM DI H2O PIPE ****MPA

(1.72)
0305 5390000000-M 1510 1,184.04 M   155.00 183526.20 160.00 189446.40 205.00 242728.20600MM DI H2O PIPE ****MPA

(1.72)
0306 5402000000-M 1510 9,164.48 KG  10.25 93935.92 8.00 73315.84 9.00 82480.32DI RES JT H2O PIPE FITNGS
0307 5414000000-M 1510 101.77 M   45.00 4579.65 24.00 2442.48 15.00 1526.5520MM CU WATER PIPE TYPE K
0308 5510000000-M 1510  3 EA  150.00 450.00 150.00 450.00 80.00 240.0020MM CORPORATION STOP
0309 5534000000-M 1510  6 EA  650.00 3900.00 8694.00 52164.00 600.00 3600.00***MM GATE V & V BX

(150MM, 1.38 MPA)
0310 5534000000-M 1510  3 EA  850.00 2550.00 986.00 2958.00 1000.00 3000.00***MM GATE V & V BX

(200MM, 1.38 MPA)
0311 5534000000-M 1510  7 EA  1952.00 13664.00 1443.00 10101.00 1100.00 7700.00***MM GATE V & V BX

(300MM, 1.38 MPA)
0312 5564000000-M SP   9 EA  7500.00 67500.00 2500.00 22500.00 1500.00 13500.00***MM BUTRFLY V & V BX

(400MM)
0313 5564000000-M SP   3 EA  8500.00 25500.00 4079.00 12237.00 2200.00 6600.00***MM BUTRFLY V & V BX

(600MM)
0314 5582000000-M 1510  1 EA  400.00 400.00 162.00 162.00 500.00 500.00*** X ***MM TAPPING SADDL

(20MM X 300MM)
0315 5582000000-M 1510  2 EA  400.00 800.00 215.00 430.00 600.00 1200.00*** X ***MM TAPPING SADDL

(20MM X 400MM)
0316 5588000000-M SP   3 EA  500.00 1500.00 516.00 1548.00 200.00 600.00**MM AIR RELEASE ASSEMBLY

(25MM)
0317 5588000000-M SP   12 EA  500.00 6000.00 787.00 9444.00 200.00 2400.00**MM AIR RELEASE ASSEMBLY

(50MM)
0318 5606000000-M SP   2 EA  500.00 1000.00 664.00 1328.00 200.00 400.0050MM BLOW OFF ASSEMBLY
0319 5648000000-N 1510  4 EA  600.00 2400.00 500.00 2000.00 200.00 800.00RELOCATE EXIST WAT METER
0320 5666000000-M 1510  6 EA  2000.00 12000.00 2167.00 13002.00 700.00 4200.00FIRE HYDRANT, ****MPA WP

(1.72 MPA WP)
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0321 5672000000-N 1510  1 EA  1500.00 1500.00 3000.00 3000.00 900.00 900.00RELOCATE EXIST FIRE HYD
0322 5714000000-M 1520 161.86 M   150.00 24279.00 197.00 31886.42 330.00 53413.80***MM DI SS PIPE CL ****

(450MM, 52)
0323 5720000000-M 1520  35 M   150.00 5250.00 86.00 3010.00 225.00 7875.00***MM DI SS PIPE PC ****

(100MM, 2.41 MPA)
0324 5720000000-M 1520  35 M   165.00 5775.00 86.00 3010.00 245.00 8575.00***MM DI SS PIPE PC ****

(150MM, 2.41 MPA)
0325 5726000000-M 1520 1,661.73 M   165.00 274185.45 114.00 189437.22 260.00 432049.80200MM DI SS PIPE PC 2.41
0326 5732000000-M 1520 38.05 M   200.00 7610.00 121.00 4604.05 275.00 10463.75250MM DI SS PIPE PC 2.41
0327 5744000000-M 1520 205.22 M   350.00 71827.00 197.00 40428.34 330.00 67722.60450MM DI SS PIPE PC ****

(1.72 MPA)
0328 5768000000-N 1520  8 EA  250.00 2000.00 250.00 2000.00 700.00 5600.00SANITARY SEWER CLEAN-OUT
0329 5775000000-M 1525  14 EA  2850.00 39900.00 1170.00 16380.00 1500.00 21000.001200MM DIA PC MH 0-1.8M
0330 5780000000-M 1525 63.01 M   1050.00 66160.50 317.00 19974.17 400.00 25204.00STD PC MH WALL ****MM 1.8+

(1200MM)
0331 5786000000-M 1525 13.69 M   550.00 7529.50 900.00 12321.00 600.00 8214.00SS MH OS DROP ASSEMBLY
0332 5792000000-M SP  31.39 M   50.00 1569.50 27.00 847.53 25.00 784.75REMOVE ABAND ***MM PIPE

(200MM, DI WATER)
0333 5792000000-M SP   191 M   50.00 9550.00 32.80 6264.80 55.00 10505.00REMOVE ABAND ***MM PIPE

(450MM, DI WATER)
0334 5798000000-M 1530  1,049 M   75.00 78675.00 33.00 34617.00 58.00 60842.00FL OR REMV *** PIPE *****

(600MM, DI WATER)
0335 5804000000-M 1530  834 M   50.00 41700.00 29.00 24186.00 35.00 29190.00FL OR REMV 300 PIPE *****

(DI WATER)
0336 5810000000-M 1530  606 M   50.00 30300.00 29.00 17574.00 45.00 27270.00FILL/REM ABN 400 PIPE ***

(DI WATER)
0337 5816000000-N 1530  6 EA  1050.00 6300.00 550.00 3300.00 780.00 4680.00BRK DN,PLUG & FILL UT MH
0338 5822000000-N 1530  3 EA  2500.00 7500.00 2000.00 6000.00 1100.00 3300.00BREAK DOWN & REBUILD MH
0339 5828000000-N 1530  9 EA  1000.00 9000.00 660.00 5940.00 900.00 8100.00REMOVE EXISTING MANHOLE
0340 5840000000-M 1540  65 M   1500.00 97500.00 496.10 32246.50 1350.00 87750.00***MM STL NCAS PIPE****OC

(1200MM, 12.70)
0341 5840000000-M 1540  90 M   700.00 63000.00 132.00 11880.00 500.00 45000.00***MM STL NCAS PIPE****OC

(400MM, 6.35)
0342 5840000000-M 1540  80 M   900.00 72000.00 160.60 12848.00 700.00 56000.00***MM STL NCAS PIPE****OC

(600MM, 6.35)
0343 5840000000-M 1540  124 M   950.00 117800.00 227.70 28234.80 850.00 105400.00***MM STL NCAS PIPE****OC

(750MM, 7.92)
0344 5840000000-M 1540  125 M   1100.00 137500.00 280.50 35062.50 1000.00 125000.00***MM STL NCAS PIPE****OC

(900MM, 9.53)
0345 5852000000-M SP   100 M   850.00 85000.00 568.00 56800.00 1800.00 180000.00***MM STL NCAS PIPE****BJ

(750MM, 7.92)
0346 5882000000-N SP   10 EA  750.00 7500.00 1000.00 10000.00 1700.00 17000.00GENERIC UTILITY ITEM (EA)

CONCRETE ANTI-SEEPAGE COLLAR
0347 5882000000-N SP   4 EA  500.00 2000.00 660.00 2640.00 600.00 2400.00GENERIC UTILITY ITEM (EA)

REMOVE & STOCKPILE EXISTING FIRE HYDRANT
0348 5882000000-N SP   1 EA  300.00 300.00 860.00 860.00 575.00 575.00GENERIC UTILITY ITEM (EA)

STEEL VENT PIPE
0349 5888000000-M SP  171.07 M   175.00 29937.25 89.00 15225.23 105.00 17962.35GENERIC UTILITY ITEM (M)

150MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA
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0350 5888000000-M SP  62.28 M   200.00 12456.00 101.00 6290.28 120.00 7473.60GENERIC UTILITY ITEM (M)
200MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA

0351 5888000000-M SP  78.4 M   220.00 17248.00 127.00 9956.80 155.00 12152.00GENERIC UTILITY ITEM (M)
300MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA

0352 5888000000-M SP  1,128.83 M   250.00 282207.50 152.00 171582.16 185.00 208833.55GENERIC UTILITY ITEM (M)
400MM DI RESTRAINED JOINT WATER PIPE, PC 1.72 MPA

0353 5888000000-M SP   10 M   275.00 2750.00 262.00 2620.00 205.00 2050.00GENERIC UTILITY ITEM (M)
600MM DI RESTRAINED JOINT WATER PIPE, PC 1.72 MPA

0354 6000000000-M 1605  5,505 M   7.00 38535.00 5.07 27910.35 6.00 33030.00TEMPORARY SILT FENCE
0355 6006000000-M 1610  1,105 MTN 33.00 36465.00 28.00 30940.00 40.00 44200.00EROS CONTRL STONE CL A
0356 6009000000-M 1610  30,535 MTN 32.00 977120.00 27.50 839712.50 40.00 1221400.00EROS CONTRL STONE CL B
0357 6012000000-M 1610  16,260 MTN 31.00 504060.00 27.00 439020.00 40.00 650400.00SEDIMENT CONTROL STONE
0358 6015000000-M 1615  185 HA  500.00 92500.00 750.00 138750.00 500.00 92500.00TEMPORARY MULCHING
0359 6018000000-M 1620  7,850 KG  2.21 17348.50 2.20 17270.00 4.00 31400.00SEED FOR TEMP SEEDING
0360 6021000000-M 1620  63 MTN 300.00 18900.00 330.00 20790.00 450.00 28350.00FERT FOR TEMP SEEDING
0361 6024000000-M 1622  1,110 M   48.00 53280.00 40.00 44400.00 45.00 49950.00TEMPORARY SLOPE DRAINS
0362 6027000000-N 1622  79 EA  285.00 22515.00 200.00 15800.00 200.00 15800.00INLET PROTCN @ SLOPE DRNS
0363 6030000000-M 1630  65,890 M3  1.50 98835.00 0.10 6589.00 10.00 658900.00SILT EXCAVATION
0364 6033000000-M 1631  6,680 M2  0.65 4342.00 1.00 6680.00 2.00 13360.00SYNTHETIC ROVING
0365 6036000000-M 1631  27,178 M2  2.10 57073.80 1.37 37233.86 1.75 47561.50MATTING FOR EROS CONTROL
0366 6042000000-M 1632  3,035 M   10.00 30350.00 5.00 15175.00 6.00 18210.006.4MM HARDWARE CLOTH
0367 6045000000-M SP   50 M   90.00 4500.00 150.00 7500.00 140.00 7000.00***MM TEMPORARY PIPE

(1500MM)
0368 6054000000-M 1637  1 EA  730.00 730.00 1700.00 1700.00 650.00 650.00*** X *** X *** PERF TEE

(400MM X 400MM X 400MM)
0369 6054000000-M 1637  2 EA  900.00 1800.00 1800.00 3600.00 820.00 1640.00*** X *** X *** PERF TEE

(450MM X 450MM X 450MM)
0370 6057000000-M 1637  1 EA  930.00 930.00 2700.00 2700.00 1100.00 1100.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0371 6057000000-M 1637  1 EA  1030.00 1030.00 3600.00 3600.00 1400.00 1400.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0372 6069000000-M 1638  955 M3  14.00 13370.00 25.00 23875.00 30.00 28650.00STILLING BASINS
0373 6070000000-N SP   32 EA  1650.00 52800.00 500.00 16000.00 600.00 19200.00SPECIAL STILLING BASINS
0374 6084000000-M 1660 186.5 HA  2310.00 430815.00 2250.00 419625.00 2200.00 410300.00SEEDING & MULCHING
0375 6087000000-M 1660  104 HA  100.00 10400.00 62.50 6500.00 75.00 7800.00MOWING
0376 6090000000-M 1661  2,250 KG  6.60 14850.00 9.60 21600.00 11.00 24750.00SEED FOR REPAIR SEEDING
0377 6093000000-M 1661 7.5 MTN 450.00 3375.00 760.00 5700.00 360.00 2700.00FERT FOR REPAIR SEEDING
0378 6096000000-M 1662  5,225 KG  1.80 9405.00 2.20 11495.00 4.50 23512.50SEED FOR SUPP SEEDING
0379 6108000000-M 1665 313.25 MTN 308.00 96481.00 240.00 75180.00 275.00 86143.75FERTILIZER TOPDRESSING
0380 6109000000-M SP   2 HA  3000.00 6000.00 10000.00 20000.00 3000.00 6000.00SPECIAL SEED UND GR FESCUE/BLGRS
0381 6111000000-M SP   305 M   70.00 21350.00 50.00 15250.00 38.00 11590.00IMPERVIOUS DIKE
0382 6114000000-N SP  109.5 HR  30.00 3285.00 25.00 2737.50 18.00 1971.00SPECIALIZED HAND MOWING
0383 6117000000-N 1675  32 EA  2.00 64.00 1.00 32.00 100.00 3200.00RESPONSE FOR EROS CONTROL
0384 6120000000-M SP   2,031 M3  15.00 30465.00 20.00 40620.00 25.00 50775.00CULVERT DIVERSION CHANNEL
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0385 6123000000-M 1670 6.7 HA  1500.00 10050.00 1200.00 8040.00 1500.00 10050.00REFORESTATION
0386 6126000000-M SP  1.8 HA  5100.00 9180.00 2400.00 4320.00 4000.00 7200.00STREAMBANK REFORESTATION
0387 6132000000-N SP   100 EA  300.00 30000.00 1.00 100.00 625.00 62500.00GENERIC EROSION CONTROL ITEM (EA)

RESPONSE FOR RESEARCH
0388 6132000000-N SP   15 EA  30.00 450.00 250.00 3750.00 3000.00 45000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0389 6141000000-M SP   4,550 M2  5.50 25025.00 2.26 10283.00 6.00 27300.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0390 7240000000-M 1710  88 M   7.40 651.20 5.40 475.20 5.00 440.00MESSENGER CABLE (*****MM)

(6.35MM)
0391 7279000000-M 1715  22,862 M   1.15 26291.30 1.45 33149.90 1.00 22862.00TRACER WIRE
0392 7336000000-N 1716  128 EA  1400.00 179200.00 498.00 63744.00 500.00 64000.00JUNCTION BOX (OVER-SIZED)
0393 7360000000-N 1720  2 EA  800.00 1600.00 969.00 1938.00 600.00 1200.00WOOD POLE
0394 7372000000-N 1721  2 EA  125.00 250.00 266.00 532.00 275.00 550.00GUY ASSEMBLY
0395 7384000000-M 1722  2 EA  350.00 700.00 568.00 1136.00 700.00 1400.00*****MM RISER WITH ***********

(76MM, TUBING)
0396 7432000000-M 1722  2 EA  300.00 600.00 276.00 552.00 350.00 700.0050MM RISER W/ TUBING
0397 7516000000-M 1730  19,508 M   12.85 250677.80 7.05 137531.40 8.00 156064.00COMMUNICATIONS CABLE (** FIBER)

(72)
0398 7552000000-N 1731  50 EA  3000.00 150000.00 824.00 41200.00 2500.00 125000.00INTERCONNECT CENTER
0399 7566000000-N 1733  118 EA  126.00 14868.00 56.00 6608.00 75.00 8850.00DELINEATOR MARKER
0400 7980000000-N SP   27 EA  1000.00 27000.00 223.00 6021.00 1200.00 32400.00GENERIC SIGNAL ITEM (EA)

120V/20A SERVICE DISCONNECT
0401 7980000000-N SP   19 EA  1000.00 19000.00 230.00 4370.00 1200.00 22800.00GENERIC SIGNAL ITEM (EA)

240V/15A SERVICE DISCONNECT
0402 7980000000-N SP   2 EA  1000.00 2000.00 230.00 460.00 1200.00 2400.00GENERIC SIGNAL ITEM (EA)

240V/50A SERVICE DISCONNECT
0403 7980000000-N SP   23 EA  11000.00 253000.00 4558.00 104834.00 9000.00 207000.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0404 7980000000-N SP   2 EA  16300.00 32600.00 15116.00 30232.00 6000.00 12000.00GENERIC SIGNAL ITEM (EA)

CCTV LOWERING SYSTEM METAL POLE & FOUNDATION
0405 7980000000-N SP   21 EA  4830.00 101430.00 6018.00 126378.00 8000.00 168000.00GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE & FOUNDATION
0406 7980000000-N SP   1 EA  3000.00 3000.00 9229.00 9229.00 5000.00 5000.00GENERIC SIGNAL ITEM (EA)

ELECTRONIC CHASSIS & CABINETS
0407 7980000000-N SP   4 EA  1000.00 4000.00 811.00 3244.00 800.00 3200.00GENERIC SIGNAL ITEM (EA)

EQUIPMENT CABINET FOUNDATION
0408 7980000000-N SP   1 EA  4070.00 4070.00 3520.00 3520.00 500.00 500.00GENERIC SIGNAL ITEM (EA)

EQUIPMENT RACK
0409 7980000000-N SP   50 EA  1300.00 65000.00 1054.00 52700.00 1000.00 50000.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANSCEIVER (IN CABINET)
0410 7980000000-N SP   8 EA  1400.00 11200.00 1232.00 9856.00 2000.00 16000.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANSCEIVER  (IN RACK)
0411 7980000000-N SP   23 EA  1250.00 28750.00 1231.00 28313.00 2000.00 46000.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)
0412 7980000000-N SP   23 EA  1419.00 32637.00 1218.00 28014.00 2000.00 46000.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)
0413 7980000000-N SP   1 EA  115000.00 115000.00 77539.00 77539.00 75000.00 75000.00GENERIC SIGNAL ITEM (EA)

HUB BUILDING
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0414 7980000000-N SP   3 EA  16600.00 49800.00 14612.00 43836.00 22000.00 66000.00GENERIC SIGNAL ITEM (EA)
INTELLIGENT MULTIPLEXER

0415 7980000000-N SP   136 EA  275.00 37400.00 260.00 35360.00 220.00 29920.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX

0416 7980000000-N SP   46 EA  29700.00 1366200.00 9686.00 445556.00 10000.00 460000.00GENERIC SIGNAL ITEM (EA)
MVD ASSEMBLY

0417 7980000000-N SP   23 EA  2020.00 46460.00 2855.00 65665.00 7000.00 161000.00GENERIC SIGNAL ITEM (EA)
MVD METAL POLE & FOUNDATION

0418 7980000000-N SP   68 EA  1500.00 102000.00 1376.00 93568.00 700.00 47600.00GENERIC SIGNAL ITEM (EA)
NEW ELECTRICAL SERVICE

0419 7980000000-N SP   1 EA  57000.00 57000.00 48063.00 48063.00 50000.00 50000.00GENERIC SIGNAL ITEM (EA)
SONET EQUIPMENT

0420 7980000000-N SP   4 EA  4565.00 18260.00 3900.00 15600.00 5000.00 20000.00GENERIC SIGNAL ITEM (EA)
TERMINAL SERVER EXPANSION

0421 7980000000-N SP   26 EA  2000.00 52000.00 3393.00 88218.00 2200.00 57200.00GENERIC SIGNAL ITEM (EA)
UNDERGROUND SPLICE ENCLOSURE

0422 7980000000-N SP   23 EA  2365.00 54395.00 1092.00 25116.00 700.00 16100.00GENERIC SIGNAL ITEM (EA)
VIDEO DISTRIBUTION AMPLIFIERS

0423 7980000000-N SP   8 EA  5700.00 45600.00 4534.00 36272.00 4000.00 32000.00GENERIC SIGNAL ITEM (EA)
VIDEO MULTIPLEXER

0424 7985000000-N SP  Lump Sum 40800.00 35556.00 140000.00GENERIC SIGNAL ITEM (LS)
MRTMC SITE SOFTWARE MODIFIC-  ATIONS

0425 7985000000-N SP  Lump Sum 24500.00 12994.00 15000.00GENERIC SIGNAL ITEM (LS)
VIDEO SWITCH MODIFICATIONS

0426 7990000000-M SP   21,089 M   6.00 126534.00 6.68 140874.52 7.50 158167.50GENERIC SIGNAL ITEM (M)
1/0 AWG COPPER CONDUCTOR POWERCABLE

0427 7990000000-M SP   1,665 M   5.10 8491.50 6.24 10389.60 2.00 3330.00GENERIC SIGNAL ITEM (M)
2 AWG COPPER CONDUCTOR POWER  CABLE

0428 7990000000-M SP   7,166 M   7.00 50162.00 7.25 51953.50 4.00 28664.00GENERIC SIGNAL ITEM (M)
2/0 AWG COPPER CONDUCTOR POWERCABLE

0429 7990000000-M SP   10,915 M   8.00 87320.00 7.72 84263.80 10.00 109150.00GENERIC SIGNAL ITEM (M)
3/0 AWG COPPER CONDUCTOR POWERCABLE

0430 7990000000-M SP   640 M   5.00 3200.00 5.40 3456.00 8.00 5120.00GENERIC SIGNAL ITEM (M)
4 AWG COPPER CONDUCTOR POWER  CABLE

0431 7990000000-M SP   90 M   4.10 369.00 4.85 436.50 10.00 900.00GENERIC SIGNAL ITEM (M)
8 AWG COPPER CONDUCTOR POWER  CABLE

0432 7990000000-M SP   888 M   102.00 90576.00 69.60 61804.80 70.00 62160.00GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL OUTER DUCT CONDUIT 125MM

0433 7990000000-M SP   1,363 M   108.00 147204.00 47.80 65151.40 60.00 81780.00GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL PVC CONDUIT, 50MM (2 CONDUITS)

0434 7990000000-M SP   130 M   56.00 7280.00 38.30 4979.00 60.00 7800.00GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL PVC CONDUIT,50MM

0435 7990000000-M SP   555 M   77.00 42735.00 56.25 31218.75 60.00 33300.00GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL PVC CONDUIT,76MM

0436 7990000000-M SP   3,383 M   11.00 37213.00 4.67 15798.61 5.00 16915.00GENERIC SIGNAL ITEM (M)
DROP CABLE (12 FIBER)

0437 7990000000-M SP   77 M   16.40 1262.80 9.10 700.70 37.00 2849.00GENERIC SIGNAL ITEM (M)
MULTI-DUCT, 31.75MM EXISTING CONDUIT IN BRIDGE (4
CONDUITS)

0438 7990000000-M SP   888 M   23.00 20424.00 12.25 10878.00 37.00 32856.00GENERIC SIGNAL ITEM (M)
MULTI-DUCT, 31.75MM IN OUTER- DUCT (4 CONDUITS)
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0439 7990000000-M SP   5,830 M   59.00 343970.00 19.46 113451.80 22.00 128260.00GENERIC SIGNAL ITEM (M)
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS)

0440 7990000000-M SP   30 M   62.30 1869.00 22.25 667.50 3.00 90.00GENERIC SIGNAL ITEM (M)
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS) & PVC
CONDUIT, 50MM (1 CONDUIT)

0441 7990000000-M SP   5,085 M   69.00 350865.00 24.66 125396.10 30.00 152550.00GENERIC SIGNAL ITEM (M)
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS) & PVC
CONDUIT, 76MM (1 CONDUIT)

0442 7990000000-M SP   1,135 M   26.25 29793.75 15.11 17149.85 3.00 3405.00GENERIC SIGNAL ITEM (M)
TRENCH PVC CONDUIT, 50MM (1   CONDUIT)

0443 7990000000-M SP   1,900 M   30.00 57000.00 17.85 33915.00 3.00 5700.00GENERIC SIGNAL ITEM (M)
TRENCH PVC CONDUIT, 76MM (1   CONDUIT)

0444 7990000000-M SP   6,485 M   59.00 382615.00 15.58 101036.30 20.00 129700.00GENERIC SIGNAL ITEM (M)
UNDERGROUND MULTI-DUCT, 31.75MM (4 CONDUITS)

0568 0206000000-M SP   1,300 M2  350.00 455000.00 260.00 338000.00 305.00 396500.00TEMP SHORING - BARR SUPPORTED

CULVERT ITEMS

0445 8056000000-N 402 Lump Sum 30000.00 5000.00 100000.00REMV EXIST STR **********
(17+02.500 -Y2-)

0446 8126000000-N 414 Lump Sum 1800.00 5000.00 6000.00CULV EXCAV @ ************
(12+95.600 -RP1A-)

0447 8126000000-N 414 Lump Sum 60000.00 8500.00 32500.00CULV EXCAV @ ************
(14+39.000 -RP2DD-)

0448 8126000000-N 414 Lump Sum 18000.00 15000.00 78500.00CULV EXCAV @ ************
(17+02.500 -Y2-)

0449 8126000000-N 414 Lump Sum 2500.00 10000.00 4000.00CULV EXCAV @ ************
(20+92.565 -Y9-)

0450 8126000000-N 414 Lump Sum 18000.00 10000.00 24500.00CULV EXCAV @ ************
(23+68.400 -RP2CA-)

0451 8126000000-N 414 Lump Sum 14000.00 10000.00 18500.00CULV EXCAV @ ************
(298+94.800 -L-)

0452 8126000000-N 414 Lump Sum 6500.00 8500.00 11000.00CULV EXCAV @ ************
(308+57.858 -L-)

0453 8126000000-N 414 Lump Sum 9000.00 10000.00 17000.00CULV EXCAV @ ************
(318+15.600 -L-)

0454 8126000000-N 414 Lump Sum 22000.00 10000.00 35500.00CULV EXCAV @ ************
(343+25.100 -L-)

0455 8126000000-N 414 Lump Sum 55000.00 20000.00 90000.00CULV EXCAV @ ************
(357+66.000 -L-)

0456 8126000000-N 414 Lump Sum 42000.00 12000.00 35500.00CULV EXCAV @ ************
(367+92.000 -L-)

0457 8126000000-N 414 Lump Sum 43000.00 15000.00 29000.00CULV EXCAV @ ************
(378+07.800 -L-)

0458 8133000000-M 414  2,715 MTN 19.00 51585.00 25.00 67875.00 25.00 67875.00FND COND MATL BOX CULV
0459 8196000000-M 420 4,402.8 M3  675.00 2971890.00 300.00 1320840.00 450.00 1981260.00CL A CONC, CULVERT
0460 8245000000-M 425  374,628 KG  0.88 329672.64 1.10 412090.80 1.20 449553.60REINF STL CULV

WALL ITEMS

0461 8800000000-N SP  Lump Sum 110000.00 130000.00 200000.00MSE RET WALL STA *********
(13+51.462 -RP2A-)
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BLUE RIDGE CONSTRUCTORS

GREENSBORO,  NC MERIDEN,  CT

0462 8800000000-N SP  Lump Sum 130000.00 125000.00 200000.00MSE RET WALL STA *********
(26+45.236 -RP2BD-EB1)

0463 8800000000-N SP  Lump Sum 135000.00 125000.00 200000.00MSE RET WALL STA *********
(26+45.236 -RP2BD-EB2)

STRUCTURE ITEMS

0464 8021000000-N SP  Lump Sum 99500.00 100000.00 450000.00REMV EXIST STR **********
(120+21.688 -Y5SBL-)

0465 8035000000-N 402 Lump Sum 7000.00 10000.00 0.01REMV EXIST STR **********
(380+15.437 -L-)

0466 8091000000-N 410 Lump Sum 2400.00 15000.00 4000.00FND EXCAV B** STA *******
(1,120+21.688 -Y5SBL-)

0467 8091000000-N 410 Lump Sum 18000.00 15000.00 10000.00FND EXCAV B** STA *******
(1,13+51.462 -RP2A-)

0468 8091000000-N 410 Lump Sum 4800.00 15000.00 4000.00FND EXCAV B** STA *******
(1,16+98.460 -RP2D-)

0469 8091000000-N 410 Lump Sum 1600.00 15000.00 3000.00FND EXCAV B** STA *******
(1,22+04.104 -RP2CA-)

0470 8091000000-N 410 Lump Sum 6900.00 15000.00 8000.00FND EXCAV B** STA *******
(1,322+77.799 -L-)

0471 8091000000-N 410 Lump Sum 7500.00 15000.00 12000.00FND EXCAV B** STA *******
(1,340+54.230 -L-)

0472 8091000000-N 410 Lump Sum 1500.00 15000.00 5000.00FND EXCAV B** STA *******
(1,356+04.125 -L-)

0473 8091000000-N 410 Lump Sum 1900.00 15000.00 100.00FND EXCAV B** STA *******
(1,366+18.798 -L-LT)

0474 8091000000-N 410 Lump Sum 2400.00 15000.00 100.00FND EXCAV B** STA *******
(1,366+18.798 -L-RT)

0475 8091000000-N 410 Lump Sum 5000.00 15000.00 4000.00FND EXCAV B** STA *******
(1,367+26.357 -L-)

0476 8091000000-N 410 Lump Sum 5900.00 15000.00 5000.00FND EXCAV B** STA *******
(1,369+94.150 -L-LT)

0477 8091000000-N 410 Lump Sum 6000.00 15000.00 5000.00FND EXCAV B** STA *******
(1,369+94.150 -L-RT)

0478 8091000000-N 410 Lump Sum 4000.00 15000.00 4000.00FND EXCAV B** STA *******
(1,380+15.437 -L-)

0479 8091000000-N 410 Lump Sum 900.00 15000.00 3000.00FND EXCAV B** STA *******
(1,66+25.169 -CDWBL-)

0480 8091000000-N 410 Lump Sum 6300.00 15000.00 5000.00FND EXCAV B** STA *******
(1,69+93.362 -CDWBL-)

0481 8091000000-N 410 Lump Sum 12300.00 15000.00 11000.00FND EXCAV B** STA *******
(10,367+26.357 -L-)

0482 8091000000-N 410 Lump Sum 2400.00 15000.00 4000.00FND EXCAV B** STA *******
(2,120+21.688 -Y5SBL-)

0483 8091000000-N 410 Lump Sum 3100.00 15000.00 5000.00FND EXCAV B** STA *******
(2,16+98.460 -RP2D-)

0484 8091000000-N 410 Lump Sum 5100.00 15000.00 4000.00FND EXCAV B** STA *******
(2,22+04.104 -RP2CA-)

0485 8091000000-N 410 Lump Sum 2100.00 15000.00 4000.00FND EXCAV B** STA *******
(2,366+18.798 -L-LT)
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0486 8091000000-N 410 Lump Sum 3700.00 15000.00 5000.00FND EXCAV B** STA *******
(2,366+18.798 -L-RT)

0487 8091000000-N 410 Lump Sum 2100.00 15000.00 4000.00FND EXCAV B** STA *******
(2,367+26.357 -L-)

0488 8091000000-N 410 Lump Sum 3000.00 15000.00 4000.00FND EXCAV B** STA *******
(2,369+94.150 -L-LT)

0489 8091000000-N 410 Lump Sum 3000.00 15000.00 4000.00FND EXCAV B** STA *******
(2,369+94.150 -L-RT)

0490 8091000000-N 410 Lump Sum 18000.00 15000.00 7000.00FND EXCAV B** STA *******
(2,380+15.437 -L-)

0491 8091000000-N 410 Lump Sum 4500.00 15000.00 4000.00FND EXCAV B** STA *******
(2,66+25.169 -CDWBL-)

0492 8091000000-N 410 Lump Sum 6300.00 15000.00 5000.00FND EXCAV B** STA *******
(2,69+93.362 -CDWBL-)

0493 8091000000-N 410 Lump Sum 3000.00 15000.00 5000.00FND EXCAV B** STA *******
(3,120+21.688 -Y5SBL-)

0494 8091000000-N 410 Lump Sum 5100.00 15000.00 4000.00FND EXCAV B** STA *******
(3,367+26.357 -L-)

0495 8091000000-N 410 Lump Sum 2800.00 15000.00 5000.00FND EXCAV B** STA *******
(3,369+94.150 -L-LT)

0496 8091000000-N 410 Lump Sum 2800.00 15000.00 6000.00FND EXCAV B** STA *******
(3,369+94.150 -L-RT)

0497 8091000000-N 410 Lump Sum 6900.00 15000.00 9000.00FND EXCAV B** STA *******
(3,380+15.437 -L-)

0498 8091000000-N 410 Lump Sum 3000.00 15000.00 5000.00FND EXCAV B** STA *******
(3,69+93.362 -CDWBL-)

0499 8091000000-N 410 Lump Sum 1800.00 15000.00 3000.00FND EXCAV B** STA *******
(4,367+26.357 -L-)

0500 8091000000-N 410 Lump Sum 1800.00 15000.00 3000.00FND EXCAV B** STA *******
(5,367+26.357 -L-)

0501 8091000000-N 410 Lump Sum 1500.00 15000.00 3000.00FND EXCAV B** STA *******
(6,367+26.357 -L-)

0502 8091000000-N 410 Lump Sum 6800.00 15000.00 5000.00FND EXCAV B** STA *******
(7,367+26.357 -L-)

0503 8091000000-N 410 Lump Sum 5200.00 15000.00 4000.00FND EXCAV B** STA *******
(8,367+26.357 -L-)

0504 8091000000-N 410 Lump Sum 4200.00 15000.00 4000.00FND EXCAV B** STA *******
(9,367+26.357 -L-)

0505 8105500000-M SP  135.2 M   2750.00 371800.00 1300.00 175760.00 1100.00 148720.00****MM DRILLD PIER IN SOIL
(1066MM)

0506 8105500000-M SP  294.4 M   2612.00 768972.80 1600.00 471040.00 1200.00 353280.00****MM DRILLD PIER IN SOIL
(1220MM)

0507 8105600000-M SP  61.2 M   9587.00 586724.40 1300.00 79560.00 1100.00 67320.00****MM DRILLD PIER NO SOIL
(1066MM)

0508 8105600000-M SP   110 M   11500.00 1265000.00 1600.00 176000.00 1200.00 132000.00****MM DRILLD PIER NO SOIL
(1220MM)

0509 8113000000-N SP   28 EA  750.00 21000.00 1100.00 30800.00 1000.00 28000.00SID INSPECTION
0510 8114000000-N SP   24 EA  1200.00 28800.00 1100.00 26400.00 1000.00 24000.00SPT TESTING
0511 8115000000-N SP   4 EA  2800.00 11200.00 5500.00 22000.00 5000.00 20000.00CROSSHOLE SONIC LOGGING
0512 8116000000-M SP   838 M   40.00 33520.00 20.00 16760.00 20.00 16760.00CSL TUBES
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0513 8147000000-M 420 46,585.5 M2  150.00 6987825.00 160.00 7453680.00 150.00 6987825.00REINF CONC DECK SLAB
0514 8161000000-M 420 42,339.7 M2  1.90 80445.43 2.00 84679.40 2.50 105849.25GROOVING BRIDGE FLOORS
0515 8175000000-M 420 1,502.5 M3  500.00 751250.00 500.00 751250.00 600.00 901500.00CL AA CONC, BRIDGE
0516 8182000000-M 420 5,636.6 M3  700.00 3945620.00 500.00 2818300.00 660.00 3720156.00CL A CONC, BRIDGE
0517 8210000000-N 422 Lump Sum 21000.00 18700.00 16000.00BRG APPR SLAB ***********

(120+21.688 -Y5SBL-)
0518 8210000000-N 422 Lump Sum 24000.00 24900.00 23000.00BRG APPR SLAB ***********

(13+51.462 -RP2A-)
0519 8210000000-N 422 Lump Sum 21000.00 19000.00 18000.00BRG APPR SLAB ***********

(16+98.460 -RP2D-)
0520 8210000000-N 422 Lump Sum 18000.00 19300.00 18000.00BRG APPR SLAB ***********

(22+04.104 -RP2CA-)
0521 8210000000-N 422 Lump Sum 26000.00 29000.00 26000.00BRG APPR SLAB ***********

(26+45.236 -RP2BD-)
0522 8210000000-N 422 Lump Sum 19000.00 24800.00 22000.00BRG APPR SLAB ***********

(310+16.500 -L-LT)
0523 8210000000-N 422 Lump Sum 21000.00 24800.00 22000.00BRG APPR SLAB ***********

(310+16.500 -L-RT)
0524 8210000000-N 422 Lump Sum 16000.00 20000.00 15000.00BRG APPR SLAB ***********

(322+77.799 -L-)
0525 8210000000-N 422 Lump Sum 27000.00 35600.00 31000.00BRG APPR SLAB ***********

(327+93.000 -L-LT)
0526 8210000000-N 422 Lump Sum 29000.00 35600.00 31000.00BRG APPR SLAB ***********

(327+93.000 -L-RT)
0527 8210000000-N 422 Lump Sum 21000.00 39100.00 31000.00BRG APPR SLAB ***********

(340+54.230 -L-)
0528 8210000000-N 422 Lump Sum 22000.00 27200.00 19000.00BRG APPR SLAB ***********

(356+04.125 -L-)
0529 8210000000-N 422 Lump Sum 18000.00 26100.00 23000.00BRG APPR SLAB ***********

(366+18.798 -L-LT)
0530 8210000000-N 422 Lump Sum 18000.00 26100.00 23000.00BRG APPR SLAB ***********

(366+18.798 -L-RT)
0531 8210000000-N 422 Lump Sum 19000.00 9800.00 9000.00BRG APPR SLAB ***********

(367+26.357 -L-)
0532 8210000000-N 422 Lump Sum 29000.00 34900.00 31000.00BRG APPR SLAB ***********

(369+94.150 -L-LT)
0533 8210000000-N 422 Lump Sum 29500.00 40000.00 35000.00BRG APPR SLAB ***********

(369+94.150 -L-RT)
0534 8210000000-N 422 Lump Sum 31000.00 36300.00 28000.00BRG APPR SLAB ***********

(380+15.437 -L-)
0535 8210000000-N 422 Lump Sum 21500.00 20700.00 19000.00BRG APPR SLAB ***********

(66+25.169 -CDWBL-)
0536 8210000000-N 422 Lump Sum 24300.00 24200.00 22000.00BRG APPR SLAB ***********

(69+93.362 -CDWBL-)
0537 8217000000-M 425  878,524 KG  0.90 790671.60 1.00 878524.00 1.25 1098155.00REINF STEEL (BRIDGE)
0538 8238000000-M 425  48,489 KG  1.53 74188.17 1.75 84855.75 1.30 63035.70SPIRAL COL REINF STL STR
0539 8265000000-M 430 1,161.44 M   405.00 470383.20 400.00 464576.00 325.00 377468.001372MM PRESTR CONC GIRDER
0540 8274000000-M 430 2,221.8 M   470.00 1044246.00 450.00 999810.00 375.00 833175.001600MM MOD PRESTR CONC GRDR
0541 8280000000-M 440 Lump Sum 10200000.00 13159000.00 12960000.00STRUCTURAL STEEL
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0542 8364000000-M 450 20,879.5 M   80.00 1670360.00 65.00 1357167.50 120.00 2505540.00HP310X79 STL PILE
0543 8384000000-M 450 1,022.2 M   110.00 112442.00 85.00 86887.00 135.00 137997.00HP360X108 STL PILE
0544 8391000000-N 450  517 EA  155.00 80135.00 85.00 43945.00 50.00 25850.00STEEL PILE POINTS
0545 8406000000-N SP  Lump Sum 11600.00 17600.00 5000.00GALVAN STL PILES @ ******

(310+16.500 -L-LT)
0546 8406000000-N SP  Lump Sum 11600.00 19500.00 5000.00GALVAN STL PILES @ ******

(310+16.500 -L-RT)
0547 8475000000-M 460 997.542 M   140.00 139655.88 150.00 149631.30 300.00 299262.60TWO BAR METAL RAIL
0548 8482000000-M 460 159.088 M   250.00 39772.00 274.99 43747.61 345.00 54885.36THREE BAR METAL RAIL
0549 8503000000-M 460 4,328.181 M   90.00 389536.29 160.00 692508.96 160.00 692508.96CONC BARRIER RAIL
0550 8517000000-M 460 1,021.224 M   145.00 148077.48 175.00 178714.20 325.00 331897.80***X****MM CONC PARAPET

(355MM X 760MM)
0551 8531000000-M 462 9,547.3 M2  65.00 620574.50 55.00 525101.50 30.00 286419.00100MM SLOPE PROTECTION
0552 8594000000-M 876  295 MTN 35.00 10325.00 30.00 8850.00 30.00 8850.00PLAIN RIP RAP B
0553 8608000000-M 876  4,749 MTN 33.00 156717.00 32.00 151968.00 32.00 151968.00PLAIN RIP RAP II 600MM TK
0554 8622000000-M 876  4,845 M2  3.50 16957.50 4.00 19380.00 1.00 4845.00FILTER FABRIC FOR DRAINAGE
0555 8650000000-N SP  Lump Sum 520000.00 400000.00 450000.00POT BEARINGS
0556 8657000000-N 430 Lump Sum 230000.00 75000.00 200000.00ELASTOMERIC BEARINGS
0557 8692000000-N SP  Lump Sum 95000.00 225000.00 200000.00EVAZOTE JOINT SEALS
0558 8699000000-N SP  Lump Sum 9000.00 20000.00 50000.00STRIP SEALS
0559 8706000000-N SP  Lump Sum 105000.00 100000.00 325000.00EXPANSION JOINT SEALS
0560 8713000000-N SP  Lump Sum 203000.00 200000.00 180000.00MODULAR EXP JOINT SEALS
0561 8727000000-N SP  Lump Sum 27500.00 35000.00 20000.00ELEC CONDUIT SYS ********

(310+16.500 -L-RT)
0562 8727000000-N SP  Lump Sum 18000.00 20000.00 20000.00ELEC CONDUIT SYS ********

(327+93.000 -L-RT)
0563 8867000000-M SP   18 M   700.00 12600.00 400.00 7200.00 225.00 4050.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0564 8867000000-M SP   54 M   700.00 37800.00 1200.00 64800.00 540.00 29160.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL
0565 8881000000-M SP   82 M3  1450.00 118900.00 1000.00 82000.00 3000.00 246000.00GENERIC STRUCTURE ITEM (M3)

34.5 MPA CONCRETE
0566 8889000000-M SP   2,256 KG  6.25 14100.00 30.00 67680.00 45.00 101520.00GENERIC STRUCTURE ITEM (KG)

POST-TENSIONING STRANDS
0567 8990000000-N SP   10,000 DOL 1206.00 12060000.00 1105.00 11050000.00 1065.00 10650000.00CONTRACT TIME

 

    TOTAL 110877965.36 TOTAL 111625604.68 TOTAL 114100374.74CONTRACT TOTAL

 

    SUB-TOTAL 61790318.47 SUB-TOTAL 64740022.66 SUB-TOTAL 64595488.46ROADWAY ITEMS
    SUB-TOTAL 3674947.64 SUB-TOTAL 1939805.80 SUB-TOTAL 2980688.60CULVERT ITEMS
    SUB-TOTAL 375000.00 SUB-TOTAL 380000.00 SUB-TOTAL 600000.00WALL ITEMS
    SUB-TOTAL 45037699.25 SUB-TOTAL 44565776.22 SUB-TOTAL 45924197.68STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 4354000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 1912000.00CONSTRUCTION SURVEYING
0003 0000700000-N SP  Lump Sum 82400.00FIELD OFFICE
0004 0001000000-M 200 Lump Sum 6762100.00CLEARING & GRUBBING
0005 0008000000-M 200  2 HA  4200.00 8400.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  3 EA  1200.00 3600.00SEALING ABANDONED WELLS
0007 0022000000-M 225  2,377,000 M3  3.50 8319500.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 26500.00REINF BRG APPR **********

(12+48 Y-1)
0009 0029000000-N SP  Lump Sum 23100.00REINF BRG APPR **********

(13+09 Y-6)
0010 0029000000-N SP  Lump Sum 14500.00REINF BRG APPR **********

(13+56 RP2A)
0011 0029000000-N SP  Lump Sum 25100.00REINF BRG APPR **********

(13+60 Y-2)
0012 0029000000-N SP  Lump Sum 25100.00REINF BRG APPR **********

(16+30 Y-9)
0013 0029000000-N SP  Lump Sum 29300.00REINF BRG APPR **********

(16+97 RP2D)
0014 0029000000-N SP  Lump Sum 23500.00REINF BRG APPR **********

(21+14 RP2BD)
0015 0029000000-N SP  Lump Sum 15700.00REINF BRG APPR **********

(22+35 RP2CA)
0016 0029000000-N SP  Lump Sum 28100.00REINF BRG APPR **********

(26+44 RP2BD)
0017 0029000000-N SP  Lump Sum 26100.00REINF BRG APPR **********

(30+25 Y-4)
0018 0029000000-N SP  Lump Sum 13100.00REINF BRG APPR **********

(310+16 EBL)
0019 0029000000-N SP  Lump Sum 27700.00REINF BRG APPR **********

(310+17 WBL)
0020 0029000000-N SP  Lump Sum 31100.00REINF BRG APPR **********

(327+91 WBL)
0021 0029000000-N SP  Lump Sum 32600.00REINF BRG APPR **********

(327+95 EBL)
0022 0029000000-N SP  Lump Sum 20100.00REINF BRG APPR **********

(366+49 EBL)
0023 0029000000-N SP  Lump Sum 31600.00REINF BRG APPR **********

(366+52 WBL)
0024 0029000000-N SP  Lump Sum 17600.00REINF BRG APPR **********

(369+47 EBL)
0025 0029000000-N SP  Lump Sum 20400.00REINF BRG APPR **********

(369+50 WBL)
0026 0029000000-N SP  Lump Sum 26200.00REINF BRG APPR **********

(66+56 CD-WBL)
0027 0029000000-N SP  Lump Sum 28000.00REINF BRG APPR **********

(69+59 CD-WBL)
0028 0036000000-M 225  42,500 M3  4.94 209950.00UNDERCUT EXCAVATION
0029 0080000000-M SP   1,000 MTN 9.56 9560.00CLASS IV SUBGRD STABILIZATION
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0030 0134000000-M 240  19,000 M3  6.80 129200.00DRAINAGE DITCH EXCAVATION
0031 0141000000-M 240  1,525 M   6.20 9455.00BERM DITCH CONSTRUCTION
0032 0156000000-M 250  26,300 M2  1.66 43658.00REMOVAL OF EXT ASPHALT PVM'T
0033 0177000000-M 250  14,800 M2  0.69 10212.00BREAKING OF EXT ASPH PVMT
0034 0192000000-N 260  123 HR  130.00 15990.00PROOF ROLLING
0035 0195000000-M 265  55,600 M3  29.20 1623520.00SELECT GRANULAR MATERIAL
0036 0196000000-M 270  50,000 M2  0.69 34500.00SOIL STABILIZATION FABRIC
0037 0255000000-M SP   3,000 MTN 9.69 29070.00GENERIC GRADING ITEM (MTN)

SELECT MATERIAL, CLASS VI
0038 0255000000-M SP   27,000 MTN 0.01 270.00GENERIC GRADING ITEM (MTN)

SELECT MATERIAL, CLASS VII
0039 0312000000-M 300  1,950 MTN 14.50 28275.00SELECT MATERIAL IV
0040 0318000000-M 300  4,190 MTN 12.00 50280.00FND CONDIT MAT'L MIN STR
0041 0343000000-M 310 72.2 M   85.00 6137.00375MM SIDE DRAIN PIPE
0042 0344000000-M 310  6 M   90.00 540.00450MM SIDE DRAIN PIPE
0043 0345000000-M 310 33.6 M   105.00 3528.00600MM SIDE DRAIN PIPE
0044 0360000000-M 310 62.4 M   80.00 4992.00300MM RCP CULV CLASS III
0045 0366000000-M 310 3,891.6 M   80.00 311328.00375MM RCP CULV CLASS III
0046 0372000000-M 310 2,938.6 M   85.00 249781.00450MM RCP CULV CLASS III
0047 0378000000-M 310 1,798.4 M   100.00 179840.00600MM RCP CULV CLASS III
0048 0384000000-M 310 2,013.6 M   115.00 231564.00750MM RCP CULV CLASS III
0049 0390000000-M 310 460.8 M   135.00 62208.00900MM RCP CULV CLASS III
0050 0396000000-M 310 541.2 M   155.00 83886.001050MM RCP CULV CLASS III
0051 0402000000-M 310 242.4 M   255.00 61812.001200MM RCP CULV CLASS III
0052 0408000000-M 310 277.2 M   285.00 79002.001350MM RCP CULV CLASS III
0053 0414000000-M 310 124.8 M   325.00 40560.001500MM RCP CULV CLASS III
0054 0420000000-M 310 380.4 M   400.00 152160.001650MM RCP CULV CLASS III
0055 0448000000-M 310 128.4 M   275.00 35310.00***MM RCP CULV CLASS IV

(1200MM)
0056 0448000000-M 310  126 M   90.00 11340.00***MM RCP CULV CLASS IV

(450MM)
0057 0576000000-M 310 4.8 M   75.00 360.00***MM CS PIPE CULV ****MM

(400MM, 1.63MM)
0058 0576000000-M 310 76.8 M   70.00 5376.00***MM CS PIPE CULV ****MM

(450MM, 1.63MM)
0059 0576000000-M 310 51.6 M   100.00 5160.00***MM CS PIPE CULV ****MM

(800MM, 2.01MM)
0060 0576000000-M 310 9.6 M   130.00 1248.00***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0061 0706000000-M 310 51.6 M   60.00 3096.00300MM BCCSP B 1.63
0062 0708000000-M 310 549.2 M   65.00 35698.00400MM BCCSP B 1.63
0063 0714000000-M 310 423.6 M   70.00 29652.00450MM BCCSP B 1.63
0064 0720000000-M 310  72 M   75.00 5400.00600MM BCCSP B 1.63
0065 0732000000-M 310 7.2 M   145.00 1044.00900MM BCCSP B 2.01
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0066 0738000000-M 310 13.2 M   130.00 1716.001000MM BCCSP B 2.77
0067 0804000000-M 310  2 EA  400.00 800.00***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0068 0804000000-M 310  2 EA  350.00 700.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0069 0805000000-M 310  8 EA  125.00 1000.00300MM BCCSP ELB B 1.63
0070 0806000000-M 310  72 EA  175.00 12600.00400MM BCCSP ELB B 1.63
0071 0807000000-M 310  44 EA  200.00 8800.00450MM BCCSP ELB B 1.63
0072 0808000000-M 310  12 EA  240.00 2880.00600MM BCCSP ELB B 1.63
0073 0995000000-M 340  1,260 M   35.00 44100.00PIPE REMOVAL
0074 1000000000-M 462  4,070 M2  52.50 213675.00150MM SLOPE PROTECTION
0075 1011000000-N 500 Lump Sum 624700.00FINE GRADING
0076 1044000000-M 501  280,700 M2  2.00 561400.00LIME TRTD SOIL (SLURRY)
0077 1066000000-M 501  3,090 MTN 135.00 417150.00LIME FOR LIME TRTD SOIL
0078 1077000000-M SP   140 MTN 55.20 7728.00#57 STONE
0079 1110000000-M 510  500 MTN 29.30 14650.00STABILIZER AGGREGATE
0080 1121000000-M 520  97,370 MTN 15.20 1480024.00AGGREGATE BASE COURSE
0081 1176000000-M 542  120,300 M2  2.00 240600.00***MM SOIL CEMENT BASE

(180MM)
0082 1187000000-M 542  3,650 MTN 110.00 401500.00PC FOR SOIL CEMENT BASE
0083 1198000000-M SP   1,650 MTN 15.00 24750.00AGGREGATE FOR SOIL CEM B
0084 1209000000-M 543  272,700 L   0.40 109080.00ASPHALT CURING SEAL
0085 1220000000-M 545  1,000 MTN 21.50 21500.00INCIDENTAL STONE BASE
0086 1231000000-M 560  61,100 M3  4.10 250510.00SHOULDER BORROW
0087 1275000000-M 600  16,850 L   0.50 8425.00PRIME COAT
0088 1489000000-M 610  76,734 MTN 31.00 2378754.00ASP CONC BASE CRS B25.0B
0089 1491000000-M 610  10,854 MTN 33.00 358182.00ASP CONC BASE CRS B25.0C
0090 1498000000-M 610  20,167 MTN 33.00 665511.00ASP CONC INTR CRS I19.0B
0091 1503000000-M 610  10,731 MTN 33.00 354123.00ASP CONC INTR CRS I19.0C
0092 1519000000-M 610  41,056 MTN 31.00 1272736.00ASP CONC SURF CRS S9.5B
0093 1523000000-M 610  2,750 MTN 33.00 90750.00ASP CONC SURF CRS S9.5C
0094 1539000000-M 610  5,473 MTN 34.00 186082.00ASP CONC SURF CRS S12.5C
0095 1560000000-M 620  7,888 MTN 250.00 1972000.00ASP FOR PLANT MIX  PG64-22
0096 1565000000-M 620  480 MTN 250.00 120000.00ASP FOR PLANT MIX  PG70-22
0097 1693000000-M 654  140 MTN 100.00 14000.00ASPH PLT MIX PVMT REPAIR
0098 1847000000-M 710  268,400 M2  32.00 8588800.00***MM PCC PVMT THRU LNS

(300MM)
0099 1869000000-M 710  2,800 M2  45.00 126000.00***MM PCC PVMT MISC

(300MM)
0100 1902000000-N 710 Lump Sum 30000.00SURF TEST CONC PAVEMENT
0101 1913000000-M 720  32,000 M2  36.00 1152000.00CONC SHDRS ADJ ***MM PVM

(300MM)
0102 1924000000-N 725 Lump Sum 20000.00FIELD LAB RENTAL, PCCP
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0103 2022000000-M 815  7,100 M3  10.00 71000.00SUBDRAIN EXCAVATION
0104 2033000000-M 815  1,050 M3  35.00 36750.00SUBDR FINE AGGREGATE
0105 2044000000-M 815  2,500 M   15.00 37500.00150MM PERF SUBDR PIPE
0106 2055000000-M 815  250 EA  0.50 125.00150MM SUBDR PIPE Y,T,&L'S
0107 2066000000-N 815  17 EA  140.00 2380.00CONC PAD SUBDRN OUTLET
0108 2077000000-M 815  34 M   15.00 510.00150MM OUTLET PIPE (SD)
0109 2099000000-M 816  21,600 M   7.00 151200.00SHLDR DRAINS
0110 2110000000-M 816  21,600 M   3.00 64800.00100MM SHLDR DRAINS PIPE
0111 2121000000-M 816  1,000 M   15.00 15000.00100MM OUTLET PIPE (SH DRN
0112 2132000000-N 816  30 EA  135.00 4050.00CONC PAD SHLDR DRN OUTLET
0113 2143000000-M 818  10 MTN 42.40 424.00BLOTTING SAND
0114 2209000000-M 838 35.8 M3  775.00 27745.00ENDWALLS
0115 2220000000-M 838 63.6 M3  900.00 57240.00REINFORCED ENDWALLS
0116 2253000000-M 840 5.9 M3  1100.00 6490.00PIPE COLLARS
0117 2264000000-M 840  1 M3  1100.00 1100.00PIPE PLUGS
0118 2286000000-N 840  321 EA  1100.00 353100.00MASNRY DRAINAGE STRUCT
0119 2297000000-M 840 14.422 M3  1350.00 19469.70MASONRY DRAINAGE STRS
0120 2308000000-M 840 51.6 M   1100.00 56760.00MASONRY DRAINAGE STRS
0121 2363000000-N 840  55 EA  350.00 19250.00FRAME W/2GRTS 840.***** STD

(840.20)
0122 2364000000-N 840  5 EA  350.00 1750.00FRAME W/2GRTS 840.16 STD
0123 2365000000-N 840  191 EA  350.00 66850.00FRAME W/2GRTS 840.22 STD
0124 2374000000-N 840  5 EA  400.00 2000.00FRAME-GRT-HD 840.03 **

(E)
0125 2374000000-N 840  33 EA  400.00 13200.00FRAME-GRT-HD 840.03 **

(F)
0126 2374000000-N 840  21 EA  400.00 8400.00FRAME-GRT-HD 840.03 **

(G)
0127 2396000000-N 840  7 EA  400.00 2800.00FRAME W/COVER STD 840.54
0128 2451000000-N 840  5 EA  400.00 2000.00CONC APRON FOR DROP INLET
0129 2542000000-M 846  2,610 M   35.00 91350.00450MM CONC CURB & GUTTER
0130 2549000000-M 846  3,450 M   35.00 120750.00750MM CONC CURB & GUTTER
0131 2556000000-M 846  170 M   45.00 7650.00SHLDR BERM GUTTER
0132 2570000000-N SP   20 EA  375.00 7500.00MODIFIED CONCRETE FLUME
0133 2577000000-M 846  4,350 M   50.00 217500.00CONC XPRESSWAY GUTTER
0134 2591000000-M 848  2,725 M2  30.00 81750.00100MM CONC SIDEWALK
0135 2598000000-M 848  170 M2  55.00 9350.00CONC WHEELCHAIR RAMPS
0136 2612000000-M 848  55 M2  60.00 3300.00150MM CONC DRIVEWAY
0137 2619000000-M 850  800 M2  60.00 48000.00100MM CONC PAVED DITCH
0138 2655000000-M 852  940 M2  65.00 61100.00125MM MONOLITHIC CONC ISL (KEY IN)
0139 2724000000-M 857  840 M   203.00 170520.00PC REINF BARRIER SNGL FC
0140 2800000000-N 858  1 EA  791.00 791.00ADJ CATCH BASINS



OCT 21, 2003 02:40 PM

TIP NO R-2248D 2:00PM 43 /  58 001

MECKLENBURG

34410.3.28

OCT 21 2003 C200719
FED AID NO NHF-485(4)

GRADING, DRAINAGE, PAVING, SIGNALS, ITS & STRUCTURES.

I-485 (CHARLOTTE OUTER LOOP) FROM  EAST OF SR-2042 (OAKDALE RD) TO EAST OF NC-115 (OLD STATESVILLE RD).

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE,  CA

8.782 KM

  

0141 2830000000-N 858  15 EA  536.00 8040.00ADJ MANHOLES
0142 2845000000-N 858  20 EA  350.00 7000.00ADJ METER OR VALVE BOXES
0143 3000000000-N SP   7 EA  14000.00 98000.00IMPACT ATTEN TYPE 350
0144 3030000000-M 862 12,374.88 M   30.00 371246.40STL BM GRDRAIL
0145 3045000000-M 862 76.2 M   40.00 3048.00STL BM GRDRAIL SHOP CURV
0146 3105000000-N 862  4 EA  50.00 200.00SBGR TERM SECT
0147 3150000000-N 862  20 EA  20.00 400.00ADDIT GUARDRAIL POSTS
0148 3180000000-N 862  28 EA  1100.00 30800.00GR ANCHOR TYPE **********

(B-77)
0149 3210000000-N 862  64 EA  400.00 25600.00GR ANCHOR TYPE CAT-1
0150 3215000000-N 862  72 EA  1100.00 79200.00GR ANCHOR TYPE III
0151 3270000000-N SP   79 EA  1600.00 126400.00GR ANCHOR TYPE 350
0152 3285000000-N SP   13 EA  1500.00 19500.00GR ANCHOR TYPE M-350
0153 3360000000-M 863 144.78 M   1.00 144.78REMOVE GUARDRAIL
0154 3375000000-M SP  281.94 M   1.00 281.94R&STKPL GUARDRAIL
0155 3389200000-M 865  7,000 M   12.00 84000.00CABLE GUIDERAIL
0156 3389600000-N 865  38 EA  1000.00 38000.00CBL GUIDERAIL ANCH UNIT
0157 3503000000-M 866  16,900 M   4.50 76050.00WW WIRE FENCE 1200MM FABR
0158 3509000000-M 866  3,480 EA  15.00 52200.00100MM FENCE POSTS 2.30M
0159 3515000000-M 866  960 EA  30.00 28800.00125MM FENCE POSTS 2.50M
0160 3536000000-M 866  3,300 M   4.50 14850.00CL FENCE 1200MM FABRIC
0161 3542000000-M 866  910 EA  20.00 18200.00LINE POST FOR 1200MM CL F
0162 3548000000-M 866  45 EA  80.00 3600.00TERM POST FOR 1200MM CL
0163 3557000000-M 866  200 M   1.00 200.00ADDITIONAL BARBED WIRE
0164 3628000000-M 876  890 MTN 32.90 29281.00PLN RIP RAP CL I
0165 3649000000-M 876  1,760 MTN 41.20 72512.00PLN RIP RAP, CLASS B
0166 3656000000-M 876  16,951 M2  2.27 38478.77FILTER FABRIC FOR DRAINGE
0167 3684000000-M SP   440 MTN 34.00 14960.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0168 3984000000-M SP   5,966 M2  225.00 1342350.00GENERIC WALL ITEM (M2)

SOUND BARRIER WALL
0169 4048000000-M 902  2 M3  750.00 1500.00RC SIGN FOOTINGS
0170 4054000000-M 902  3 M3  675.00 2025.00PLN CONC SIGN FOOTINGS
0171 4060000000-M 903  2,247 KG  560.00 1258320.00SUPPORT, BRKWY STL BEAM
0172 4066000000-M 903  326 KG  550.00 179300.00SIMPLE STL BEAM SIGN SUPP
0173 4072000000-M 903  1,510 M   22.00 33220.00SUPPORT, 4.5KG STEEL U-CHNL
0174 4078000000-M 903  505 EA  26.00 13130.00SUPPORT, 3KG STEEL U-CHAN
0175 4096000000-N 904  23 EA  125.00 2875.00SIGN ERECTION, TYPE D
0176 4102000000-N 904  175 EA  55.00 9625.00SIGN ERECTION, TYPE E
0177 4108000000-N 904  38 EA  115.00 4370.00SIGN ERECTION, TYPE F
0178 4109000000-N 904  5 EA  675.00 3375.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
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0179 4109000000-N 904  2 EA  175.00 350.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0180 4110000000-N 904  5 EA  325.00 1625.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0181 4110000000-N 904  17 EA  225.00 3825.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0182 4114000000-N 904  505 EA  21.00 10605.00SIGN ERECTION, MILEMARKERS
0183 4115000000-N 904  4 EA  825.00 3300.00SIGN ERECTION, OVERLAY (OVRHD)
0184 4116000000-N 904  21 EA  410.00 8610.00SIGN ERECTION, OVERLAY (GRD MTD)
0185 4129000000-N 906  3 EA  500.00 1500.00RELOCATE SIGN, TYPE *****

(B OVERHEAD)
0186 4129000000-N 906  1 EA  150.00 150.00RELOCATE SIGN, TYPE *****

(D)
0187 4129000000-N 906  4 EA  95.00 380.00RELOCATE SIGN, TYPE *****

(E)
0188 4129000000-N 906  5 EA  825.00 4125.00RELOCATE SIGN, TYPE *****

(OVERLAY OVERHEAD)
0189 4152000000-N 907  1 EA  450.00 450.00DISPOSE SIGN SYST STL BM
0190 4155000000-N 907  43 EA  35.00 1505.00DISPOSE SIGN SYST U-CHAN
0191 4192000000-N 907  6 EA  25.00 150.00DISPOSE SUPPORT, U-CHAN
0192 4234000000-N 907  5 EA  500.00 2500.00DISPOSE SIGN, A OR B (OVRHD)
0193 4238000000-N 907  12 EA  45.00 540.00DISPOSE SIGN, D, E, F
0194 4370000000-N SP  Lump Sum 8000.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH TEST UNIT
0195 4370000000-N SP  Lump Sum 1500.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0196 4370000000-N SP  Lump Sum 5750.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM MAINTENANCE
TRAINING

0197 4370000000-N SP  Lump Sum 2000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0198 4370000000-N SP  Lump Sum 3250.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0199 4370000000-N SP  Lump Sum 80000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-1"

0200 4370000000-N SP  Lump Sum 80000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-2"

0201 4370000000-N SP  Lump Sum 80000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-3"

0202 4370000000-N SP  Lump Sum 80000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM   "DMS-4"

0203 4370000000-N SP  Lump Sum 12500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD DYNAMIC MESSAGE SIGN
ASSEMBLY "DMS-3"
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0204 4370000000-N SP  Lump Sum 12250.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD DYNAMIC MESSAGE SIGN
ASSEMBLY "DMS-4"

0205 4370000000-N SP  Lump Sum 20500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "A"

0206 4370000000-N SP  Lump Sum 13000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "B"

0207 4370000000-N SP  Lump Sum 20500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0208 4370000000-N SP  Lump Sum 12250.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0209 4370000000-N SP  Lump Sum 22000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0210 4370000000-N SP  Lump Sum 21500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0211 4370000000-N SP  Lump Sum 12500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0212 4370000000-N SP  Lump Sum 24250.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0213 4370000000-N SP  Lump Sum 18500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0214 4370000000-N SP  Lump Sum 18500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J-1"

0215 4370000000-N SP  Lump Sum 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J-2"

0216 4370000000-N SP  Lump Sum 12500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0217 4370000000-N SP  Lump Sum 12500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0218 4370000000-N SP  Lump Sum 12250.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0219 4370000000-N SP  Lump Sum 18750.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0220 4370000000-N SP  Lump Sum 19000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0221 4370000000-N SP  Lump Sum 20250.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "P"

0222 4370000000-N SP  Lump Sum 18500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Q"

0223 4370000000-N SP  Lump Sum 12750.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "R"

0224 4370000000-N SP  Lump Sum 20500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "S"

0225 4370000000-N SP  Lump Sum 19000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "T"

0226 4370000000-N SP  Lump Sum 14000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "U"

0227 4370000000-N SP  Lump Sum 13750.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "V"

0228 4370000000-N SP  Lump Sum 13750.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "W"
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0229 4370000000-N SP  Lump Sum 26500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "X"

0230 4370000000-N SP  Lump Sum 18500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "Y"

0231 4370000000-N SP  Lump Sum 50000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-1"

0232 4370000000-N SP  Lump Sum 45250.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-2"

0233 4370000000-N SP  Lump Sum 53000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-3"

0234 4370000000-N SP  Lump Sum 46000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY "DMS-4"

0235 4370000000-N SP  Lump Sum 54000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0236 4370000000-N SP  Lump Sum 31000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0237 4370000000-N SP  Lump Sum 59000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0238 4370000000-N SP  Lump Sum 28750.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0239 4370000000-N SP  Lump Sum 58000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0240 4370000000-N SP  Lump Sum 48000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0241 4370000000-N SP  Lump Sum 28750.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0242 4370000000-N SP  Lump Sum 66500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0243 4370000000-N SP  Lump Sum 60750.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0244 4370000000-N SP  Lump Sum 71000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0245 4370000000-N SP  Lump Sum 38000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0246 4370000000-N SP  Lump Sum 28750.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0247 4370000000-N SP  Lump Sum 28750.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"

0248 4370000000-N SP  Lump Sum 57250.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"

0249 4370000000-N SP  Lump Sum 52500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0250 4370000000-N SP  Lump Sum 26250.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "P"

0251 4370000000-N SP  Lump Sum 53000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Q"

0252 4370000000-N SP  Lump Sum 28750.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "R"

0253 4370000000-N SP  Lump Sum 68000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "S"
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0254 4370000000-N SP  Lump Sum 57500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "T"

0255 4370000000-N SP  Lump Sum 36750.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "U"

0256 4370000000-N SP  Lump Sum 28750.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "V"

0257 4370000000-N SP  Lump Sum 28750.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "W"

0258 4370000000-N SP  Lump Sum 71250.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "X"

0259 4370000000-N SP  Lump Sum 56250.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "Y"

0260 4400000000-M 1110  154 M2  60.00 9240.00WORK ZONE SIGNS (STAT)
0261 4405000000-M 1110  18 M2  207.00 3726.00WORK ZONE SIGNS (PORT)
0262 4410000000-M 1110  16 M2  60.00 960.00WORK ZONE SIGNS (BARRICAD
0263 4415000000-N 1115  5 EA  4500.00 22500.00FLASHING ARROW PNL TYPE C
0264 4425000000-N 1125  8 EA  15.00 120.00WARNING FLAG SETS
0265 4430000000-N 1130  250 EA  110.00 27500.00DRUMS
0266 4435000000-N 1135  20 EA  30.00 600.00CONES
0267 4445000000-M 1145  324 M   43.10 13964.40BARRICADES (TYPE III)
0268 4455000000-N 1150  420 MD  168.00 70560.00FLAGGER
0269 4460000000-N 1155  4 EA  1760.00 7040.00WARNING LIGHTS (TYPE B)
0270 4465000000-N 1160  10 EA  8690.00 86900.00TEMPORARY CRASH CUSHIONS
0271 4470000000-N 1160  4 EA  2190.00 8760.00RESET CRASH CUSHION
0272 4480000000-N 1165  2 EA  8530.00 17060.00TRUCK MTD IMP ATTN 60 MPH
0273 4485000000-M 1170  1,000 M   75.00 75000.00PORTABLE BARRIER
0274 4500000000-M 1170  100 M   45.20 4520.00RESET PORTABLE BARRIER
0275 4510000000-N SP   40 HR  30.00 1200.00POLICE
0276 4520000000-N 1266  1,700 EA  45.00 76500.00TUBULAR MARKERS (FIXED)
0277 4650000000-N 1251  334 EA  5.00 1670.00TEMP RAISED PVMT MRKS
0278 4685000000-M 1205  30,718 M   1.50 46077.00100MM THERMO MKG, 2.3MMTK
0279 4686000000-M 1205  9,241 M   1.75 16171.75100MM THERMO MKG, 3.1MMTK
0280 4695000000-M 1205  720 M   3.00 2160.00200MM THERMO MKG 2.3MM TK
0281 4710000000-M 1205  220 M   13.00 2860.00600MM THERMO MKG 3.1MM TK
0282 4725000000-M 1205  22 EA  100.00 2200.00THERMO PVT MKG SYMB 2.3MM
0283 4770000000-M 1205  7,290 M   4.00 29160.00COLD APP PLAS LINES 100MM
0284 4810000000-M 1205  16,030 M   0.60 9618.00PAINT PVT MKG LINES 100MM
0285 4835000000-M 1205  100 M   7.00 700.00PAINT PVT MKG LINES 600MM
0286 4845000000-N 1205  20 EA  40.00 800.00PAINT PVT MKG SYMBOL
0287 4850000000-M 1205  1,505 M   2.50 3762.50REMVL OF 100MM LINES
0288 4875000000-N 1205  10 EA  40.00 400.00REMOVAL OF SYMBL & CHARAC
0289 4890000000-M SP   71,983 M   3.50 251940.50GENERIC PAVEMENT MARKING ITEM (M)

POLYUREA PAVEMENT MARKING LINES, 150MM
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0290 4890000000-M SP   4,401 M   4.50 19804.50GENERIC PAVEMENT MARKING ITEM (M)
POLYUREA PAVEMENT MARKING LINES, 200MM

0291 4895000000-N SP   78 EA  100.00 7800.00GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA PAVEMENT MARKING     CHARACTER

0292 4895000000-N SP   18 EA  150.00 2700.00GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA PAVEMENT MARKING SYM-BOL

0293 4905000000-N 1253  8,259 EA  20.00 165180.00SNOWPLB RAISED PVMT MRKER
0294 4915000000-M 1264  9 EA  20.00 180.002.1M U-CHANNEL POSTS
0295 4935000000-N 1267  326 EA  25.00 8150.00FLEX DELINATR (CRYSTAL)
0296 4940000000-N 1267  228 EA  25.00 5700.00FLEX DELINATR (YELLOW)
0297 4945000000-N 1267  48 EA  26.00 1248.00FLEX DELINATR (CRY & RED)
0298 4950000000-N 1267  48 EA  26.00 1248.00FLEX DELINATR (YEL & RED)
0299 4955000000-N 1264  9 EA  75.00 675.00OBJECT MARKERS (END OF RD
0300 5300000000-M 1505 2,310.24 MTN 25.00 57756.00FND CONDIT MAT'L ********

(II)
0301 5306000000-M SP  2,310.2 MTN 25.00 57755.00BEDDN MAT'L CL **********

(II)
0302 5360000000-M 1510 50.35 M   80.00 4028.00150MM DI H2O PIPE 2.41MPA
0303 5378000000-M 1510 1,555.07 M   80.00 124405.60300MM DI H2O PIPE 2.41MPA
0304 5384000000-M 1510 841.96 M   110.00 92615.60400MM DI H2O PIPE ****MPA

(1.72)
0305 5390000000-M 1510 1,184.04 M   160.00 189446.40600MM DI H2O PIPE ****MPA

(1.72)
0306 5402000000-M 1510 9,164.48 KG  10.00 91644.80DI RES JT H2O PIPE FITNGS
0307 5414000000-M 1510 101.77 M   25.00 2544.2520MM CU WATER PIPE TYPE K
0308 5510000000-M 1510  3 EA  150.00 450.0020MM CORPORATION STOP
0309 5534000000-M 1510  6 EA  900.00 5400.00***MM GATE V & V BX

(150MM, 1.38 MPA)
0310 5534000000-M 1510  3 EA  1000.00 3000.00***MM GATE V & V BX

(200MM, 1.38 MPA)
0311 5534000000-M 1510  7 EA  1500.00 10500.00***MM GATE V & V BX

(300MM, 1.38 MPA)
0312 5564000000-M SP   9 EA  2500.00 22500.00***MM BUTRFLY V & V BX

(400MM)
0313 5564000000-M SP   3 EA  4100.00 12300.00***MM BUTRFLY V & V BX

(600MM)
0314 5582000000-M 1510  1 EA  170.00 170.00*** X ***MM TAPPING SADDL

(20MM X 300MM)
0315 5582000000-M 1510  2 EA  220.00 440.00*** X ***MM TAPPING SADDL

(20MM X 400MM)
0316 5588000000-M SP   3 EA  560.00 1680.00**MM AIR RELEASE ASSEMBLY

(25MM)
0317 5588000000-M SP   12 EA  800.00 9600.00**MM AIR RELEASE ASSEMBLY

(50MM)
0318 5606000000-M SP   2 EA  700.00 1400.0050MM BLOW OFF ASSEMBLY
0319 5648000000-N 1510  4 EA  500.00 2000.00RELOCATE EXIST WAT METER
0320 5666000000-M 1510  6 EA  2200.00 13200.00FIRE HYDRANT, ****MPA WP

(1.72 MPA WP)
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0321 5672000000-N 1510  1 EA  3000.00 3000.00RELOCATE EXIST FIRE HYD
0322 5714000000-M 1520 161.86 M   200.00 32372.00***MM DI SS PIPE CL ****

(450MM, 52)
0323 5720000000-M 1520  35 M   100.00 3500.00***MM DI SS PIPE PC ****

(100MM, 2.41 MPA)
0324 5720000000-M 1520  35 M   100.00 3500.00***MM DI SS PIPE PC ****

(150MM, 2.41 MPA)
0325 5726000000-M 1520 1,661.73 M   120.00 199407.60200MM DI SS PIPE PC 2.41
0326 5732000000-M 1520 38.05 M   120.00 4566.00250MM DI SS PIPE PC 2.41
0327 5744000000-M 1520 205.22 M   200.00 41044.00450MM DI SS PIPE PC ****

(1.72 MPA)
0328 5768000000-N 1520  8 EA  250.00 2000.00SANITARY SEWER CLEAN-OUT
0329 5775000000-M 1525  14 EA  1200.00 16800.001200MM DIA PC MH 0-1.8M
0330 5780000000-M 1525 63.01 M   320.00 20163.20STD PC MH WALL ****MM 1.8+

(1200MM)
0331 5786000000-M 1525 13.69 M   900.00 12321.00SS MH OS DROP ASSEMBLY
0332 5792000000-M SP  31.39 M   30.00 941.70REMOVE ABAND ***MM PIPE

(200MM, DI WATER)
0333 5792000000-M SP   191 M   35.00 6685.00REMOVE ABAND ***MM PIPE

(450MM, DI WATER)
0334 5798000000-M 1530  1,049 M   35.00 36715.00FL OR REMV *** PIPE *****

(600MM, DI WATER)
0335 5804000000-M 1530  834 M   30.00 25020.00FL OR REMV 300 PIPE *****

(DI WATER)
0336 5810000000-M 1530  606 M   30.00 18180.00FILL/REM ABN 400 PIPE ***

(DI WATER)
0337 5816000000-N 1530  6 EA  550.00 3300.00BRK DN,PLUG & FILL UT MH
0338 5822000000-N 1530  3 EA  2000.00 6000.00BREAK DOWN & REBUILD MH
0339 5828000000-N 1530  9 EA  700.00 6300.00REMOVE EXISTING MANHOLE
0340 5840000000-M 1540  65 M   500.00 32500.00***MM STL NCAS PIPE****OC

(1200MM, 12.70)
0341 5840000000-M 1540  90 M   150.00 13500.00***MM STL NCAS PIPE****OC

(400MM, 6.35)
0342 5840000000-M 1540  80 M   200.00 16000.00***MM STL NCAS PIPE****OC

(600MM, 6.35)
0343 5840000000-M 1540  124 M   250.00 31000.00***MM STL NCAS PIPE****OC

(750MM, 7.92)
0344 5840000000-M 1540  125 M   300.00 37500.00***MM STL NCAS PIPE****OC

(900MM, 9.53)
0345 5852000000-M SP   100 M   600.00 60000.00***MM STL NCAS PIPE****BJ

(750MM, 7.92)
0346 5882000000-N SP   10 EA  1000.00 10000.00GENERIC UTILITY ITEM (EA)

CONCRETE ANTI-SEEPAGE COLLAR
0347 5882000000-N SP   4 EA  700.00 2800.00GENERIC UTILITY ITEM (EA)

REMOVE & STOCKPILE EXISTING FIRE HYDRANT
0348 5882000000-N SP   1 EA  700.00 700.00GENERIC UTILITY ITEM (EA)

STEEL VENT PIPE
0349 5888000000-M SP  171.07 M   100.00 17107.00GENERIC UTILITY ITEM (M)

150MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA
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0350 5888000000-M SP  62.28 M   100.00 6228.00GENERIC UTILITY ITEM (M)
200MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA

0351 5888000000-M SP  78.4 M   140.00 10976.00GENERIC UTILITY ITEM (M)
300MM DI RESTRAINED JOINT WATER PIPE, PC 2.41 MPA

0352 5888000000-M SP  1,128.83 M   150.00 169324.50GENERIC UTILITY ITEM (M)
400MM DI RESTRAINED JOINT WATER PIPE, PC 1.72 MPA

0353 5888000000-M SP   10 M   300.00 3000.00GENERIC UTILITY ITEM (M)
600MM DI RESTRAINED JOINT WATER PIPE, PC 1.72 MPA

0354 6000000000-M 1605  5,505 M   7.46 41067.30TEMPORARY SILT FENCE
0355 6006000000-M 1610  1,105 MTN 32.40 35802.00EROS CONTRL STONE CL A
0356 6009000000-M 1610  30,535 MTN 32.40 989334.00EROS CONTRL STONE CL B
0357 6012000000-M 1610  16,260 MTN 30.40 494304.00SEDIMENT CONTROL STONE
0358 6015000000-M 1615  185 HA  500.00 92500.00TEMPORARY MULCHING
0359 6018000000-M 1620  7,850 KG  2.25 17662.50SEED FOR TEMP SEEDING
0360 6021000000-M 1620  63 MTN 325.00 20475.00FERT FOR TEMP SEEDING
0361 6024000000-M 1622  1,110 M   41.90 46509.00TEMPORARY SLOPE DRAINS
0362 6027000000-N 1622  79 EA  280.00 22120.00INLET PROTCN @ SLOPE DRNS
0363 6030000000-M 1630  65,890 M3  2.54 167360.60SILT EXCAVATION
0364 6033000000-M 1631  6,680 M2  0.75 5010.00SYNTHETIC ROVING
0365 6036000000-M 1631  27,178 M2  2.15 58432.70MATTING FOR EROS CONTROL
0366 6042000000-M 1632  3,035 M   5.20 15782.006.4MM HARDWARE CLOTH
0367 6045000000-M SP   50 M   278.00 13900.00***MM TEMPORARY PIPE

(1500MM)
0368 6054000000-M 1637  1 EA  698.00 698.00*** X *** X *** PERF TEE

(400MM X 400MM X 400MM)
0369 6054000000-M 1637  2 EA  728.00 1456.00*** X *** X *** PERF TEE

(450MM X 450MM X 450MM)
0370 6057000000-M 1637  1 EA  1060.00 1060.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0371 6057000000-M 1637  1 EA  1110.00 1110.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0372 6069000000-M 1638  955 M3  20.70 19768.50STILLING BASINS
0373 6070000000-N SP   32 EA  829.00 26528.00SPECIAL STILLING BASINS
0374 6084000000-M 1660 186.5 HA  2350.00 438275.00SEEDING & MULCHING
0375 6087000000-M 1660  104 HA  125.00 13000.00MOWING
0376 6090000000-M 1661  2,250 KG  675.00 1518750.00SEED FOR REPAIR SEEDING
0377 6093000000-M 1661 7.5 MTN 450.00 3375.00FERT FOR REPAIR SEEDING
0378 6096000000-M 1662  5,225 KG  175.00 914375.00SEED FOR SUPP SEEDING
0379 6108000000-M 1665 313.25 MTN 310.00 97107.50FERTILIZER TOPDRESSING
0380 6109000000-M SP   2 HA  3000.00 6000.00SPECIAL SEED UND GR FESCUE/BLGRS
0381 6111000000-M SP   305 M   56.60 17263.00IMPERVIOUS DIKE
0382 6114000000-N SP  109.5 HR  25.00 2737.50SPECIALIZED HAND MOWING
0383 6117000000-N 1675  32 EA  1.00 32.00RESPONSE FOR EROS CONTROL
0384 6120000000-M SP   2,031 M3  13.30 27012.30CULVERT DIVERSION CHANNEL
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0385 6123000000-M 1670 6.7 HA  1500.00 10050.00REFORESTATION
0386 6126000000-M SP  1.8 HA  3000.00 5400.00STREAMBANK REFORESTATION
0387 6132000000-N SP   100 EA  1.00 100.00GENERIC EROSION CONTROL ITEM (EA)

RESPONSE FOR RESEARCH
0388 6132000000-N SP   15 EA  120.00 1800.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0389 6141000000-M SP   4,550 M2  5.00 22750.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0390 7240000000-M 1710  88 M   5.50 484.00MESSENGER CABLE (*****MM)

(6.35MM)
0391 7279000000-M 1715  22,862 M   1.50 34293.00TRACER WIRE
0392 7336000000-N 1716  128 EA  500.00 64000.00JUNCTION BOX (OVER-SIZED)
0393 7360000000-N 1720  2 EA  975.00 1950.00WOOD POLE
0394 7372000000-N 1721  2 EA  275.00 550.00GUY ASSEMBLY
0395 7384000000-M 1722  2 EA  575.00 1150.00*****MM RISER WITH ***********

(76MM, TUBING)
0396 7432000000-M 1722  2 EA  275.00 550.0050MM RISER W/ TUBING
0397 7516000000-M 1730  19,508 M   7.00 136556.00COMMUNICATIONS CABLE (** FIBER)

(72)
0398 7552000000-N 1731  50 EA  825.00 41250.00INTERCONNECT CENTER
0399 7566000000-N 1733  118 EA  56.00 6608.00DELINEATOR MARKER
0400 7980000000-N SP   27 EA  225.00 6075.00GENERIC SIGNAL ITEM (EA)

120V/20A SERVICE DISCONNECT
0401 7980000000-N SP   19 EA  250.00 4750.00GENERIC SIGNAL ITEM (EA)

240V/15A SERVICE DISCONNECT
0402 7980000000-N SP   2 EA  250.00 500.00GENERIC SIGNAL ITEM (EA)

240V/50A SERVICE DISCONNECT
0403 7980000000-N SP   23 EA  4650.00 106950.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0404 7980000000-N SP   2 EA  15250.00 30500.00GENERIC SIGNAL ITEM (EA)

CCTV LOWERING SYSTEM METAL POLE & FOUNDATION
0405 7980000000-N SP   21 EA  6000.00 126000.00GENERIC SIGNAL ITEM (EA)

CCTV METAL POLE & FOUNDATION
0406 7980000000-N SP   1 EA  9250.00 9250.00GENERIC SIGNAL ITEM (EA)

ELECTRONIC CHASSIS & CABINETS
0407 7980000000-N SP   4 EA  825.00 3300.00GENERIC SIGNAL ITEM (EA)

EQUIPMENT CABINET FOUNDATION
0408 7980000000-N SP   1 EA  3500.00 3500.00GENERIC SIGNAL ITEM (EA)

EQUIPMENT RACK
0409 7980000000-N SP   50 EA  1100.00 55000.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANSCEIVER (IN CABINET)
0410 7980000000-N SP   8 EA  1250.00 10000.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANSCEIVER  (IN RACK)
0411 7980000000-N SP   23 EA  1250.00 28750.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (IN CABINET)
0412 7980000000-N SP   23 EA  1250.00 28750.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC VIDEO TRANSCEIVER (IN RACK)
0413 7980000000-N SP   1 EA  78000.00 78000.00GENERIC SIGNAL ITEM (EA)

HUB BUILDING
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0414 7980000000-N SP   3 EA  14750.00 44250.00GENERIC SIGNAL ITEM (EA)
INTELLIGENT MULTIPLEXER

0415 7980000000-N SP   136 EA  260.00 35360.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX

0416 7980000000-N SP   46 EA  9750.00 448500.00GENERIC SIGNAL ITEM (EA)
MVD ASSEMBLY

0417 7980000000-N SP   23 EA  3000.00 69000.00GENERIC SIGNAL ITEM (EA)
MVD METAL POLE & FOUNDATION

0418 7980000000-N SP   68 EA  1400.00 95200.00GENERIC SIGNAL ITEM (EA)
NEW ELECTRICAL SERVICE

0419 7980000000-N SP   1 EA  5600.00 5600.00GENERIC SIGNAL ITEM (EA)
SONET EQUIPMENT

0420 7980000000-N SP   4 EA  3900.00 15600.00GENERIC SIGNAL ITEM (EA)
TERMINAL SERVER EXPANSION

0421 7980000000-N SP   26 EA  3500.00 91000.00GENERIC SIGNAL ITEM (EA)
UNDERGROUND SPLICE ENCLOSURE

0422 7980000000-N SP   23 EA  1100.00 25300.00GENERIC SIGNAL ITEM (EA)
VIDEO DISTRIBUTION AMPLIFIERS

0423 7980000000-N SP   8 EA  4600.00 36800.00GENERIC SIGNAL ITEM (EA)
VIDEO MULTIPLEXER

0424 7985000000-N SP  Lump Sum 36000.00GENERIC SIGNAL ITEM (LS)
MRTMC SITE SOFTWARE MODIFIC-  ATIONS

0425 7985000000-N SP  Lump Sum 13000.00GENERIC SIGNAL ITEM (LS)
VIDEO SWITCH MODIFICATIONS

0426 7990000000-M SP   21,089 M   6.75 142350.75GENERIC SIGNAL ITEM (M)
1/0 AWG COPPER CONDUCTOR POWERCABLE

0427 7990000000-M SP   1,665 M   6.50 10822.50GENERIC SIGNAL ITEM (M)
2 AWG COPPER CONDUCTOR POWER  CABLE

0428 7990000000-M SP   7,166 M   7.50 53745.00GENERIC SIGNAL ITEM (M)
2/0 AWG COPPER CONDUCTOR POWERCABLE

0429 7990000000-M SP   10,915 M   7.75 84591.25GENERIC SIGNAL ITEM (M)
3/0 AWG COPPER CONDUCTOR POWERCABLE

0430 7990000000-M SP   640 M   5.50 3520.00GENERIC SIGNAL ITEM (M)
4 AWG COPPER CONDUCTOR POWER  CABLE

0431 7990000000-M SP   90 M   5.00 450.00GENERIC SIGNAL ITEM (M)
8 AWG COPPER CONDUCTOR POWER  CABLE

0432 7990000000-M SP   888 M   70.00 62160.00GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL OUTER DUCT CONDUIT 125MM

0433 7990000000-M SP   1,363 M   50.00 68150.00GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL PVC CONDUIT, 50MM (2 CONDUITS)

0434 7990000000-M SP   130 M   40.00 5200.00GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL PVC CONDUIT,50MM

0435 7990000000-M SP   555 M   60.00 33300.00GENERIC SIGNAL ITEM (M)
DIRECTIONAL DRILL PVC CONDUIT,76MM

0436 7990000000-M SP   3,383 M   4.75 16069.25GENERIC SIGNAL ITEM (M)
DROP CABLE (12 FIBER)

0437 7990000000-M SP   77 M   9.50 731.50GENERIC SIGNAL ITEM (M)
MULTI-DUCT, 31.75MM EXISTING CONDUIT IN BRIDGE (4
CONDUITS)

0438 7990000000-M SP   888 M   12.50 11100.00GENERIC SIGNAL ITEM (M)
MULTI-DUCT, 31.75MM IN OUTER- DUCT (4 CONDUITS)
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0439 7990000000-M SP   5,830 M   20.00 116600.00GENERIC SIGNAL ITEM (M)
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS)

0440 7990000000-M SP   30 M   23.00 690.00GENERIC SIGNAL ITEM (M)
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS) & PVC
CONDUIT, 50MM (1 CONDUIT)

0441 7990000000-M SP   5,085 M   25.00 127125.00GENERIC SIGNAL ITEM (M)
TRENCH MULTI-DUCT, 31.75MM (4 CONDUITS) & PVC
CONDUIT, 76MM (1 CONDUIT)

0442 7990000000-M SP   1,135 M   15.00 17025.00GENERIC SIGNAL ITEM (M)
TRENCH PVC CONDUIT, 50MM (1   CONDUIT)

0443 7990000000-M SP   1,900 M   28.00 53200.00GENERIC SIGNAL ITEM (M)
TRENCH PVC CONDUIT, 76MM (1   CONDUIT)

0444 7990000000-M SP   6,485 M   16.00 103760.00GENERIC SIGNAL ITEM (M)
UNDERGROUND MULTI-DUCT, 31.75MM (4 CONDUITS)

0568 0206000000-M SP   1,300 M2  122.00 158600.00TEMP SHORING - BARR SUPPORTED

CULVERT ITEMS

0445 8056000000-N 402 Lump Sum 10000.00REMV EXIST STR **********
(17+02.500 -Y2-)

0446 8126000000-N 414 Lump Sum 5000.00CULV EXCAV @ ************
(12+95.600 -RP1A-)

0447 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(14+39.000 -RP2DD-)

0448 8126000000-N 414 Lump Sum 3000.00CULV EXCAV @ ************
(17+02.500 -Y2-)

0449 8126000000-N 414 Lump Sum 5000.00CULV EXCAV @ ************
(20+92.565 -Y9-)

0450 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(23+68.400 -RP2CA-)

0451 8126000000-N 414 Lump Sum 3000.00CULV EXCAV @ ************
(298+94.800 -L-)

0452 8126000000-N 414 Lump Sum 4000.00CULV EXCAV @ ************
(308+57.858 -L-)

0453 8126000000-N 414 Lump Sum 5000.00CULV EXCAV @ ************
(318+15.600 -L-)

0454 8126000000-N 414 Lump Sum 7000.00CULV EXCAV @ ************
(343+25.100 -L-)

0455 8126000000-N 414 Lump Sum 5000.00CULV EXCAV @ ************
(357+66.000 -L-)

0456 8126000000-N 414 Lump Sum 6000.00CULV EXCAV @ ************
(367+92.000 -L-)

0457 8126000000-N 414 Lump Sum 5000.00CULV EXCAV @ ************
(378+07.800 -L-)

0458 8133000000-M 414  2,715 MTN 35.00 95025.00FND COND MATL BOX CULV
0459 8196000000-M 420 4,402.8 M3  425.00 1871190.00CL A CONC, CULVERT
0460 8245000000-M 425  374,628 KG  1.00 374628.00REINF STL CULV

WALL ITEMS

0461 8800000000-N SP  Lump Sum 141300.00MSE RET WALL STA *********
(13+51.462 -RP2A-)
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0462 8800000000-N SP  Lump Sum 143200.00MSE RET WALL STA *********
(26+45.236 -RP2BD-EB1)

0463 8800000000-N SP  Lump Sum 142300.00MSE RET WALL STA *********
(26+45.236 -RP2BD-EB2)

STRUCTURE ITEMS

0464 8021000000-N SP  Lump Sum 60000.00REMV EXIST STR **********
(120+21.688 -Y5SBL-)

0465 8035000000-N 402 Lump Sum 5000.00REMV EXIST STR **********
(380+15.437 -L-)

0466 8091000000-N 410 Lump Sum 5000.00FND EXCAV B** STA *******
(1,120+21.688 -Y5SBL-)

0467 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(1,13+51.462 -RP2A-)

0468 8091000000-N 410 Lump Sum 4000.00FND EXCAV B** STA *******
(1,16+98.460 -RP2D-)

0469 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(1,22+04.104 -RP2CA-)

0470 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(1,322+77.799 -L-)

0471 8091000000-N 410 Lump Sum 3500.00FND EXCAV B** STA *******
(1,340+54.230 -L-)

0472 8091000000-N 410 Lump Sum 3500.00FND EXCAV B** STA *******
(1,356+04.125 -L-)

0473 8091000000-N 410 Lump Sum 3500.00FND EXCAV B** STA *******
(1,366+18.798 -L-LT)

0474 8091000000-N 410 Lump Sum 3500.00FND EXCAV B** STA *******
(1,366+18.798 -L-RT)

0475 8091000000-N 410 Lump Sum 6000.00FND EXCAV B** STA *******
(1,367+26.357 -L-)

0476 8091000000-N 410 Lump Sum 5000.00FND EXCAV B** STA *******
(1,369+94.150 -L-LT)

0477 8091000000-N 410 Lump Sum 4000.00FND EXCAV B** STA *******
(1,369+94.150 -L-RT)

0478 8091000000-N 410 Lump Sum 4000.00FND EXCAV B** STA *******
(1,380+15.437 -L-)

0479 8091000000-N 410 Lump Sum 3500.00FND EXCAV B** STA *******
(1,66+25.169 -CDWBL-)

0480 8091000000-N 410 Lump Sum 3500.00FND EXCAV B** STA *******
(1,69+93.362 -CDWBL-)

0481 8091000000-N 410 Lump Sum 5000.00FND EXCAV B** STA *******
(10,367+26.357 -L-)

0482 8091000000-N 410 Lump Sum 3500.00FND EXCAV B** STA *******
(2,120+21.688 -Y5SBL-)

0483 8091000000-N 410 Lump Sum 5500.00FND EXCAV B** STA *******
(2,16+98.460 -RP2D-)

0484 8091000000-N 410 Lump Sum 5000.00FND EXCAV B** STA *******
(2,22+04.104 -RP2CA-)

0485 8091000000-N 410 Lump Sum 4000.00FND EXCAV B** STA *******
(2,366+18.798 -L-LT)
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0486 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(2,366+18.798 -L-RT)

0487 8091000000-N 410 Lump Sum 7000.00FND EXCAV B** STA *******
(2,367+26.357 -L-)

0488 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(2,369+94.150 -L-LT)

0489 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(2,369+94.150 -L-RT)

0490 8091000000-N 410 Lump Sum 2500.00FND EXCAV B** STA *******
(2,380+15.437 -L-)

0491 8091000000-N 410 Lump Sum 12000.00FND EXCAV B** STA *******
(2,66+25.169 -CDWBL-)

0492 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(2,69+93.362 -CDWBL-)

0493 8091000000-N 410 Lump Sum 3500.00FND EXCAV B** STA *******
(3,120+21.688 -Y5SBL-)

0494 8091000000-N 410 Lump Sum 3500.00FND EXCAV B** STA *******
(3,367+26.357 -L-)

0495 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(3,369+94.150 -L-LT)

0496 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(3,369+94.150 -L-RT)

0497 8091000000-N 410 Lump Sum 2500.00FND EXCAV B** STA *******
(3,380+15.437 -L-)

0498 8091000000-N 410 Lump Sum 4500.00FND EXCAV B** STA *******
(3,69+93.362 -CDWBL-)

0499 8091000000-N 410 Lump Sum 4500.00FND EXCAV B** STA *******
(4,367+26.357 -L-)

0500 8091000000-N 410 Lump Sum 4000.00FND EXCAV B** STA *******
(5,367+26.357 -L-)

0501 8091000000-N 410 Lump Sum 10000.00FND EXCAV B** STA *******
(6,367+26.357 -L-)

0502 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(7,367+26.357 -L-)

0503 8091000000-N 410 Lump Sum 3000.00FND EXCAV B** STA *******
(8,367+26.357 -L-)

0504 8091000000-N 410 Lump Sum 2500.00FND EXCAV B** STA *******
(9,367+26.357 -L-)

0505 8105500000-M SP  135.2 M   1000.00 135200.00****MM DRILLD PIER IN SOIL
(1066MM)

0506 8105500000-M SP  294.4 M   1500.00 441600.00****MM DRILLD PIER IN SOIL
(1220MM)

0507 8105600000-M SP  61.2 M   2500.00 153000.00****MM DRILLD PIER NO SOIL
(1066MM)

0508 8105600000-M SP   110 M   3000.00 330000.00****MM DRILLD PIER NO SOIL
(1220MM)

0509 8113000000-N SP   28 EA  700.00 19600.00SID INSPECTION
0510 8114000000-N SP   24 EA  700.00 16800.00SPT TESTING
0511 8115000000-N SP   4 EA  2000.00 8000.00CROSSHOLE SONIC LOGGING
0512 8116000000-M SP   838 M   40.00 33520.00CSL TUBES
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0513 8147000000-M 420 46,585.5 M2  150.00 6987825.00REINF CONC DECK SLAB
0514 8161000000-M 420 42,339.7 M2  3.00 127019.10GROOVING BRIDGE FLOORS
0515 8175000000-M 420 1,502.5 M3  500.00 751250.00CL AA CONC, BRIDGE
0516 8182000000-M 420 5,636.6 M3  650.00 3663790.00CL A CONC, BRIDGE
0517 8210000000-N 422 Lump Sum 14600.00BRG APPR SLAB ***********

(120+21.688 -Y5SBL-)
0518 8210000000-N 422 Lump Sum 19400.00BRG APPR SLAB ***********

(13+51.462 -RP2A-)
0519 8210000000-N 422 Lump Sum 14800.00BRG APPR SLAB ***********

(16+98.460 -RP2D-)
0520 8210000000-N 422 Lump Sum 15000.00BRG APPR SLAB ***********

(22+04.104 -RP2CA-)
0521 8210000000-N 422 Lump Sum 22600.00BRG APPR SLAB ***********

(26+45.236 -RP2BD-)
0522 8210000000-N 422 Lump Sum 19400.00BRG APPR SLAB ***********

(310+16.500 -L-LT)
0523 8210000000-N 422 Lump Sum 19400.00BRG APPR SLAB ***********

(310+16.500 -L-RT)
0524 8210000000-N 422 Lump Sum 14800.00BRG APPR SLAB ***********

(322+77.799 -L-)
0525 8210000000-N 422 Lump Sum 27700.00BRG APPR SLAB ***********

(327+93.000 -L-LT)
0526 8210000000-N 422 Lump Sum 27700.00BRG APPR SLAB ***********

(327+93.000 -L-RT)
0527 8210000000-N 422 Lump Sum 30500.00BRG APPR SLAB ***********

(340+54.230 -L-)
0528 8210000000-N 422 Lump Sum 21200.00BRG APPR SLAB ***********

(356+04.125 -L-)
0529 8210000000-N 422 Lump Sum 20300.00BRG APPR SLAB ***********

(366+18.798 -L-LT)
0530 8210000000-N 422 Lump Sum 20300.00BRG APPR SLAB ***********

(366+18.798 -L-RT)
0531 8210000000-N 422 Lump Sum 7640.00BRG APPR SLAB ***********

(367+26.357 -L-)
0532 8210000000-N 422 Lump Sum 27200.00BRG APPR SLAB ***********

(369+94.150 -L-LT)
0533 8210000000-N 422 Lump Sum 31200.00BRG APPR SLAB ***********

(369+94.150 -L-RT)
0534 8210000000-N 422 Lump Sum 28300.00BRG APPR SLAB ***********

(380+15.437 -L-)
0535 8210000000-N 422 Lump Sum 16200.00BRG APPR SLAB ***********

(66+25.169 -CDWBL-)
0536 8210000000-N 422 Lump Sum 18900.00BRG APPR SLAB ***********

(69+93.362 -CDWBL-)
0537 8217000000-M 425  878,524 KG  1.05 922450.20REINF STEEL (BRIDGE)
0538 8238000000-M 425  48,489 KG  1.50 72733.50SPIRAL COL REINF STL STR
0539 8265000000-M 430 1,161.44 M   250.00 290360.001372MM PRESTR CONC GIRDER
0540 8274000000-M 430 2,221.8 M   350.00 777630.001600MM MOD PRESTR CONC GRDR
0541 8280000000-M 440 Lump Sum 13000000.00STRUCTURAL STEEL
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0542 8364000000-M 450 20,879.5 M   70.00 1461565.00HP310X79 STL PILE
0543 8384000000-M 450 1,022.2 M   95.00 97109.00HP360X108 STL PILE
0544 8391000000-N 450  517 EA  125.00 64625.00STEEL PILE POINTS
0545 8406000000-N SP  Lump Sum 9000.00GALVAN STL PILES @ ******

(310+16.500 -L-LT)
0546 8406000000-N SP  Lump Sum 9000.00GALVAN STL PILES @ ******

(310+16.500 -L-RT)
0547 8475000000-M 460 997.542 M   150.00 149631.30TWO BAR METAL RAIL
0548 8482000000-M 460 159.088 M   320.00 50908.16THREE BAR METAL RAIL
0549 8503000000-M 460 4,328.181 M   120.00 519381.72CONC BARRIER RAIL
0550 8517000000-M 460 1,021.224 M   110.00 112334.64***X****MM CONC PARAPET

(355MM X 760MM)
0551 8531000000-M 462 9,547.3 M2  48.50 463044.05100MM SLOPE PROTECTION
0552 8594000000-M 876  295 MTN 32.30 9528.50PLAIN RIP RAP B
0553 8608000000-M 876  4,749 MTN 23.90 113501.10PLAIN RIP RAP II 600MM TK
0554 8622000000-M 876  4,845 M2  1.20 5814.00FILTER FABRIC FOR DRAINAGE
0555 8650000000-N SP  Lump Sum 360500.00POT BEARINGS
0556 8657000000-N 430 Lump Sum 100000.00ELASTOMERIC BEARINGS
0557 8692000000-N SP  Lump Sum 150000.00EVAZOTE JOINT SEALS
0558 8699000000-N SP  Lump Sum 25000.00STRIP SEALS
0559 8706000000-N SP  Lump Sum 75000.00EXPANSION JOINT SEALS
0560 8713000000-N SP  Lump Sum 200000.00MODULAR EXP JOINT SEALS
0561 8727000000-N SP  Lump Sum 40000.00ELEC CONDUIT SYS ********

(310+16.500 -L-RT)
0562 8727000000-N SP  Lump Sum 35000.00ELEC CONDUIT SYS ********

(327+93.000 -L-RT)
0563 8867000000-M SP   18 M   850.00 15300.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0564 8867000000-M SP   54 M   850.00 45900.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL
0565 8881000000-M SP   82 M3  700.00 57400.00GENERIC STRUCTURE ITEM (M3)

34.5 MPA CONCRETE
0566 8889000000-M SP   2,256 KG  30.00 67680.00GENERIC STRUCTURE ITEM (KG)

POST-TENSIONING STRANDS
0567 8990000000-N SP   10,000 DOL 1280.00 12800000.00CONTRACT TIME

 

    TOTAL 114383839.31CONTRACT TOTAL

 

    SUB-TOTAL 66122556.04ROADWAY ITEMS
    SUB-TOTAL 2418843.00CULVERT ITEMS
    SUB-TOTAL 426800.00WALL ITEMS
    SUB-TOTAL 45415640.27STRUCTURE ITEMS
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BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  106081556.11TIDEWATER SKANSKA, INC.
     2  108859642.36W. C. ENGLISH, INC.
     3  108955112.48ARCHER WESTERN CONTRACTORS, LTD.
     4  110877965.36AMEC CIVIL, LLC
     5  111625604.68THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     6  114100374.74BLUE RIDGE CONSTRUCTORS
     7  114383839.31GRANITE CONSTRUCTION COMPANY



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 005

HERTFORD

36676

OCT 21 2003 C200915
FED AID NO STATE FUNDED

SHLDR RECONST, MILLING, RESURFACING, C& G & PVMT MARKINGS.

US-158 BUS FROM WEST END OF US-158 BYPASS TO EAST END OF US-158 BYPASS AND US-258 FROM US-158 BYPASS TO STATE LINE.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

15.190 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 121800.00MOBILIZATION
0002 1220000000-E 545  1,052 TON 25.00 26300.00INCIDENTAL STONE BASE
0003 1245000000-E SP  22.5 SMI 2680.00 60300.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  193,227 SY  0.98 189362.46MILL ASP PVMT *****" DTH

(1-1/2")
0005 1297000000-E 607  19,544 SY  1.37 26775.28MILL ASP PVMT *****" DTH

(3")
0006 1297000000-E 607  8,889 SY  1.76 15644.64MILL ASP PVMT *****" DTH

(4")
0007 1498000000-E 610  1,267 TON 29.86 37832.62ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  43,313 TON 28.84 1249146.92ASP CONC SURF CRS S9.5B
0009 1526000000-E SP   358 TON 29.14 10432.12ASP CONC SURF CRS S4.75A
0010 1560000000-E 620  2,899 TON 198.50 575451.50ASP FOR PLANT MIX  PG64-22
0011 1704000000-E SP   1,633 TON 68.00 111044.00PATCHING EXIST PAVEMENT
0012 1891000000-E SP   54,568 SY  1.52 82943.36GENERIC PAVING ITEM (SY)

VARIABLE DEPTH MILLING
0013 2549000000-E 846  480 LF  35.00 16800.002'-6"CONC CURB & GUTTER
0014 2605000000-N SP   36 EA  1250.00 45000.00WHEELCHAIR RAMP
0015 2830000000-N 858  17 EA  360.00 6120.00ADJ MANHOLES
0016 2845000000-N 858  14 EA  295.00 4130.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  37,469 LF  0.32 11990.08THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  141,608 LF  0.37 52394.96THERMO PVT MKG LINES 4"120
0019 4695000000-E 1205  400 LF  0.68 272.008"WIDE THERMO 90 MILS
0020 4710000000-E 1205  490 LF  4.25 2082.5024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  24 EA  45.00 1080.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  199 EA  75.00 14925.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  400,343 LF  0.15 60051.45PAINT PVMT MARKINGS 4"
0024 4820000000-E 1205  400 LF  0.30 120.00PAINT PVMT MARKINGS 8"
0025 4835000000-E 1205  490 LF  3.00 1470.00PAINT PVT MKG LINES 24"
0026 4840000000-N 1205  24 EA  20.00 480.00PAINT PVT MKG CHARACTER
0027 4845000000-N 1205  185 EA  35.00 6475.00PAINT PVT MKG SYMBOL
0028 4900000000-N 1252  2,486 EA  5.00 12430.00PERM RAISED PVMT MARKERS
0029 6084000000-E 1660 21.8 ACR 1050.00 22890.00SEEDING AND MULCHING
0030 7444000000-E 1725  1,840 LF  6.85 12604.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2778347.89CONTRACT TOTAL

 

    SUB-TOTAL 2778347.89ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2778347.89ROSE BROTHERS PAVING CO., INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  2 006

PASQUOTANK

36721

OCT 21 2003 C200920
FED AID NO STATE FUNDED

MILLING, RESURFACING, PAVEMENT MARKINGS & SIGNALS.

US-17 FROM KNOBBS CREEK BRIDGE TO ELIZABETH CITY BYPASS.

BARNHILL CONTRACTING CO.

TARBORO,  NC

5.600 MI

ROSE BROTHERS PAVING CO.,
INC.

R. P. C. CONTRACTING, INC.

AHOSKIE,  NC KITTY HAWK,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 98000.00 109000.00 123600.00MOBILIZATION
0002 1220000000-E 545  55 TON 25.00 1375.00 25.00 1375.00 20.00 1100.00INCIDENTAL STONE BASE
0003 1245000000-E SP  14.4 SMI 2500.00 36000.00 2800.00 40320.00 4550.00 65520.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  101,376 SY  1.57 159160.32 1.78 180449.28 1.00 101376.00MILL ASP PVMT *****" DTH

(2-1/4")
0005 1503000000-E 610  13,053 TON 33.90 442496.70 33.68 439625.04 46.62 608530.86ASP CONC INTR CRS I19.0C
0006 1523000000-E 610  18,804 TON 32.25 606429.00 32.90 618651.60 48.85 918575.40ASP CONC SURF CRS S9.5C
0007 1560000000-E 620  613 TON 178.00 109114.00 198.50 121680.50 190.80 116960.40ASP FOR PLANT MIX  PG64-22
0008 1565000000-E 620  1,221 TON 188.00 229548.00 218.50 266788.50 206.90 252624.90ASP FOR PLANT MIX PG70-22
0009 1704000000-E SP   129 TON 70.00 9030.00 139.00 17931.00 125.00 16125.00PATCHING EXIST PAVEMENT
0010 1891000000-E SP   72,982 SY  1.57 114581.74 1.92 140125.44 1.10 80280.20GENERIC PAVING ITEM (SY)

VARIABLE DEPTH MILLING
0011 2473000000-N SP   1 EA  450.00 450.00 600.00 600.00 275.00 275.00GENERIC DRAINAGE ITEM (EA)

REMOVE & REPLACE EXT FRAME, GRATE & HOOD, STD
840.03

0012 2473000000-N SP   1 EA  165.00 165.00 450.00 450.00 150.00 150.00GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE EXT GRATE STD840.03

0013 2549000000-E 846  625 LF  37.00 23125.00 50.00 31250.00 25.00 15625.002'-6"CONC CURB & GUTTER
0014 2605000000-N SP   1 EA  1600.00 1600.00 1500.00 1500.00 1780.00 1780.00WHEELCHAIR RAMP
0015 2612000000-E 848  20 SY  48.00 960.00 70.00 1400.00 40.00 800.006" CONCRETE DRIVEWAY
0016 2830000000-N 858  1 EA  350.00 350.00 390.00 390.00 250.00 250.00ADJ MANHOLES
0017 4685000000-E 1205  76,512 LF  0.30 22953.60 0.50 38256.00 0.30 22953.60THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  41,184 LF  0.35 14414.40 0.55 22651.20 0.35 14414.40THERMO PVT MKG LINES 4"120
0019 4710000000-E 1205  1,130 LF  3.50 3955.00 5.00 5650.00 3.50 3955.0024"WIDE THERMO 120 MILS
0020 4725000000-E 1205  176 EA  60.00 10560.00 100.00 17600.00 60.00 10560.00THERMO PVT SYMBOL 90MILS
0021 4810000000-E 1205  173,184 LF  0.16 27709.44 0.24 41564.16 0.16 27709.44PAINT PVMT MARKINGS 4"
0022 4835000000-E 1205  630 LF  3.00 1890.00 3.00 1890.00 3.00 1890.00PAINT PVT MKG LINES 24"
0023 4900000000-N 1252  1,004 EA  4.00 4016.00 5.50 5522.00 4.00 4016.00PERM RAISED PVMT MARKERS
0024 6084000000-E 1660 15.6 ACR 975.00 15210.00 1400.00 21840.00 975.00 15210.00SEEDING AND MULCHING
0025 7300000000-E 1715  1,200 LF  3.90 4680.00 7.00 8400.00 3.90 4680.00TRENCHING (UNPAVED)
0026 7324000000-N 1716  24 EA  240.00 5760.00 180.00 4320.00 240.00 5760.00JUNCTION BOX (STANDARD SIZE)
0027 7444000000-E 1725  9,420 LF  3.19 30049.80 6.00 56520.00 3.19 30049.80INDUCTIVE LOOP SAWCUT
0028 7456000000-E 1726  2,400 LF  2.29 5496.00 2.40 5760.00 2.29 5496.00LEAD-IN CABLE

 

    TOTAL 1979079.00 TOTAL 2201509.72 TOTAL 2450267.00CONTRACT TOTAL

 

    SUB-TOTAL 1979079.00 SUB-TOTAL 2201509.72 SUB-TOTAL 2450267.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1979079.00BARNHILL CONTRACTING CO.
     2  2201509.72ROSE BROTHERS PAVING CO., INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 2 /  2 006

PASQUOTANK

36721

OCT 21 2003 C200920
FED AID NO STATE FUNDED

MILLING, RESURFACING, PAVEMENT MARKINGS & SIGNALS.

US-17 FROM KNOBBS CREEK BRIDGE TO ELIZABETH CITY BYPASS.

 

5.600 MI

  

     3  2450267.00R. P. C. CONTRACTING, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  2 007

CARTERET

36395

OCT 21 2003 C200931
FED AID NO STATE FUNDED

GRADING, DRAINAGE, MILLING, RESURFACING & PAVEMENT MARKINGS.

US-70 FROM THE WESTERN CITY LIMIT OF MOREHEAD CITY TO THE NEWPORT RIVER (INTERCOASTAL WATERWAY) BRIDGE.

S. T. WOOTEN CORPORATION

WILSON,  NC

6.720 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 132250.00 102700.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 175000.00 27400.00GRADING
0003 0318000000-E 300  30 TON 25.00 750.00 37.60 1128.00FNDATION MATL, MINOR STRS
0004 0366000000-E 310  200 LF  25.00 5000.00 24.45 4890.0015" RC PIPE CULV III
0005 0995000000-E 340  8 LF  10.00 80.00 20.80 166.40PIPE REMOVAL
0006 1220000000-E 545  40 TON 22.00 880.00 41.75 1670.00INCIDENTAL STONE BASE
0007 1308000000-E 607  221,524 SY  1.80 398743.20 2.19 485137.56MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0008 1491000000-E 610  247 TON 60.00 14820.00 65.20 16104.40ASP CONC BASE CRS B25.0C
0009 1503000000-E 610  247 TON 60.00 14820.00 64.70 15980.90ASP CONC INTR CRS I19.0C
0010 1523000000-E 610  25,714 TON 35.00 899990.00 46.60 1198272.40ASP CONC SURF CRS S9.5C
0011 1560000000-E 620  21 TON 185.00 3885.00 209.00 4389.00ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  1,671 TON 195.00 325845.00 229.00 382659.00ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   4,050 TON 114.00 461700.00 130.04 526662.00PATCHING EXIST PAVEMENT
0014 2286000000-N 840  2 EA  1750.00 3500.00 950.00 1900.00MASNRY DRAINAGE STRUCT
0015 2364000000-N 840  4 EA  400.00 1600.00 300.00 1200.00FRAME W/2GRTS 840.16 STD
0016 2549000000-E 846  940 LF  15.00 14100.00 13.90 13066.002'-6"CONC CURB & GUTTER
0017 2815000000-N 858  2 EA  950.00 1900.00 250.00 500.00ADJ DROP INLETS
0018 2830000000-N 858  6 EA  1000.00 6000.00 200.00 1200.00ADJ MANHOLES
0019 2845000000-N 858  10 EA  800.00 8000.00 200.00 2000.00ADJ METER OR VALVE BOXES
0020 4685000000-E 1205  83,892 LF  0.48 40268.16 0.48 40268.16THERMO PVT MKG LINES 4"90
0021 4686000000-E 1205  55,344 LF  0.52 28778.88 0.52 28778.88THERMO PVT MKG LINES 4"120
0022 4695000000-E 1205  540 LF  1.75 945.00 1.75 945.008"WIDE THERMO 90 MILS
0023 4697000000-E 1205  2,380 LF  1.88 4474.40 1.88 4474.40THERMO PVT MKG LINE 8"120
0024 4705000000-E 1205  420 LF  2.10 882.00 2.10 882.00THERMO LINES 16" 120MILS
0025 4710000000-E 1205  2,280 LF  4.00 9120.00 4.00 9120.0024"WIDE THERMO 120 MILS
0026 4721000000-E 1205  138 EA  38.00 5244.00 38.00 5244.00THERMO PVT MKG CHARACTER 120
0027 4725000000-E 1205  361 EA  78.00 28158.00 78.00 28158.00THERMO PVT SYMBOL 90MILS
0028 4810000000-E 1205  132,696 LF  0.18 23885.28 0.18 23885.28PAINT PVMT MARKINGS 4"
0029 4830000000-E 1205  420 LF  1.25 525.00 1.25 525.00PAINT PVT MKGS LINES 16"
0030 4835000000-E 1205  1,120 LF  1.90 2128.00 1.90 2128.00PAINT PVT MKG LINES 24"
0031 4840000000-N 1205  30 EA  24.00 720.00 24.00 720.00PAINT PVT MKG CHARACTER
0032 4900000000-N 1252  2,898 EA  3.95 11447.10 3.95 11447.10PERM RAISED PVMT MARKERS
0033 6009000000-E 1610  20 TON 40.00 800.00 57.10 1142.00EROS CONTRL STONE CL B
0034 6030000000-E 1630  35 CY  13.00 455.00 24.00 840.00SILT EXCAVATION
0035 6042000000-E 1632  80 LF  5.75 460.00 6.10 488.001/4" HARDWARE CLOTH
0036 6084000000-E 1660  1 ACR 2000.00 2000.00 2000.00 2000.00SEEDING AND MULCHING
0037 6087000000-E 1660  1 ACR 350.00 350.00 100.00 100.00MOWING
0038 6090000000-E 1661  4 LB  45.00 180.00 5.00 20.00SEED FOR REPAIR SEEDING
0039 6108000000-E 1665  1 TON 250.00 250.00 550.00 550.00FERTILIZER TOPDRESSING



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 2 /  2 007

CARTERET

36395

OCT 21 2003 C200931
FED AID NO STATE FUNDED

GRADING, DRAINAGE, MILLING, RESURFACING & PAVEMENT MARKINGS.

US-70 FROM THE WESTERN CITY LIMIT OF MOREHEAD CITY TO THE NEWPORT RIVER (INTERCOASTAL WATERWAY) BRIDGE.

 

6.720 MI

  

 

    TOTAL 2629934.02 TOTAL 2948741.48CONTRACT TOTAL

 

    SUB-TOTAL 2629934.02 SUB-TOTAL 2948741.48ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2629934.02S. T. WOOTEN CORPORATION
     2  2948741.48COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



OCT 21, 2003 02:40 PM

TIP NO B-2514 2:00PM 1 /  8 008

BRUNSWICK

32642.3.2

OCT 21 2003 C200504
FED AID NO BRZ-1435(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

T. A. LOVING COMPANY

GOLDSBORO,  NC

0.277 MI

DANE CONSTRUCTION, INC. W. C. ENGLISH, INC.

MOORESVILLE,  NC LYNCHBURG,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 130000.00 120000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14000.00 15000.00 20000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 15000.00 20000.00 12000.00REINF BRG APPR **********

(16+75.00)
0004 0043000000-N 226 Lump Sum 141000.00 400000.00 190000.00GRADING
0005 0050000000-E 226  1 ACR 900.00 900.00 900.00 900.00 900.00 900.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  6,662 CY  7.00 46634.00 7.00 46634.00 7.00 46634.00UNDERCUT EXCAVATION
0007 0134000000-E 240  6 CY  75.00 450.00 75.00 450.00 75.00 450.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  4,000 CY  7.10 28400.00 7.10 28400.00 7.10 28400.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  200 SY  2.00 400.00 2.00 400.00 2.00 400.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300 24.5 TON 31.00 759.50 31.00 759.50 31.00 759.50FNDATION MATL, MINOR STRS
0011 0342000000-E 310  72 LF  24.00 1728.00 24.00 1728.00 24.00 1728.00**" SIDE DRAIN PIPE

(18")
0012 0366000000-E 310  24 LF  38.00 912.00 38.00 912.00 38.00 912.0015" RC PIPE CULV III
0013 0372000000-E 310  64 LF  40.00 2560.00 40.00 2560.00 40.00 2560.0018" RC PIPE CULV III
0014 0660000000-E 310  68 LF  28.00 1904.00 28.00 1904.00 28.00 1904.00***" BCCSP A *****"

(15", 0.064")
0015 0680000000-E 310  6 EA  165.00 990.00 165.00 990.00 165.00 990.00**" BCCS ELB A *****"

(15", 0.064")
0016 0995000000-E 340  60 LF  12.00 720.00 12.00 720.00 12.00 720.00PIPE REMOVAL
0017 1220000000-E 545  210 TON 25.00 5250.00 25.00 5250.00 25.00 5250.00INCIDENTAL STONE BASE
0018 1489000000-E 610  315 TON 55.00 17325.00 55.00 17325.00 55.00 17325.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  310 TON 55.00 17050.00 55.00 17050.00 55.00 17050.00ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  160 TON 65.00 10400.00 65.00 10400.00 65.00 10400.00ASP CONC SURF CRS S9.5B
0021 1560000000-E 620  40 TON 265.00 10600.00 265.00 10600.00 265.00 10600.00ASP FOR PLANT MIX  PG64-22
0022 2264000000-E 840  1 CY  350.00 350.00 350.00 350.00 350.00 350.00PIPE PLUGS
0023 2286000000-N 840  4 EA  900.00 3600.00 900.00 3600.00 900.00 3600.00MASNRY DRAINAGE STRUCT
0024 2363000000-N 840  4 EA  410.00 1640.00 410.00 1640.00 410.00 1640.00FRAME W/2GRTS 840.***** STD

(840.29)
0025 2556000000-E 846  500 LF  15.00 7500.00 25.00 12500.00 15.00 7500.00SHOULDER BERM GUTTER
0026 3030000000-E 862  250 LF  8.00 2000.00 8.00 2000.00 8.00 2000.00STL BM GUARDRAIL
0027 3045000000-E 862  25 LF  8.00 200.00 8.00 200.00 8.00 200.00SBGR SHOP CURVED
0028 3150000000-N 862  5 EA  22.00 110.00 22.00 110.00 22.00 110.00ADDIT GUARDRAIL POSTS
0029 3195000000-N 862  1 EA  300.00 300.00 300.00 300.00 300.00 300.00GR ANCHOR TYPE AT-1
0030 3215000000-N 862  4 EA  750.00 3000.00 750.00 3000.00 900.00 3600.00GR ANCHOR TYPE III
0031 3270000000-N SP   3 EA  1775.00 5325.00 1775.00 5325.00 1800.00 5400.00GR ANCHOR TYPE 350
0032 3649000000-E 876  9 TON 34.00 306.00 34.00 306.00 34.00 306.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  635 SY  2.00 1270.00 2.00 1270.00 2.00 1270.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  186 SF  8.00 1488.00 10.00 1860.00 10.00 1860.00WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  57 SF  5.00 285.00 10.00 570.00 10.00 570.00WORK ZONE SIGNS (BARRICDE
0036 4445000000-E 1145  80 LF  12.00 960.00 12.00 960.00 12.00 960.00BARRICADES (TYPE III)
0037 4810000000-E 1205  11,680 LF  0.25 2920.00 0.25 2920.00 0.25 2920.00PAINT PVMT MARKINGS 4"
0038 4900000000-N 1252  20 EA  4.00 80.00 4.00 80.00 14.00 280.00PERM RAISED PVMT MARKERS



OCT 21, 2003 02:40 PM

TIP NO B-2514 2:00PM 2 /  8 008

BRUNSWICK

32642.3.2

OCT 21 2003 C200504
FED AID NO BRZ-1435(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

T. A. LOVING COMPANY

GOLDSBORO,  NC

0.277 MI

DANE CONSTRUCTION, INC. W. C. ENGLISH, INC.

MOORESVILLE,  NC LYNCHBURG,  VA

0039 5300000000-E 1505  139 TON 25.00 3475.00 29.00 4031.00 29.00 4031.00FND CONDIT MAT CL *******
(VI)

0040 5306000000-E SP   139 TON 25.00 3475.00 29.00 4031.00 29.00 4031.00BEDDING MATL, CL ********
(VI)

0041 5432000000-E 1510  560 LF  6.00 3360.00 6.00 3360.00 6.00 3360.002"PVC WATER PIPE ********
(21, 200# WP)

0042 5492000000-E SP   15 LF  5.00 75.00 40.00 600.00 40.00 600.003/4"PE WAT TUBN SDR9 ****
(200# WP)

0043 5510000000-E 1510  3 EA  50.00 150.00 45.00 135.00 45.00 135.003/4" CORPORATION STOP
0044 5582000000-E 1510  3 EA  50.00 150.00 90.00 270.00 90.00 270.00**"X **" TAPPING SADDLE

(2" X 3/4")
0045 5606000000-E SP   1 EA  600.00 600.00 650.00 650.00 650.00 650.002" BLOW OFF ASSEMBLY
0046 5708000000-E 1520  573 LF  30.00 17190.00 10.45 5987.85 10.45 5987.85**"PVC FORCE M *******

(12", SDR 21, 250# WP)
0047 5708000000-E 1520  573 LF  20.00 11460.00 8.28 4744.44 8.28 4744.44**"PVC FORCE M *******

(8", SDR 21, 250# WP)
0048 5756000000-E 1520  1,310 LB  5.00 6550.00 5.00 6550.00 5.00 6550.00DI SS PIPE FITNS *******

(250# MIN WP)
0049 5798000000-E 1530  480 LF  10.00 4800.00 8.00 3840.00 8.00 3840.00FIL OR REMV **" PIPE, ***

(8" DR 9, HDPE, 200# WP)
0050 5798000000-E 1530  325 LF  10.00 3250.00 8.00 2600.00 8.00 2600.00FIL OR REMV **" PIPE, ***

(8", FSS)
0051 5804000000-E 1530  440 LF  10.00 4400.00 9.00 3960.00 9.00 3960.00FIL OR REMV 12" PIPE, ***

(12" DR 9 HDPE,200#WP)
0052 5804000000-E 1530  325 LF  10.00 3250.00 9.00 2925.00 9.00 2925.00FIL OR REMV 12" PIPE, ***

(FSS)
0053 5888000000-E SP   734 LF  80.00 58720.00 98.00 71932.00 98.00 71932.00GENERIC UTILITY ITEM (LF)

12" DR 9 HDPE SEWER PIPE, 200# WP, BY DIRECTIONAL
BORE

0054 5888000000-E SP   734 LF  60.00 44040.00 75.00 55050.00 75.00 55050.00GENERIC UTILITY ITEM (LF)
8" DR 9 HDPE SEWER PIPE, 200# WP, BY DIRECTIONAL
BORE

0055 6000000000-E 1605  1,425 LF  1.97 2807.25 5.50 7837.50 4.25 6056.25TEMPORARY SILT FENCE
0056 6006000000-E 1610  75 TON 29.00 2175.00 29.00 2175.00 29.00 2175.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  235 TON 36.00 8460.00 36.00 8460.00 36.00 8460.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  320 TON 29.00 9280.00 29.00 9280.00 29.00 9280.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615  2 ACR 500.00 1000.00 1200.00 2400.00 500.00 1000.00TEMPORARY MULCHING
0060 6018000000-E 1620  100 LB  5.00 500.00 3.00 300.00 4.75 475.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.25 TON 1000.00 250.00 600.00 150.00 1000.00 250.00FERT FOR TEMP SEEDING
0062 6024000000-E 1622  50 LF  10.00 500.00 10.00 500.00 10.00 500.00TEMPORARY SLOPE DRAINS
0063 6027000000-N 1622  2 EA  250.00 500.00 250.00 500.00 250.00 500.00INLET PROTCN @ SLOPE DRNS
0064 6030000000-E 1630  500 CY  6.00 3000.00 6.00 3000.00 6.00 3000.00SILT EXCAVATION
0065 6033000000-E 1631  600 SY  1.00 600.00 1.50 900.00 1.40 840.00SYNTHETIC ROVING
0066 6036000000-E 1631  300 SY  2.00 600.00 2.00 600.00 3.00 900.00MATTING FOR EROS CONTROL
0067 6042000000-E 1632  80 LF  2.00 160.00 2.00 160.00 2.00 160.001/4" HARDWARE CLOTH
0068 6048000000-E SP   500 SY  38.00 19000.00 40.00 20000.00 38.00 19000.00FLOAT TURBIDITY CURTAIN
0069 6070000000-N SP   10 EA  500.00 5000.00 450.00 4500.00 500.00 5000.00SPECIAL STILLING BASINS



OCT 21, 2003 02:40 PM

TIP NO B-2514 2:00PM 3 /  8 008

BRUNSWICK

32642.3.2

OCT 21 2003 C200504
FED AID NO BRZ-1435(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

T. A. LOVING COMPANY

GOLDSBORO,  NC

0.277 MI

DANE CONSTRUCTION, INC. W. C. ENGLISH, INC.

MOORESVILLE,  NC LYNCHBURG,  VA

0070 6084000000-E 1660 4.25 ACR 3000.00 12750.00 2000.00 8500.00 1500.00 6375.00SEEDING AND MULCHING
0071 6087000000-E 1660 1.5 ACR 50.00 75.00 100.00 150.00 65.00 97.50MOWING
0072 6090000000-E 1661  50 LB  6.00 300.00 7.00 350.00 8.00 400.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 1000.00 250.00 600.00 150.00 800.00 200.00FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  50 LB  2.00 100.00 2.50 125.00 2.25 112.50SEED FOR SUPP SEEDING
0075 6108000000-E 1665  2 TON 500.00 1000.00 400.00 800.00 500.00 1000.00FERTILIZER TOPDRESSING
0076 6114000000-N SP   2 HR  25.00 50.00 75.00 150.00 65.00 130.00SPECIALIZED HAND MOWING
0077 6117000000-N 1675  8 EA  200.00 1600.00 150.00 1200.00 100.00 800.00RESPONSE FOR EROS CONTROL
0078 6132000000-N SP   1 EA  1500.00 1500.00 650.00 650.00 5000.00 5000.00GENERIC EROSION CONTROL ITEM (EA)

PREFORMED SCOUR HOLE WITH LEVEL SPREADER
APRON

0079 6135000000-E SP  1.7 ACR 15000.00 25500.00 12000.00 20400.00 7900.00 13430.00GENERIC EROSION CONTROL ITEM (ACR)
WETLAND GRASS PLANTING

STRUCTURE ITEMS

0080 8017000000-N SP  Lump Sum 100.00 50000.00 90000.00CM&R TEMP ACCESS ***********
(16+75.00-L-)

0081 8035000000-N 402 Lump Sum 150000.00 45000.00 70000.00REMV EXIST STR **********
(16+75.00-L-)

0082 8147000000-E 420  24,744 SF  19.00 470136.00 20.50 507252.00 20.25 501066.00REINF CONCRETE DECK SLAB
0083 8161000000-E 420  20,134 SF  0.32 6442.88 0.30 6040.20 0.30 6040.20GROOVING BRIDGE FLOORS
0084 8182000000-E 420 279.6 CY  620.00 173352.00 630.00 176148.00 600.00 167760.00CLASS A CONCRETE (BRIDGE)
0085 8210000000-N 422 Lump Sum 22000.00 15500.00 20000.00BRG APPR SLAB ***********

(16+75.00-L-)
0086 8217000000-E 425  33,476 LB  0.68 22763.68 0.60 20085.60 0.55 18411.80REINF STEEL (BRIDGE)
0087 8262000000-E 430 585.83 LF  91.00 53310.53 85.00 49795.55 107.00 62683.8145" PRESTR CONCRETE GIRDR
0088 8265000000-E 430 3,128.33 LF  140.00 437966.20 115.00 359757.95 137.00 428581.2154" PRESTR CONCRETE GIRDR
0089 8329000000-E 450  385 LF  42.00 16170.00 52.00 20020.00 47.00 18095.0012" PRESTR CONC PILES
0090 8336000000-E 450  3,780 LF  52.00 196560.00 53.00 200340.00 84.00 317520.0020" PRESTR CONC PILES
0091 8398000000-N SP   36 EA  305.00 10980.00 358.00 12888.00 350.00 12600.00STEEL PILE TIPS
0092 8503000000-E 460 1,495.83 LF  40.00 59833.20 32.00 47866.56 44.00 65816.52CONCRETE BARRIER RAIL
0093 8608000000-E 876  166 TON 53.00 8798.00 43.00 7138.00 45.00 7470.00PLAIN RIP RAP II (2'-0")
0094 8622000000-E 876  184 SY  2.50 460.00 2.65 487.60 4.00 736.00FILTER FABRIC FOR DRAINAGE
0095 8657000000-N 430 Lump Sum 10000.00 7500.00 11000.00ELASTOMERIC BEARINGS
0096 8692000000-N SP  Lump Sum 12000.00 6500.00 7000.00EVAZOTE JOINT SEALS
0097 8741000000-N SP  Lump Sum 47000.00 75000.00 44000.00STR DRN SYS ************

(16+75.00-L-)
0098 8897000000-N SP   2 EA  2000.00 4000.00 1100.00 2200.00 2500.00 5000.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 2432091.24 TOTAL 2622396.75 TOTAL 2631436.58CONTRACT TOTAL



OCT 21, 2003 02:40 PM

TIP NO B-2514 2:00PM 4 /  8 008

BRUNSWICK

32642.3.2

OCT 21 2003 C200504
FED AID NO BRZ-1435(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

 

0.277 MI

  

 

    SUB-TOTAL 730218.75 SUB-TOTAL 1012877.29 SUB-TOTAL 777656.04ROADWAY ITEMS
    SUB-TOTAL 1701872.49 SUB-TOTAL 1609519.46 SUB-TOTAL 1853780.54STRUCTURE ITEMS



OCT 21, 2003 02:40 PM

TIP NO B-2514 2:00PM 5 /  8 008

BRUNSWICK

32642.3.2

OCT 21 2003 C200504
FED AID NO BRZ-1435(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

D. W. LYLE CORPORATION

MCKENNEY,  VA

0.277 MI

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG,  SC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 98739.00 90937.66MOBILIZATION
0002 0000400000-N 801 Lump Sum 16656.82 33971.10CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 16233.32 15977.04REINF BRG APPR **********

(16+75.00)
0004 0043000000-N 226 Lump Sum 163227.60 123637.00GRADING
0005 0050000000-E 226  1 ACR 954.54 954.54 900.00 900.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  6,662 CY  7.42 49432.04 7.00 46634.00UNDERCUT EXCAVATION
0007 0134000000-E 240  6 CY  79.55 477.30 75.00 450.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  4,000 CY  7.53 30120.00 7.10 28400.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  200 SY  2.12 424.00 2.00 400.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300 24.5 TON 32.88 805.56 31.00 759.50FNDATION MATL, MINOR STRS
0011 0342000000-E 310  72 LF  25.45 1832.40 24.00 1728.00**" SIDE DRAIN PIPE

(18")
0012 0366000000-E 310  24 LF  40.30 967.20 38.00 912.0015" RC PIPE CULV III
0013 0372000000-E 310  64 LF  42.42 2714.88 40.00 2560.0018" RC PIPE CULV III
0014 0660000000-E 310  68 LF  29.70 2019.60 28.00 1904.00***" BCCSP A *****"

(15", 0.064")
0015 0680000000-E 310  6 EA  175.00 1050.00 165.00 990.00**" BCCS ELB A *****"

(15", 0.064")
0016 0995000000-E 340  60 LF  12.73 763.80 12.00 720.00PIPE REMOVAL
0017 1220000000-E 545  210 TON 26.52 5569.20 25.00 5250.00INCIDENTAL STONE BASE
0018 1489000000-E 610  315 TON 58.33 18373.95 55.00 17325.00ASP CONC BASE CRS B25.0B
0019 1498000000-E 610  310 TON 58.33 18082.30 55.00 17050.00ASP CONC INTR CRS I19.0B
0020 1519000000-E 610  160 TON 68.94 11030.40 65.00 10400.00ASP CONC SURF CRS S9.5B
0021 1560000000-E 620  40 TON 281.06 11242.40 265.00 10600.00ASP FOR PLANT MIX  PG64-22
0022 2264000000-E 840  1 CY  371.22 371.22 350.00 350.00PIPE PLUGS
0023 2286000000-N 840  4 EA  954.55 3818.20 900.00 3600.00MASNRY DRAINAGE STRUCT
0024 2363000000-N 840  4 EA  434.85 1739.40 410.00 1640.00FRAME W/2GRTS 840.***** STD

(840.29)
0025 2556000000-E 846  500 LF  21.00 10500.00 15.00 7500.00SHOULDER BERM GUTTER
0026 3030000000-E 862  250 LF  8.48 2120.00 8.50 2125.00STL BM GUARDRAIL
0027 3045000000-E 862  25 LF  8.48 212.00 12.00 300.00SBGR SHOP CURVED
0028 3150000000-N 862  5 EA  23.33 116.65 20.00 100.00ADDIT GUARDRAIL POSTS
0029 3195000000-N 862  1 EA  318.18 318.18 300.00 300.00GR ANCHOR TYPE AT-1
0030 3215000000-N 862  4 EA  795.46 3181.84 1100.00 4400.00GR ANCHOR TYPE III
0031 3270000000-N SP   3 EA  1882.58 5647.74 1600.00 4800.00GR ANCHOR TYPE 350
0032 3649000000-E 876  9 TON 36.06 324.54 34.00 306.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  635 SY  2.12 1346.20 2.00 1270.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  186 SF  7.93 1474.98 7.48 1391.28WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  57 SF  4.20 239.40 3.96 225.72WORK ZONE SIGNS (BARRICDE
0036 4445000000-E 1145  80 LF  10.58 846.40 9.98 798.40BARRICADES (TYPE III)
0037 4810000000-E 1205  11,680 LF  0.27 3153.60 0.25 2920.00PAINT PVMT MARKINGS 4"
0038 4900000000-N 1252  20 EA  4.24 84.80 4.00 80.00PERM RAISED PVMT MARKERS



OCT 21, 2003 02:40 PM

TIP NO B-2514 2:00PM 6 /  8 008

BRUNSWICK

32642.3.2

OCT 21 2003 C200504
FED AID NO BRZ-1435(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

D. W. LYLE CORPORATION

MCKENNEY,  VA

0.277 MI

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG,  SC  

0039 5300000000-E 1505  139 TON 30.76 4275.64 29.00 4031.00FND CONDIT MAT CL *******
(VI)

0040 5306000000-E SP   139 TON 30.76 4275.64 29.00 4031.00BEDDING MATL, CL ********
(VI)

0041 5432000000-E 1510  560 LF  6.36 3561.60 6.00 3360.002"PVC WATER PIPE ********
(21, 200# WP)

0042 5492000000-E SP   15 LF  42.42 636.30 40.00 600.003/4"PE WAT TUBN SDR9 ****
(200# WP)

0043 5510000000-E 1510  3 EA  47.73 143.19 45.00 135.003/4" CORPORATION STOP
0044 5582000000-E 1510  3 EA  95.46 286.38 90.00 270.00**"X **" TAPPING SADDLE

(2" X 3/4")
0045 5606000000-E SP   1 EA  689.40 689.40 650.00 650.002" BLOW OFF ASSEMBLY
0046 5708000000-E 1520  573 LF  11.08 6348.84 10.45 5987.85**"PVC FORCE M *******

(12", SDR 21, 250# WP)
0047 5708000000-E 1520  573 LF  8.78 5030.94 8.28 4744.44**"PVC FORCE M *******

(8", SDR 21, 250# WP)
0048 5756000000-E 1520  1,310 LB  5.30 6943.00 5.00 6550.00DI SS PIPE FITNS *******

(250# MIN WP)
0049 5798000000-E 1530  480 LF  8.48 4070.40 8.00 3840.00FIL OR REMV **" PIPE, ***

(8" DR 9, HDPE, 200# WP)
0050 5798000000-E 1530  325 LF  8.48 2756.00 8.00 2600.00FIL OR REMV **" PIPE, ***

(8", FSS)
0051 5804000000-E 1530  440 LF  9.55 4202.00 9.00 3960.00FIL OR REMV 12" PIPE, ***

(12" DR 9 HDPE,200#WP)
0052 5804000000-E 1530  325 LF  9.55 3103.75 9.00 2925.00FIL OR REMV 12" PIPE, ***

(FSS)
0053 5888000000-E SP   734 LF  103.94 76291.96 98.00 71932.00GENERIC UTILITY ITEM (LF)

12" DR 9 HDPE SEWER PIPE, 200# WP, BY DIRECTIONAL
BORE

0054 5888000000-E SP   734 LF  79.55 58389.70 75.00 55050.00GENERIC UTILITY ITEM (LF)
8" DR 9 HDPE SEWER PIPE, 200# WP, BY DIRECTIONAL
BORE

0055 6000000000-E 1605  1,425 LF  4.51 6426.75 4.25 6056.25TEMPORARY SILT FENCE
0056 6006000000-E 1610  75 TON 30.76 2307.00 29.00 2175.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  235 TON 38.18 8972.30 36.00 8460.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  320 TON 30.76 9843.20 29.00 9280.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615  2 ACR 424.24 848.48 500.00 1000.00TEMPORARY MULCHING
0060 6018000000-E 1620  100 LB  7.42 742.00 4.75 475.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 0.25 TON 1060.64 265.16 800.00 200.00FERT FOR TEMP SEEDING
0062 6024000000-E 1622  50 LF  10.61 530.50 10.00 500.00TEMPORARY SLOPE DRAINS
0063 6027000000-N 1622  2 EA  265.15 530.30 250.00 500.00INLET PROTCN @ SLOPE DRNS
0064 6030000000-E 1630  500 CY  6.36 3180.00 6.00 3000.00SILT EXCAVATION
0065 6033000000-E 1631  600 SY  1.91 1146.00 1.40 840.00SYNTHETIC ROVING
0066 6036000000-E 1631  300 SY  2.65 795.00 2.15 645.00MATTING FOR EROS CONTROL
0067 6042000000-E 1632  80 LF  2.12 169.60 2.00 160.001/4" HARDWARE CLOTH
0068 6048000000-E SP   500 SY  40.30 20150.00 38.00 19000.00FLOAT TURBIDITY CURTAIN
0069 6070000000-N SP   10 EA  530.30 5303.00 500.00 5000.00SPECIAL STILLING BASINS



OCT 21, 2003 02:40 PM

TIP NO B-2514 2:00PM 7 /  8 008

BRUNSWICK

32642.3.2

OCT 21 2003 C200504
FED AID NO BRZ-1435(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

D. W. LYLE CORPORATION

MCKENNEY,  VA

0.277 MI

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG,  SC  

0070 6084000000-E 1660 4.25 ACR 1909.09 8113.63 1400.00 5950.00SEEDING AND MULCHING
0071 6087000000-E 1660 1.5 ACR 53.03 79.55 65.00 97.50MOWING
0072 6090000000-E 1661  50 LB  9.55 477.50 8.00 400.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661 0.25 TON 848.48 212.12 800.00 200.00FERT FOR REPAIR SEEDING
0074 6096000000-E 1662  50 LB  2.12 106.00 2.25 112.50SEED FOR SUPP SEEDING
0075 6108000000-E 1665  2 TON 212.12 424.24 475.00 950.00FERTILIZER TOPDRESSING
0076 6114000000-N SP   2 HR  31.82 63.64 65.00 130.00SPECIALIZED HAND MOWING
0077 6117000000-N 1675  8 EA  1428.11 11424.88 100.00 800.00RESPONSE FOR EROS CONTROL
0078 6132000000-N SP   1 EA  1500.00 1500.00 10000.00 10000.00GENERIC EROSION CONTROL ITEM (EA)

PREFORMED SCOUR HOLE WITH LEVEL SPREADER
APRON

0079 6135000000-E SP  1.7 ACR 10266.66 17453.32 7900.00 13430.00GENERIC EROSION CONTROL ITEM (ACR)
WETLAND GRASS PLANTING

STRUCTURE ITEMS

0080 8017000000-N SP  Lump Sum 155224.22 1.92CM&R TEMP ACCESS ***********
(16+75.00-L-)

0081 8035000000-N 402 Lump Sum 177074.00 530000.00REMV EXIST STR **********
(16+75.00-L-)

0082 8147000000-E 420  24,744 SF  22.73 562431.12 21.75 538182.00REINF CONCRETE DECK SLAB
0083 8161000000-E 420  20,134 SF  0.23 4630.82 0.31 6241.54GROOVING BRIDGE FLOORS
0084 8182000000-E 420 279.6 CY  668.44 186895.82 774.65 216592.14CLASS A CONCRETE (BRIDGE)
0085 8210000000-N 422 Lump Sum 30726.63 23925.63BRG APPR SLAB ***********

(16+75.00-L-)
0086 8217000000-E 425  33,476 LB  0.59 19750.84 3.76 125869.76REINF STEEL (BRIDGE)
0087 8262000000-E 430 585.83 LF  118.15 69215.81 150.43 88126.4145" PRESTR CONCRETE GIRDR
0088 8265000000-E 430 3,128.33 LF  134.79 421667.60 167.77 524839.9254" PRESTR CONCRETE GIRDR
0089 8329000000-E 450  385 LF  50.70 19519.50 45.37 17467.4512" PRESTR CONC PILES
0090 8336000000-E 450  3,780 LF  83.88 317066.40 58.76 222112.8020" PRESTR CONC PILES
0091 8398000000-N SP   36 EA  361.41 13010.76 459.10 16527.60STEEL PILE TIPS
0092 8503000000-E 460 1,495.83 LF  35.52 53131.88 50.40 75389.83CONCRETE BARRIER RAIL
0093 8608000000-E 876  166 TON 36.36 6035.76 45.52 7556.32PLAIN RIP RAP II (2'-0")
0094 8622000000-E 876  184 SY  3.11 572.24 2.06 379.04FILTER FABRIC FOR DRAINAGE
0095 8657000000-N 430 Lump Sum 14385.88 12820.03ELASTOMERIC BEARINGS
0096 8692000000-N SP  Lump Sum 9349.01 6253.55EVAZOTE JOINT SEALS
0097 8741000000-N SP  Lump Sum 49889.18 39879.57STR DRN SYS ************

(16+75.00-L-)
0098 8897000000-N SP   2 EA  1041.69 2083.38 511.09 1022.18GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST

 

    TOTAL 2880941.22 TOTAL 3156826.93CONTRACT TOTAL



OCT 21, 2003 02:40 PM

TIP NO B-2514 2:00PM 8 /  8 008

BRUNSWICK

32642.3.2

OCT 21 2003 C200504
FED AID NO BRZ-1435(5)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER STURGEON CREEK AND APPROACHES ON SR-1435.

 

0.277 MI

  

 

    SUB-TOTAL 768280.37 SUB-TOTAL 703639.24ROADWAY ITEMS
    SUB-TOTAL 2112660.85 SUB-TOTAL 2453187.69STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2432091.24T. A. LOVING COMPANY
     2  2622396.75DANE CONSTRUCTION, INC.
     3  2631436.58W. C. ENGLISH, INC.
  **  4  2880941.22D. W. LYLE CORPORATION
    ** CHANGE IMPROPERLY MADE
    ** CHANGE NOT INITIALED
     5  3156826.93CAROLINA BRIDGE COMPANY, INC.
    

** DENOTES IRREGULAR BID



OCT 21, 2003 02:40 PM

TIP NO R-2405A 2:00PM 1 /  18 009

NEW HANOVER, PENDER

34425.3.11

OCT 21 2003 C200220
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

US-17 (I-40 CONNECTOR) FROM EAST OF I-40 INTERCHANGE TO NE OF SR-1571 (SCOTTS HILL LOOP RD).

BARNHILL CONTRACTING CO.

TARBORO,  NC

10.911 KM

C. M. LINDSAY & SONS, INC. COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

LUMBERTON,  NC KINSTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1800000.00 1850000.00 1900000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 1000000.00 375000.00 200000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 2500000.00 2400000.00 1390000.00CLEARING & GRUBBING
0004 0008000000-M 200  2 HA  22500.00 45000.00 20000.00 40000.00 19500.00 39000.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  30,200 M3  4.60 138920.00 3.50 105700.00 8.50 256700.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 16555.00 20000.00 22500.00REINF BRG APPR **********

(5+41.955)
0007 0036000000-M 225  123,200 M3  4.50 554400.00 5.40 665280.00 8.50 1047200.00UNDERCUT EXCAVATION
0008 0080000000-M SP   1,000 MTN 18.00 18000.00 20.00 20000.00 27.00 27000.00CLASS IV SUBGRD STABILIZATION
0009 0084000000-M SP   30,000 M   1.16 34800.00 2.50 75000.00 2.00 60000.00WICK DRAINS
0010 0091000000-M SP   22,000 M   1.64 36080.00 3.30 72600.00 2.00 44000.00AUGERING FOR WICK DRAINS
0011 0106000000-M 230  1,229,200 M3  5.29 6502468.00 6.74 8284808.00 7.00 8604400.00BORROW EXCAVATION
0012 0127000000-N SP   4 EA  1000.00 4000.00 800.00 3200.00 690.00 2760.00EMBM'T SETTLEMENT GAUGE
0013 0134000000-M 240  4,650 M3  5.00 23250.00 4.25 19762.50 14.00 65100.00DRAINAGE DITCH EXCAVATION
0014 0141000000-M 240  100 M   12.00 1200.00 5.00 500.00 510.00 51000.00BERM DITCH CONSTRUCTION
0015 0156000000-M 250  9,100 M2  3.50 31850.00 1.80 16380.00 10.00 91000.00REMOVAL OF EXT ASPHALT PVM'T
0016 0177000000-M 250  5,300 M2  1.00 5300.00 1.80 9540.00 1.00 5300.00BREAKING OF EXT ASPH PVMT
0017 0192000000-N 260  71 HR  150.00 10650.00 150.00 10650.00 100.00 7100.00PROOF ROLLING
0018 0195000000-M 265  315,000 M3  5.29 1666350.00 6.74 2123100.00 7.00 2205000.00SELECT GRANULAR MATERIAL
0019 0196000000-M 270  115,000 M2  1.20 138000.00 2.00 230000.00 0.85 97750.00SOIL STABILIZATION FABRIC
0020 0234000000-M SP   7,000 M3  5.29 37030.00 8.50 59500.00 11.75 82250.00GENERIC GRADING ITEM (M3)

SELECT MATERIAL, CLASS III
0021 0318000000-M 300  2,903 MTN 26.75 77655.25 20.00 58060.00 20.00 58060.00FND CONDIT MAT'L MIN STR
0022 0343000000-M 310 205.2 M   39.39 8082.83 65.00 13338.00 65.00 13338.00375MM SIDE DRAIN PIPE
0023 0344000000-M 310 7.2 M   39.97 287.78 82.00 590.40 82.00 590.40450MM SIDE DRAIN PIPE
0024 0366000000-M 310 1,246.8 M   48.23 60133.16 63.00 78548.40 63.00 78548.40375MM RCP CULV CLASS III
0025 0372000000-M 310  1,710 M   51.75 88492.50 70.00 119700.00 70.00 119700.00450MM RCP CULV CLASS III
0026 0378000000-M 310 1,833.6 M   70.24 128792.06 91.00 166857.60 91.00 166857.60600MM RCP CULV CLASS III
0027 0384000000-M 310 835.2 M   102.54 85641.41 120.00 100224.00 120.00 100224.00750MM RCP CULV CLASS III
0028 0390000000-M 310 1,888.8 M   128.63 242956.34 156.00 294652.80 156.00 294652.80900MM RCP CULV CLASS III
0029 0396000000-M 310 14.4 M   172.36 2481.98 196.00 2822.40 196.00 2822.401050MM RCP CULV CLASS III
0030 0402000000-M 310 1,119.6 M   194.02 217224.79 240.00 268704.00 240.00 268704.001200MM RCP CULV CLASS III
0031 0420000000-M 310 91.2 M   414.62 37813.34 433.00 39489.60 433.00 39489.601650MM RCP CULV CLASS III
0032 0426000000-M 310 56.4 M   504.72 28466.21 560.00 31584.00 560.00 31584.001800MM RCP CULV CLASS III
0033 0660000000-M 310  84 M   42.48 3568.32 65.00 5460.00 65.00 5460.00****MM BCCSP A ****

(300MM, 1.63MM)
0034 0660000000-M 310 56.4 M   46.64 2630.50 70.00 3948.00 70.00 3948.00****MM BCCSP A ****

(400MM, 1.63MM)
0035 0660000000-M 310 64.8 M   59.94 3884.11 72.00 4665.60 72.00 4665.60****MM BCCSP A ****

(450MM, 1.63MM)
0036 0680000000-M 310  4 EA  130.18 520.72 150.00 600.00 150.00 600.00***MM BCCSP ELB A ****

(400MM, 1.63MM)
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0037 0680000000-M 310  4 EA  140.46 561.84 165.00 660.00 165.00 660.00***MM BCCSP ELB A ****
(450MM, 1.63MM)

0038 0995000000-M 340 445.5 M   14.00 6237.00 32.50 14478.75 32.00 14256.00PIPE REMOVAL
0039 1000000000-M 462  160 M2  100.00 16000.00 55.00 8800.00 54.77 8763.20150MM SLOPE PROTECTION
0040 1011000000-N 500 Lump Sum 1000000.00 450000.00 1200000.00FINE GRADING
0041 1022000000-M SP   500 KG  7.60 3800.00 8.00 4000.00 7.60 3800.00SEALING PAVEMENT CRACKS
0042 1110000000-M 510  18,000 MTN 19.00 342000.00 22.00 396000.00 30.85 555300.00STABILIZER AGGREGATE
0043 1121000000-M 520  181,300 MTN 21.30 3861690.00 18.75 3399375.00 19.00 3444700.00AGGREGATE BASE COURSE
0044 1220000000-M 545  2,000 MTN 24.00 48000.00 21.00 42000.00 30.00 60000.00INCIDENTAL STONE BASE
0045 1275000000-M 600  28,764 L   0.65 18696.60 0.65 18696.60 0.65 18696.60PRIME COAT
0046 1491000000-M 610  49,150 MTN 42.20 2074130.00 42.20 2074130.00 42.20 2074130.00ASP CONC BASE CRS B25.0C
0047 1503000000-M 610  77,050 MTN 40.00 3082000.00 40.00 3082000.00 40.00 3082000.00ASP CONC INTR CRS I19.0C
0048 1523000000-M 610  62,400 MTN 41.25 2574000.00 41.25 2574000.00 41.25 2574000.00ASP CONC SURF CRS S9.5C
0049 1560000000-M 620  5,715 MTN 201.25 1150143.75 201.25 1150143.75 201.25 1150143.75ASP FOR PLANT MIX  PG64-22
0050 1565000000-M 620  4,060 MTN 244.25 991655.00 244.25 991655.00 244.25 991655.00ASP FOR PLANT MIX  PG70-22
0051 1693000000-M 654  425 MTN 150.00 63750.00 90.00 38250.00 200.00 85000.00ASPH PLT MIX PVMT REPAIR
0052 2022000000-M 815  414 M3  8.50 3519.00 8.50 3519.00 8.50 3519.00SUBDRAIN EXCAVATION
0053 2033000000-M 815  207 M3  34.50 7141.50 34.50 7141.50 34.50 7141.50SUBDR FINE AGGREGATE
0054 2044000000-M 815  500 M   14.50 7250.00 14.50 7250.00 14.50 7250.00150MM PERF SUBDR PIPE
0055 2055000000-M 815  51 EA  0.50 25.50 0.50 25.50 0.50 25.50150MM SUBDR PIPE Y,T,&L'S
0056 2066000000-N 815  4 EA  160.00 640.00 160.00 640.00 160.00 640.00CONC PAD SUBDRN OUTLET
0057 2077000000-M 815  8 M   14.50 116.00 14.50 116.00 14.50 116.00150MM OUTLET PIPE (SD)
0058 2209000000-M 838 43.3 M3  900.20 38978.66 850.00 36805.00 850.00 36805.00ENDWALLS
0059 2220000000-M 838 22.4 M3  900.20 20164.48 940.00 21056.00 940.00 21056.00REINFORCED ENDWALLS
0060 2253000000-M 840 0.62 M3  850.20 527.12 700.00 434.00 700.00 434.00PIPE COLLARS
0061 2264000000-M 840 0.16 M3  850.20 136.03 700.00 112.00 700.00 112.00PIPE PLUGS
0062 2286000000-N 840  117 EA  1100.00 128700.00 950.00 111150.00 950.00 111150.00MASNRY DRAINAGE STRUCT
0063 2297000000-M 840 16.46 M3  704.00 11587.84 925.00 15225.50 925.00 15225.50MASONRY DRAINAGE STRS
0064 2308000000-M 840 35.3 M   1198.35 42301.76 800.00 28240.00 800.00 28240.00MASONRY DRAINAGE STRS
0065 2354000000-N 840  1 EA  400.00 400.00 300.00 300.00 300.00 300.00FRAME W/GRATE 840.22 STD
0066 2363000000-N 840  3 EA  400.00 1200.00 350.00 1050.00 350.00 1050.00FRAME W/2GRTS 840.***** STD

(840.20)
0067 2364000000-N 840  7 EA  400.00 2800.00 350.00 2450.00 350.00 2450.00FRAME W/2GRTS 840.16 STD
0068 2365000000-N 840  81 EA  400.00 32400.00 350.00 28350.00 350.00 28350.00FRAME W/2GRTS 840.22 STD
0069 2366000000-N 840  2 EA  400.00 800.00 350.00 700.00 350.00 700.00FRAME W/2GRTS 840.24 STD
0070 2367000000-N 840  11 EA  400.00 4400.00 350.00 3850.00 350.00 3850.00FRAME W/2GRTS 840.29 STD
0071 2374000000-N 840  6 EA  400.00 2400.00 350.00 2100.00 350.00 2100.00FRAME-GRT-HD 840.03 **

(E)
0072 2374000000-N 840  2 EA  400.00 800.00 350.00 700.00 350.00 700.00FRAME-GRT-HD 840.03 **

(F)
0073 2374000000-N 840  3 EA  400.00 1200.00 350.00 1050.00 350.00 1050.00FRAME-GRT-HD 840.03 **

(G)
0074 2396000000-N 840  13 EA  400.00 5200.00 225.00 2925.00 225.00 2925.00FRAME W/COVER STD 840.54
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0075 2451000000-N 840  6 EA  1000.00 6000.00 250.00 1500.00 250.00 1500.00CONC APRON FOR DROP INLET
0076 2474000000-N SP  Lump Sum 90000.00 35000.00 23103.05GENERIC DRAINAGE ITEM (LS)

INFILTRATION BASIN
0077 2535000000-M 846  180 M   82.03 14765.40 54.00 9720.00 170.00 30600.00*** X ***MM CONC CURB

(200MM X 450MM)
0078 2542000000-M 846  134 M   39.37 5275.58 32.00 4288.00 31.00 4154.00450MM CONC CURB & GUTTER
0079 2549000000-M 846  1,440 M   39.37 56692.80 36.00 51840.00 35.00 50400.00750MM CONC CURB & GUTTER
0080 2556000000-M 846  50 M   39.37 1968.50 55.00 2750.00 115.00 5750.00SHLDR BERM GUTTER
0081 2577000000-M 846  332 M   82.03 27233.96 60.00 19920.00 48.00 15936.00CONC XPRESSWAY GUTTER
0082 2598000000-M 848 22.48 M2  89.70 2016.46 75.00 1686.00 100.00 2248.00CONC WHEELCHAIR RAMPS
0083 2612000000-M 848  37 M2  50.23 1858.51 50.00 1850.00 61.00 2257.00150MM CONC DRIVEWAY
0084 2619000000-M 850 8.4 M2  119.60 1004.64 75.00 630.00 175.00 1470.00100MM CONC PAVED DITCH
0085 2647000000-M 852  245 M2  48.00 11760.00 35.00 8575.00 51.00 12495.00125MM MONOLITHIC CONC ISL (SURF MTD)
0086 2655000000-M 852  1,114 M2  48.00 53472.00 34.00 37876.00 54.00 60156.00125MM MONOLITHIC CONC ISL (KEY IN)
0087 2717000000-M 854  117 M   2000.00 234000.00 650.00 76050.00 600.00 70200.00VAR HT CONC BARR ********

(T2)
0088 2724000000-M 857 141.44 M   275.00 38896.00 275.00 38896.00 280.00 39603.20PC REINF BARRIER SNGL FC
0089 3000000000-N SP   13 EA  3600.00 46800.00 3600.00 46800.00 3600.00 46800.00IMPACT ATTEN TYPE 350
0090 3030000000-M 862 4,101.465 M   22.96 94169.64 22.96 94169.64 22.96 94169.64STL BM GRDRAIL
0091 3045000000-M 862 28.575 M   35.42 1012.13 35.42 1012.13 35.41 1011.84STL BM GRDRAIL SHOP CURV
0092 3105000000-N 862  2 EA  45.00 90.00 45.00 90.00 45.00 90.00SBGR TERM SECT
0093 3150000000-N 862  10 EA  18.00 180.00 18.00 180.00 18.00 180.00ADDIT GUARDRAIL POSTS
0094 3180000000-N 862  24 EA  900.00 21600.00 900.00 21600.00 900.00 21600.00GR ANCHOR TYPE **********

(B-77)
0095 3195000000-N 862  2 EA  270.00 540.00 270.00 540.00 270.00 540.00GR ANCHOR TYPE AT-1
0096 3210000000-N 862  8 EA  315.00 2520.00 315.00 2520.00 315.00 2520.00GR ANCHOR TYPE CAT-1
0097 3215000000-N 862  16 EA  920.00 14720.00 920.00 14720.00 920.00 14720.00GR ANCHOR TYPE III
0098 3270000000-N SP   14 EA  1200.00 16800.00 1200.00 16800.00 1200.00 16800.00GR ANCHOR TYPE 350
0099 3285000000-N SP   9 EA  1190.00 10710.00 1190.00 10710.00 1190.00 10710.00GR ANCHOR TYPE M-350
0100 3345000000-M 864 15.24 M   19.93 303.73 19.93 303.73 19.93 303.73R&RSET EXISTING GUARDRAIL
0101 3360000000-M 863 11.43 M   2.80 32.00 2.80 32.00 2.80 32.00REMOVE GUARDRAIL
0102 3389200000-M 865  8,510 M   9.45 80419.50 9.45 80419.50 9.45 80419.50CABLE GUIDERAIL
0103 3389600000-N 865  36 EA  800.00 28800.00 800.00 28800.00 800.00 28800.00CBL GUIDERAIL ANCH UNIT
0104 3420000000-M SP   196 M   5.90 1156.40 5.90 1156.40 5.90 1156.40GENERIC GUARDRAIL ITEM (M)

REMOVE & RESET CABLE GUIDERAIL
0105 3420000000-M SP  7.62 M   64.94 494.84 64.94 494.84 64.94 494.84GENERIC GUARDRAIL ITEM (M)

WEATHERING STEEL BM GUARDRAIL, SHOP CURVED
0106 3435000000-N SP   1 EA  540.00 540.00 540.00 540.00 540.00 540.00GENERIC GUARDRAIL ITEM (EA)

WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT,
TYPE AT-1

0107 3435000000-N SP   1 EA  630.00 630.00 630.00 630.00 630.00 630.00GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT,
TYPE CAT-1

0108 3503000000-M 866  16,458 M   4.85 79821.30 4.85 79821.30 6.04 99406.32WW WIRE FENCE 1200MM FABR
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0109 3506000000-M 866  3,468 EA  15.00 52020.00 15.00 52020.00 14.00 48552.00100MM FENCE POSTS ****M
(2.50M)

0110 3515000000-M 866  709 EA  25.00 17725.00 25.00 17725.00 30.00 21270.00125MM FENCE POSTS 2.50M
0111 3557000000-M 866  1,200 M   2.00 2400.00 2.00 2400.00 3.28 3936.00ADDITIONAL BARBED WIRE
0112 3628000000-M 876  310 MTN 50.00 15500.00 42.00 13020.00 60.00 18600.00PLN RIP RAP CL I
0113 3649000000-M 876  1,010 MTN 42.00 42420.00 40.00 40400.00 60.00 60600.00PLN RIP RAP, CLASS B
0114 3656000000-M 876  3,050 M2  1.75 5337.50 2.10 6405.00 1.25 3812.50FILTER FABRIC FOR DRAINGE
0115 4048000000-M 902  28 M3  541.00 15148.00 875.00 24500.00 541.00 15148.00RC SIGN FOOTINGS
0116 4054000000-M 902  4 M3  673.00 2692.00 850.00 3400.00 673.00 2692.00PLN CONC SIGN FOOTINGS
0117 4060000000-M 903  14,100 KG  4.99 70359.00 4.70 66270.00 4.99 70359.00SUPPORT, BRKWY STL BEAM
0118 4072000000-M 903  754 M   16.70 12591.80 23.00 17342.00 16.70 12591.80SUPPORT, 4.5KG STEEL U-CHNL
0119 4096000000-N 904  10 EA  129.00 1290.00 110.00 1100.00 129.00 1290.00SIGN ERECTION, TYPE D
0120 4102000000-N 904  121 EA  53.60 6485.60 88.00 10648.00 53.60 6485.60SIGN ERECTION, TYPE E
0121 4108000000-N 904  9 EA  108.00 972.00 77.00 693.00 108.00 972.00SIGN ERECTION, TYPE F
0122 4110000000-N 904  61 EA  508.50 31018.50 520.00 31720.00 508.50 31018.50SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0123 4110000000-N 904  26 EA  163.00 4238.00 265.00 6890.00 163.00 4238.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0124 4129000000-N 906  6 EA  143.00 858.00 165.00 990.00 143.00 858.00RELOCATE SIGN, TYPE *****

(D)
0125 4129000000-N 906  2 EA  82.00 164.00 135.00 270.00 82.00 164.00RELOCATE SIGN, TYPE *****

(E)
0126 4129000000-N 906  1 EA  92.00 92.00 111.00 111.00 92.00 92.00RELOCATE SIGN, TYPE *****

(F)
0127 4138000000-N 907  6 EA  488.00 2928.00 40.00 240.00 488.00 2928.00DISPOSE SUPPORT, STL BM
0128 4149000000-N 907  2 EA  2441.00 4882.00 3750.00 7500.00 2441.00 4882.00DISPOSE SIGN SYST OVRHD
0129 4152000000-N 907  7 EA  549.00 3843.00 500.00 3500.00 549.00 3843.00DISPOSE SIGN SYST STL BM
0130 4155000000-N 907  49 EA  28.50 1396.50 8.00 392.00 28.50 1396.50DISPOSE SIGN SYST U-CHAN
0131 4192000000-N 907  8 EA  51.00 408.00 8.00 64.00 51.00 408.00DISPOSE SUPPORT, U-CHAN
0132 4234000000-N 907  8 EA  448.00 3584.00 265.00 2120.00 448.00 3584.00DISPOSE SIGN, A OR B (OVRHD)
0133 4236000000-N 907  45 EA  122.00 5490.00 160.00 7200.00 122.00 5490.00DISPOSE SIGN, A OR B (GRD MTD)
0134 4360000000-N SP   1 EA  4969.00 4969.00 4800.00 4800.00 4969.00 4969.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM CLIENT COMPUTER
0135 4360000000-N SP   1 EA  6042.00 6042.00 6000.00 6000.00 6042.00 6042.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM CONTROL SOFTWARE
0136 4360000000-N SP   1 EA  3756.00 3756.00 3700.00 3700.00 3756.00 3756.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM LAPTOP COMPUTER
0137 4360000000-N SP   1 EA  4969.00 4969.00 5000.00 5000.00 4969.00 4969.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM SERVER COMPUTER
0138 4370000000-N SP  Lump Sum 3863.00 4400.00 3863.00GENERIC SIGNING ITEM (LS)

DMS BENCH TEST UNIT
0139 4370000000-N SP  Lump Sum 6156.00 6000.00 6156.00GENERIC SIGNING ITEM (LS)

DMS MAINTENANCE TRAINING
0140 4370000000-N SP  Lump Sum 78596.00 84000.00 78596.00GENERIC SIGNING ITEM (LS)

DMS SYSTEM "DMS-1"
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0141 4370000000-N SP  Lump Sum 1423.00 1500.00 1423.00GENERIC SIGNING ITEM (LS)
DMS SYSTEM DESIGN APPROVAL    TESTS

0142 4370000000-N SP  Lump Sum 2063.00 2200.00 2063.00GENERIC SIGNING ITEM (LS)
DMS SYSTEM OPERATIONAL FACTORYTESTS

0143 4370000000-N SP  Lump Sum 3216.00 2750.00 3216.00GENERIC SIGNING ITEM (LS)
DMS SYSTEM OPERATIONAL FIELD  TESTS

0144 4370000000-N SP  Lump Sum 15414.00 8000.00 15414.00GENERIC SIGNING ITEM (LS)
INTEGRATION INTO EXISTING DMS SYSTEM

0145 4370000000-N SP  Lump Sum 15414.00 7000.00 15414.00GENERIC SIGNING ITEM (LS)
INTEGRATION OF EXISTING DMS   SYSTEM

0146 4370000000-N SP  Lump Sum 4519.00 6000.00 4519.00GENERIC SIGNING ITEM (LS)
LIGHT SYSTEM FOR PEDESTAL SIGN ASSEMBLY "A"

0147 4370000000-N SP  Lump Sum 4519.00 6000.00 4519.00GENERIC SIGNING ITEM (LS)
LIGHT SYSTEM FOR PEDESTAL SIGN ASSEMBLY "B"

0148 4370000000-N SP  Lump Sum 18712.00 21000.00 18712.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0149 4370000000-N SP  Lump Sum 17714.00 20000.00 17714.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0150 4370000000-N SP  Lump Sum 17515.00 20000.00 17515.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0151 4370000000-N SP  Lump Sum 17615.00 20000.00 17615.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0152 4370000000-N SP  Lump Sum 17382.00 20000.00 17382.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0153 4370000000-N SP  Lump Sum 17315.00 20000.00 17315.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0154 4370000000-N SP  Lump Sum 16983.00 20000.00 16983.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0155 4370000000-N SP  Lump Sum 17940.00 21000.00 17940.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0156 4370000000-N SP  Lump Sum 18556.00 21000.00 18556.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0157 4370000000-N SP  Lump Sum 16716.00 19000.00 16716.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0158 4370000000-N SP  Lump Sum 16956.00 20000.00 16956.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0159 4370000000-N SP  Lump Sum 23712.00 27000.00 23712.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0160 4370000000-N SP  Lump Sum 11859.00 14000.00 11859.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0161 4370000000-N SP  Lump Sum 41718.00 40500.00 41718.00GENERIC SIGNING ITEM (LS)
OVERHEAD DMS ASSEMBLY "DMS-1"

0162 4370000000-N SP  Lump Sum 24777.00 22500.00 24777.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0163 4370000000-N SP  Lump Sum 24799.00 22500.00 24799.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0164 4370000000-N SP  Lump Sum 54886.00 63500.00 54886.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0165 4370000000-N SP  Lump Sum 49080.00 56500.00 49080.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"



OCT 21, 2003 02:40 PM

TIP NO R-2405A 2:00PM 6 /  18 009

NEW HANOVER, PENDER

34425.3.11

OCT 21 2003 C200220
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

US-17 (I-40 CONNECTOR) FROM EAST OF I-40 INTERCHANGE TO NE OF SR-1571 (SCOTTS HILL LOOP RD).

BARNHILL CONTRACTING CO.

TARBORO,  NC

10.911 KM

C. M. LINDSAY & SONS, INC. COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

LUMBERTON,  NC KINSTON,  NC

0166 4370000000-N SP  Lump Sum 49695.00 50500.00 49695.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0167 4370000000-N SP  Lump Sum 53664.00 56500.00 53664.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0168 4370000000-N SP  Lump Sum 54416.00 58500.00 54416.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0169 4370000000-N SP  Lump Sum 54259.00 62500.00 54259.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0170 4370000000-N SP  Lump Sum 49475.00 55500.00 49475.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0171 4370000000-N SP  Lump Sum 45800.00 57500.00 45800.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0172 4370000000-N SP  Lump Sum 54259.00 57500.00 54259.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0173 4370000000-N SP  Lump Sum 46406.00 43500.00 46406.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0174 4370000000-N SP  Lump Sum 48026.00 49500.00 48026.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"

0175 4370000000-N SP  Lump Sum 56596.00 59500.00 56596.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"

0176 4370000000-N SP  Lump Sum 29111.00 29500.00 29111.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0177 4405000000-M 1110  60 M2  140.00 8400.00 300.00 18000.00 180.00 10800.00WORK ZONE SIGNS (PORT)
0178 4410000000-M 1110  14 M2  50.00 700.00 100.00 1400.00 48.00 672.00WORK ZONE SIGNS (BARRICAD
0179 4415000000-N 1115  2 EA  2000.00 4000.00 4000.00 8000.00 5200.00 10400.00FLASHING ARROW PNL TYPE C
0180 4420000000-N 1120  2 EA  10000.00 20000.00 17500.00 35000.00 25000.00 50000.00CHANGEABLE MESSAGE SIGNS
0181 4425000000-N 1125  20 EA  20.00 400.00 15.00 300.00 50.00 1000.00WARNING FLAG SETS
0182 4430000000-N 1130  355 EA  36.00 12780.00 60.00 21300.00 65.00 23075.00DRUMS
0183 4435000000-N 1135  50 EA  20.00 1000.00 20.00 1000.00 55.00 2750.00CONES
0184 4445000000-M 1145  120 M   33.00 3960.00 50.00 6000.00 55.00 6600.00BARRICADES (TYPE III)
0185 4455000000-N 1150  800 MD  130.00 104000.00 150.00 120000.00 200.00 160000.00FLAGGER
0186 4460000000-N 1155  10 EA  125.00 1250.00 300.00 3000.00 200.00 2000.00WARNING LIGHTS (TYPE B)
0187 4475000000-N 1165  1 EA  5000.00 5000.00 12000.00 12000.00 25000.00 25000.00TRUCK MTD IMP ATTN 45 MPH
0188 4480000000-N 1165  1 EA  10000.00 10000.00 12500.00 12500.00 25000.00 25000.00TRUCK MTD IMP ATTN 60 MPH
0189 4510000000-N SP   40 HR  50.00 2000.00 50.00 2000.00 60.00 2400.00POLICE
0190 4595000000-M SP   82 M2  130.00 10660.00 125.00 10250.00 125.00 10250.00GENERIC TRAFFIC CONTROL ITEM (M2)

WORK ZONE SIGNS FLOURESCENT ORANGE SHEETING
(STATIONARY)

0191 4615000000-M 1205  1,000 M   4.75 4750.00 5.40 5400.00 4.75 4750.00REM TAPE LINES 100MM
0192 4625000000-M 1205  200 M   9.00 1800.00 12.00 2400.00 9.00 1800.00REM TAPE LINES 200MM
0193 4635000000-M 1205  50 M   25.00 1250.00 29.50 1475.00 25.00 1250.00REM TAPE LINES 600MM
0194 4650000000-N 1251  950 EA  3.75 3562.50 5.00 4750.00 3.75 3562.50TEMP RAISED PVMT MRKS
0195 4685000000-M 1205  54,303 M   1.42 77110.26 1.60 86884.80 1.42 77110.26100MM THERMO MKG, 2.3MMTK
0196 4686000000-M 1205  15,132 M   1.47 22244.04 1.95 29507.40 1.47 22244.04100MM THERMO MKG, 3.1MMTK
0197 4695000000-M 1205  855 M   6.00 5130.00 3.50 2992.50 6.00 5130.00200MM THERMO MKG 2.3MM TK
0198 4710000000-M 1205  121 M   14.00 1694.00 21.00 2541.00 14.00 1694.00600MM THERMO MKG 3.1MM TK
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0199 4725000000-M 1205  97 EA  82.00 7954.00 100.00 9700.00 82.00 7954.00THERMO PVT MKG SYMB 2.3MM
0200 4810000000-M 1205  79,675 M   0.50 39837.50 0.60 47805.00 0.50 39837.50PAINT PVT MKG LINES 100MM
0201 4820000000-M 1205  1,030 M   1.00 1030.00 1.50 1545.00 1.00 1030.00PAINT PVT MKG LINES 200MM
0202 4835000000-M 1205  332 M   6.25 2075.00 6.50 2158.00 6.25 2075.00PAINT PVT MKG LINES 600MM
0203 4845000000-N 1205  96 EA  34.00 3264.00 50.00 4800.00 34.00 3264.00PAINT PVT MKG SYMBOL
0204 4850000000-M 1205  2,000 M   1.96 3920.00 3.00 6000.00 1.96 3920.00REMVL OF 100MM LINES
0205 4900000000-N 1252  1,604 EA  4.40 7057.60 4.25 6817.00 4.40 7057.60PERM RAISED PVMT MARKERS
0206 4935000000-N 1267  100 EA  28.67 2867.00 30.00 3000.00 30.00 3000.00FLEX DELINATR (CRYSTAL)
0207 4940000000-N 1267  100 EA  28.67 2867.00 30.00 3000.00 30.00 3000.00FLEX DELINATR (YELLOW)
0208 5255000000-N 1413 Lump Sum 30000.00 50000.00 163939.94PORTABLE LIGHTING
0209 5822000000-N 1530  1 EA  2500.00 2500.00 2500.00 2500.00 5000.00 5000.00BREAK DOWN & REBUILD MH
0210 5840000000-M 1540  83 M   154.83 12850.89 180.40 14973.20 240.00 19920.00***MM STL NCAS PIPE****OC

(600MM, 6.35MM)
0211 6000000000-M 1605  15,260 M   5.47 83472.20 5.50 83930.00 5.50 83930.00TEMPORARY SILT FENCE
0212 6006000000-M 1610  280 MTN 40.00 11200.00 37.00 10360.00 57.00 15960.00EROS CONTRL STONE CL A
0213 6009000000-M 1610  10,650 MTN 41.00 436650.00 37.00 394050.00 57.00 607050.00EROS CONTRL STONE CL B
0214 6012000000-M 1610  4,700 MTN 34.00 159800.00 30.00 141000.00 57.00 267900.00SEDIMENT CONTROL STONE
0215 6015000000-M 1615 68.5 HA  790.00 54115.00 790.00 54115.00 790.00 54115.00TEMPORARY MULCHING
0216 6018000000-M 1620  4,400 KG  2.54 11176.00 12.54 55176.00 4.41 19404.00SEED FOR TEMP SEEDING
0217 6021000000-M 1620 35.25 MTN 463.00 16320.75 463.00 16320.75 463.00 16320.75FERT FOR TEMP SEEDING
0218 6024000000-M 1622  3,075 M   21.00 64575.00 35.00 107625.00 23.00 70725.00TEMPORARY SLOPE DRAINS
0219 6027000000-N 1622  219 EA  110.00 24090.00 125.00 27375.00 225.00 49275.00INLET PROTCN @ SLOPE DRNS
0220 6030000000-M 1630  55,355 M3  0.10 5535.50 3.50 193742.50 2.70 149458.50SILT EXCAVATION
0221 6033000000-M 1631  12,050 M2  1.44 17352.00 1.44 17352.00 1.44 17352.00SYNTHETIC ROVING
0222 6036000000-M 1631  6,150 M2  1.32 8118.00 1.32 8118.00 1.32 8118.00MATTING FOR EROS CONTROL
0223 6038000000-M SP   105 M2  9.57 1004.85 9.57 1004.85 9.57 1004.85PERM SOIL REINF MAT
0224 6042000000-M 1632  1,420 M   15.00 21300.00 9.25 13135.00 9.25 13135.006.4MM HARDWARE CLOTH
0225 6084000000-M 1660 104.5 HA  2223.91 232398.60 2223.91 232398.60 2223.91 232398.60SEEDING & MULCHING
0226 6087000000-M 1660 36.5 HA  84.00 3066.00 84.00 3066.00 84.00 3066.00MOWING
0227 6090000000-M 1661  775 KG  12.13 9400.75 12.13 9400.75 12.13 9400.75SEED FOR REPAIR SEEDING
0228 6093000000-M 1661 2.5 MTN 772.00 1930.00 772.00 1930.00 772.00 1930.00FERT FOR REPAIR SEEDING
0229 6096000000-M 1662  2,925 KG  2.65 7751.25 2.65 7751.25 2.65 7751.25SEED FOR SUPP SEEDING
0230 6108000000-M 1665 175.75 MTN 286.00 50264.50 286.00 50264.50 286.00 50264.50FERTILIZER TOPDRESSING
0231 6109200000-M SP   2 HA  13300.00 26600.00 13300.00 26600.00 13300.00 26600.00SPECIAL SEED UND GR CENTIPEDE
0232 6114000000-N SP   75 HR  38.00 2850.00 38.00 2850.00 38.00 2850.00SPECIALIZED HAND MOWING
0233 6117000000-N 1675  28 EA  1.00 28.00 1.00 28.00 1.00 28.00RESPONSE FOR EROS CONTROL
0234 6123000000-M 1670 12.1 HA  1235.00 14943.50 1235.00 14943.50 1235.00 14943.50REFORESTATION
0235 6147000000-M SP   325 M   7.00 2275.00 4.25 1381.25 4.85 1576.25GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE
0236 7060000000-M 1705  975 M   5.15 5021.25 3.25 3168.75 5.15 5021.25SIGNAL CABLE
0237 7120000000-M 1705  20 EA  634.00 12680.00 850.00 17000.00 634.00 12680.00VEHICLE SIGNAL HD (300MM, 3 SECT)
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0238 7132000000-M 1705  2 EA  839.00 1678.00 1100.00 2200.00 839.00 1678.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0239 7144000000-M 1705  14 EA  1014.00 14196.00 1350.00 18900.00 1014.00 14196.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0240 7252000000-M 1710  60 M   6.15 369.00 7.00 420.00 6.15 369.00MESSENGER CABLE (6.35MM)
0241 7264000000-M 1710  325 M   5.87 1907.75 7.50 2437.50 5.87 1907.75MESSENGER CABLE (9.52MM)
0242 7288000000-M 1715  20 M   119.00 2380.00 70.00 1400.00 119.00 2380.00TRENCHING (PAVED)
0243 7300000000-M 1715  860 M   19.33 16623.80 21.00 18060.00 19.33 16623.80TRENCHING (UNPAVED)
0244 7302000000-M SP   175 M   45.68 7994.00 55.00 9625.00 45.68 7994.00DIR DRILL POLY COND 31.75 ** COND

(2)
0245 7324000000-N 1716  12 EA  275.00 3300.00 435.00 5220.00 275.00 3300.00JUNCTION BOX (STANDARD SIZE)
0246 7360000000-N 1720  7 EA  812.00 5684.00 835.00 5845.00 812.00 5684.00WOOD POLE
0247 7372000000-N 1721  12 EA  282.00 3384.00 199.00 2388.00 282.00 3384.00GUY ASSEMBLY
0248 7408000000-M 1722  2 EA  167.00 334.00 450.00 900.00 167.00 334.0025MM RISER W/ WEATHERHEAD
0249 7420000000-M 1722  7 EA  260.00 1820.00 365.00 2555.00 260.00 1820.0050MM RISER W/ WEATHERHEAD
0250 7444000000-M 1725  770 M   15.50 11935.00 20.00 15400.00 15.50 11935.00INDUCTIVE LOOP SAWCUT
0251 7456000000-M 1726  3,890 M   4.97 19333.30 2.75 10697.50 4.97 19333.30LEAD-IN CABLE
0252 7588000000-N 1741  5 EA  5237.00 26185.00 6800.00 34000.00 5237.00 26185.00SGNL MAST ARM WITH METAL POLE
0253 7590000000-N SP   1 EA  5639.00 5639.00 7500.00 7500.00 5639.00 5639.00DBL MAST ARM WITH METAL POLE
0254 7612000000-N 1742  6 EA  5327.00 31962.00 4500.00 27000.00 5327.00 31962.00METAL SIGNAL POLE FOUNDATION
0255 7631000000-N 1744  1 EA  294.00 294.00 1350.00 1350.00 294.00 294.00MAST ARM W/ MTL POLE DES
0256 7684000000-N 1750  2 EA  820.00 1640.00 875.00 1750.00 820.00 1640.00SIGNAL CABINET FOUNDATION
0257 7688000000-N SP   2 EA  331.00 662.00 450.00 900.00 331.00 662.00CABINET BASE ADAPTER
0258 7756000000-N 1751  2 EA  13683.00 27366.00 13000.00 26000.00 13683.00 27366.00CONTLR WITH CBNT, 2070L BASE MTD
0259 7780000000-N 1751  14 EA  123.00 1722.00 169.00 2366.00 123.00 1722.00DETECTOR CHANNEL (TYPE 2070L)

STRUCTURE ITEMS

0260 8091000000-N 410 Lump Sum 500.00 500.00 475.00FND EXCAV B** STA *******
(1, 5+39.931-L1-REV-)

0261 8147000000-M 420 1,369.1 M2  173.00 236854.30 173.00 236854.30 155.00 212210.50REINF CONC DECK SLAB
0262 8161000000-M 420 1,227.1 M2  3.00 3681.30 3.00 3681.30 3.00 3681.30GROOVING BRIDGE FLOORS
0263 8182000000-M 420 167.2 M3  600.00 100320.00 600.00 100320.00 600.00 100320.00CL A CONC, BRIDGE
0264 8210000000-N 422 Lump Sum 38000.00 38000.00 30000.00BRG APPR SLAB ***********

(5+39.931-L1-REV-)
0265 8217000000-M 425  15,274 KG  1.15 17565.10 1.15 17565.10 1.30 19856.20REINF STEEL (BRIDGE)
0266 8238000000-M 425  940 KG  2.00 1880.00 2.00 1880.00 2.50 2350.00SPIRAL COL REINF STL STR
0267 8280000000-M 440 Lump Sum 834000.00 400000.00 440900.00STRUCTURAL STEEL
0268 8364000000-M 450  1,131 M   50.00 56550.00 50.00 56550.00 65.00 73515.00HP310X79 STL PILE
0269 8503000000-M 460 149.302 M   103.00 15378.11 103.00 15378.11 100.00 14930.20CONC BARRIER RAIL
0270 8531000000-M 462  795 M2  48.00 38160.00 48.00 38160.00 52.00 41340.00100MM SLOPE PROTECTION
0271 8657000000-N 430 Lump Sum 7000.00 7000.00 4250.00ELASTOMERIC BEARINGS
0272 8692000000-N SP  Lump Sum 24000.00 24000.00 20000.00EVAZOTE JOINT SEALS
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    TOTAL 36730953.27 TOTAL 37464722.85 TOTAL 38712448.36CONTRACT TOTAL

 

    SUB-TOTAL 35357064.46 SUB-TOTAL 36524834.04 SUB-TOTAL 37748620.16ROADWAY ITEMS
    SUB-TOTAL 1373888.81 SUB-TOTAL 939888.81 SUB-TOTAL 963828.20STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2093000.00 2172000.00 2298000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 459000.00 400000.00 250000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 1987000.00 1500000.00 3010000.00CLEARING & GRUBBING
0004 0008000000-M 200  2 HA  25000.00 50000.00 20000.00 40000.00 19500.00 39000.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  30,200 M3  12.00 362400.00 6.00 181200.00 12.50 377500.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 75000.00 40000.00 22000.00REINF BRG APPR **********

(5+41.955)
0007 0036000000-M 225  123,200 M3  10.00 1232000.00 10.50 1293600.00 7.00 862400.00UNDERCUT EXCAVATION
0008 0080000000-M SP   1,000 MTN 24.00 24000.00 30.00 30000.00 26.00 26000.00CLASS IV SUBGRD STABILIZATION
0009 0084000000-M SP   30,000 M   1.37 41100.00 3.00 90000.00 1.17 35100.00WICK DRAINS
0010 0091000000-M SP   22,000 M   1.00 22000.00 3.50 77000.00 1.64 36080.00AUGERING FOR WICK DRAINS
0011 0106000000-M 230  1,229,200 M3  6.75 8297100.00 10.00 12292000.00 9.85 12107620.00BORROW EXCAVATION
0012 0127000000-N SP   4 EA  1500.00 6000.00 1000.00 4000.00 1350.00 5400.00EMBM'T SETTLEMENT GAUGE
0013 0134000000-M 240  4,650 M3  10.00 46500.00 6.00 27900.00 12.00 55800.00DRAINAGE DITCH EXCAVATION
0014 0141000000-M 240  100 M   8.00 800.00 10.00 1000.00 15.00 1500.00BERM DITCH CONSTRUCTION
0015 0156000000-M 250  9,100 M2  4.00 36400.00 3.00 27300.00 2.75 25025.00REMOVAL OF EXT ASPHALT PVM'T
0016 0177000000-M 250  5,300 M2  3.00 15900.00 2.00 10600.00 1.25 6625.00BREAKING OF EXT ASPH PVMT
0017 0192000000-N 260  71 HR  150.00 10650.00 200.00 14200.00 230.00 16330.00PROOF ROLLING
0018 0195000000-M 265  315,000 M3  9.00 2835000.00 10.00 3150000.00 11.50 3622500.00SELECT GRANULAR MATERIAL
0019 0196000000-M 270  115,000 M2  1.90 218500.00 2.00 230000.00 2.00 230000.00SOIL STABILIZATION FABRIC
0020 0234000000-M SP   7,000 M3  15.00 105000.00 45.00 315000.00 20.00 140000.00GENERIC GRADING ITEM (M3)

SELECT MATERIAL, CLASS III
0021 0318000000-M 300  2,903 MTN 31.00 89993.00 25.00 72575.00 30.00 87090.00FND CONDIT MAT'L MIN STR
0022 0343000000-M 310 205.2 M   58.93 12092.44 70.00 14364.00 74.12 15209.42375MM SIDE DRAIN PIPE
0023 0344000000-M 310 7.2 M   67.75 487.80 100.00 720.00 85.86 618.19450MM SIDE DRAIN PIPE
0024 0366000000-M 310 1,246.8 M   60.46 75381.53 70.00 87276.00 87.50 109095.00375MM RCP CULV CLASS III
0025 0372000000-M 310  1,710 M   66.49 113697.90 80.00 136800.00 90.15 154156.50450MM RCP CULV CLASS III
0026 0378000000-M 310 1,833.6 M   79.25 145312.80 100.00 183360.00 105.35 193169.76600MM RCP CULV CLASS III
0027 0384000000-M 310 835.2 M   108.96 91003.39 140.00 116928.00 147.23 122966.50750MM RCP CULV CLASS III
0028 0390000000-M 310 1,888.8 M   141.46 267189.65 180.00 339984.00 175.80 332051.04900MM RCP CULV CLASS III
0029 0396000000-M 310 14.4 M   213.63 3076.27 265.00 3816.00 221.10 3183.841050MM RCP CULV CLASS III
0030 0402000000-M 310 1,119.6 M   236.14 264382.34 270.00 302292.00 255.50 286057.801200MM RCP CULV CLASS III
0031 0420000000-M 310 91.2 M   514.90 46958.88 500.00 45600.00 675.60 61614.721650MM RCP CULV CLASS III
0032 0426000000-M 310 56.4 M   608.29 34307.56 650.00 36660.00 761.50 42948.601800MM RCP CULV CLASS III
0033 0660000000-M 310  84 M   67.04 5631.36 70.00 5880.00 76.80 6451.20****MM BCCSP A ****

(300MM, 1.63MM)
0034 0660000000-M 310 56.4 M   71.64 4040.50 80.00 4512.00 82.50 4653.00****MM BCCSP A ****

(400MM, 1.63MM)
0035 0660000000-M 310 64.8 M   76.16 4935.17 80.00 5184.00 92.85 6016.68****MM BCCSP A ****

(450MM, 1.63MM)
0036 0680000000-M 310  4 EA  210.50 842.00 180.00 720.00 198.35 793.40***MM BCCSP ELB A ****

(400MM, 1.63MM)
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0037 0680000000-M 310  4 EA  242.00 968.00 200.00 800.00 237.20 948.80***MM BCCSP ELB A ****
(450MM, 1.63MM)

0038 0995000000-M 340 445.5 M   29.00 12919.50 35.00 15592.50 38.30 17062.65PIPE REMOVAL
0039 1000000000-M 462  160 M2  60.00 9600.00 60.00 9600.00 100.00 16000.00150MM SLOPE PROTECTION
0040 1011000000-N 500 Lump Sum 762000.00 385000.00 750000.00FINE GRADING
0041 1022000000-M SP   500 KG  7.60 3800.00 10.00 5000.00 8.33 4165.00SEALING PAVEMENT CRACKS
0042 1110000000-M 510  18,000 MTN 24.00 432000.00 23.50 423000.00 28.00 504000.00STABILIZER AGGREGATE
0043 1121000000-M 520  181,300 MTN 20.65 3743845.00 20.20 3662260.00 24.00 4351200.00AGGREGATE BASE COURSE
0044 1220000000-M 545  2,000 MTN 22.00 44000.00 24.00 48000.00 26.00 52000.00INCIDENTAL STONE BASE
0045 1275000000-M 600  28,764 L   2.00 57528.00 0.70 20134.80 0.60 17258.40PRIME COAT
0046 1491000000-M 610  49,150 MTN 42.20 2074130.00 43.00 2113450.00 42.20 2074130.00ASP CONC BASE CRS B25.0C
0047 1503000000-M 610  77,050 MTN 40.00 3082000.00 41.00 3159050.00 40.00 3082000.00ASP CONC INTR CRS I19.0C
0048 1523000000-M 610  62,400 MTN 41.25 2574000.00 42.00 2620800.00 41.25 2574000.00ASP CONC SURF CRS S9.5C
0049 1560000000-M 620  5,715 MTN 201.25 1150143.75 210.00 1200150.00 201.25 1150143.75ASP FOR PLANT MIX  PG64-22
0050 1565000000-M 620  4,060 MTN 244.25 991655.00 250.00 1015000.00 244.25 991655.00ASP FOR PLANT MIX  PG70-22
0051 1693000000-M 654  425 MTN 150.00 63750.00 100.00 42500.00 145.00 61625.00ASPH PLT MIX PVMT REPAIR
0052 2022000000-M 815  414 M3  8.00 3312.00 10.00 4140.00 8.50 3519.00SUBDRAIN EXCAVATION
0053 2033000000-M 815  207 M3  33.00 6831.00 36.00 7452.00 34.50 7141.50SUBDR FINE AGGREGATE
0054 2044000000-M 815  500 M   12.00 6000.00 16.00 8000.00 14.50 7250.00150MM PERF SUBDR PIPE
0055 2055000000-M 815  51 EA  0.50 25.50 1.00 51.00 0.50 25.50150MM SUBDR PIPE Y,T,&L'S
0056 2066000000-N 815  4 EA  140.00 560.00 200.00 800.00 160.00 640.00CONC PAD SUBDRN OUTLET
0057 2077000000-M 815  8 M   12.00 96.00 20.00 160.00 14.50 116.00150MM OUTLET PIPE (SD)
0058 2209000000-M 838 43.3 M3  1400.00 60620.00 900.00 38970.00 850.00 36805.00ENDWALLS
0059 2220000000-M 838 22.4 M3  1200.00 26880.00 900.00 20160.00 1575.00 35280.00REINFORCED ENDWALLS
0060 2253000000-M 840 0.62 M3  1090.00 675.80 1000.00 620.00 1315.00 815.30PIPE COLLARS
0061 2264000000-M 840 0.16 M3  1090.00 174.40 1500.00 240.00 2500.00 400.00PIPE PLUGS
0062 2286000000-N 840  117 EA  1057.00 123669.00 1100.00 128700.00 1500.00 175500.00MASNRY DRAINAGE STRUCT
0063 2297000000-M 840 16.46 M3  1220.00 20081.20 700.00 11522.00 1770.00 29134.20MASONRY DRAINAGE STRS
0064 2308000000-M 840 35.3 M   651.34 22992.30 1200.00 42360.00 908.00 32052.40MASONRY DRAINAGE STRS
0065 2354000000-N 840  1 EA  269.40 269.40 400.00 400.00 740.00 740.00FRAME W/GRATE 840.22 STD
0066 2363000000-N 840  3 EA  269.40 808.20 400.00 1200.00 420.00 1260.00FRAME W/2GRTS 840.***** STD

(840.20)
0067 2364000000-N 840  7 EA  309.00 2163.00 400.00 2800.00 420.00 2940.00FRAME W/2GRTS 840.16 STD
0068 2365000000-N 840  81 EA  269.40 21821.40 400.00 32400.00 725.00 58725.00FRAME W/2GRTS 840.22 STD
0069 2366000000-N 840  2 EA  269.40 538.80 400.00 800.00 735.00 1470.00FRAME W/2GRTS 840.24 STD
0070 2367000000-N 840  11 EA  309.00 3399.00 400.00 4400.00 410.00 4510.00FRAME W/2GRTS 840.29 STD
0071 2374000000-N 840  6 EA  333.20 1999.20 400.00 2400.00 445.00 2670.00FRAME-GRT-HD 840.03 **

(E)
0072 2374000000-N 840  2 EA  333.20 666.40 400.00 800.00 445.00 890.00FRAME-GRT-HD 840.03 **

(F)
0073 2374000000-N 840  3 EA  333.20 999.60 400.00 1200.00 445.00 1335.00FRAME-GRT-HD 840.03 **

(G)
0074 2396000000-N 840  13 EA  220.00 2860.00 400.00 5200.00 375.00 4875.00FRAME W/COVER STD 840.54
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0075 2451000000-N 840  6 EA  352.00 2112.00 1200.00 7200.00 991.72 5950.32CONC APRON FOR DROP INLET
0076 2474000000-N SP  Lump Sum 65000.00 3000.00 120000.00GENERIC DRAINAGE ITEM (LS)

INFILTRATION BASIN
0077 2535000000-M 846  180 M   60.00 10800.00 90.00 16200.00 65.00 11700.00*** X ***MM CONC CURB

(200MM X 450MM)
0078 2542000000-M 846  134 M   36.78 4928.52 44.00 5896.00 58.20 7798.80450MM CONC CURB & GUTTER
0079 2549000000-M 846  1,440 M   36.00 51840.00 44.00 63360.00 45.00 64800.00750MM CONC CURB & GUTTER
0080 2556000000-M 846  50 M   40.00 2000.00 44.00 2200.00 54.00 2700.00SHLDR BERM GUTTER
0081 2577000000-M 846  332 M   50.00 16600.00 90.00 29880.00 60.00 19920.00CONC XPRESSWAY GUTTER
0082 2598000000-M 848 22.48 M2  63.00 1416.24 95.00 2135.60 170.00 3821.60CONC WHEELCHAIR RAMPS
0083 2612000000-M 848  37 M2  42.00 1554.00 55.00 2035.00 62.00 2294.00150MM CONC DRIVEWAY
0084 2619000000-M 850 8.4 M2  26.00 218.40 130.00 1092.00 150.00 1260.00100MM CONC PAVED DITCH
0085 2647000000-M 852  245 M2  44.00 10780.00 50.00 12250.00 90.00 22050.00125MM MONOLITHIC CONC ISL (SURF MTD)
0086 2655000000-M 852  1,114 M2  42.00 46788.00 50.00 55700.00 65.00 72410.00125MM MONOLITHIC CONC ISL (KEY IN)
0087 2717000000-M 854  117 M   200.00 23400.00 2000.00 234000.00 1800.00 210600.00VAR HT CONC BARR ********

(T2)
0088 2724000000-M 857 141.44 M   275.00 38896.00 300.00 42432.00 225.00 31824.00PC REINF BARRIER SNGL FC
0089 3000000000-N SP   13 EA  5000.00 65000.00 5000.00 65000.00 3600.00 46800.00IMPACT ATTEN TYPE 350
0090 3030000000-M 862 4,101.465 M   26.21 107499.40 26.00 106638.09 22.96 94169.64STL BM GRDRAIL
0091 3045000000-M 862 28.575 M   32.80 937.26 42.00 1200.15 35.41 1011.84STL BM GRDRAIL SHOP CURV
0092 3105000000-N 862  2 EA  65.00 130.00 100.00 200.00 45.00 90.00SBGR TERM SECT
0093 3150000000-N 862  10 EA  29.00 290.00 25.00 250.00 18.00 180.00ADDIT GUARDRAIL POSTS
0094 3180000000-N 862  24 EA  1100.00 26400.00 1100.00 26400.00 900.00 21600.00GR ANCHOR TYPE **********

(B-77)
0095 3195000000-N 862  2 EA  355.00 710.00 350.00 700.00 270.00 540.00GR ANCHOR TYPE AT-1
0096 3210000000-N 862  8 EA  475.00 3800.00 400.00 3200.00 315.00 2520.00GR ANCHOR TYPE CAT-1
0097 3215000000-N 862  16 EA  965.00 15440.00 1200.00 19200.00 920.00 14720.00GR ANCHOR TYPE III
0098 3270000000-N SP   14 EA  1450.00 20300.00 1500.00 21000.00 1200.00 16800.00GR ANCHOR TYPE 350
0099 3285000000-N SP   9 EA  1400.00 12600.00 1500.00 13500.00 1190.00 10710.00GR ANCHOR TYPE M-350
0100 3345000000-M 864 15.24 M   20.89 318.36 25.00 381.00 19.93 303.73R&RSET EXISTING GUARDRAIL
0101 3360000000-M 863 11.43 M   3.45 39.43 10.00 114.30 2.80 32.00REMOVE GUARDRAIL
0102 3389200000-M 865  8,510 M   13.12 111651.20 12.00 102120.00 9.45 80419.50CABLE GUIDERAIL
0103 3389600000-N 865  36 EA  1020.00 36720.00 950.00 34200.00 800.00 28800.00CBL GUIDERAIL ANCH UNIT
0104 3420000000-M SP   196 M   13.12 2571.52 8.00 1568.00 5.90 1156.40GENERIC GUARDRAIL ITEM (M)

REMOVE & RESET CABLE GUIDERAIL
0105 3420000000-M SP  7.62 M   55.77 424.97 80.00 609.60 64.94 494.84GENERIC GUARDRAIL ITEM (M)

WEATHERING STEEL BM GUARDRAIL, SHOP CURVED
0106 3435000000-N SP   1 EA  480.00 480.00 700.00 700.00 540.00 540.00GENERIC GUARDRAIL ITEM (EA)

WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT,
TYPE AT-1

0107 3435000000-N SP   1 EA  600.00 600.00 800.00 800.00 630.00 630.00GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM GUARDRAIL ANCHOR UNIT,
TYPE CAT-1

0108 3503000000-M 866  16,458 M   4.85 79821.30 5.20 85581.60 4.85 79821.30WW WIRE FENCE 1200MM FABR
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0109 3506000000-M 866  3,468 EA  15.00 52020.00 16.00 55488.00 15.00 52020.00100MM FENCE POSTS ****M
(2.50M)

0110 3515000000-M 866  709 EA  25.00 17725.00 28.00 19852.00 25.00 17725.00125MM FENCE POSTS 2.50M
0111 3557000000-M 866  1,200 M   2.00 2400.00 3.00 3600.00 2.00 2400.00ADDITIONAL BARBED WIRE
0112 3628000000-M 876  310 MTN 40.25 12477.50 42.00 13020.00 50.00 15500.00PLN RIP RAP CL I
0113 3649000000-M 876  1,010 MTN 40.25 40652.50 41.00 41410.00 50.00 50500.00PLN RIP RAP, CLASS B
0114 3656000000-M 876  3,050 M2  2.50 7625.00 2.00 6100.00 3.50 10675.00FILTER FABRIC FOR DRAINGE
0115 4048000000-M 902  28 M3  875.00 24500.00 570.00 15960.00 541.00 15148.00RC SIGN FOOTINGS
0116 4054000000-M 902  4 M3  850.00 3400.00 705.00 2820.00 673.00 2692.00PLN CONC SIGN FOOTINGS
0117 4060000000-M 903  14,100 KG  4.70 66270.00 5.20 73320.00 4.99 70359.00SUPPORT, BRKWY STL BEAM
0118 4072000000-M 903  754 M   23.00 17342.00 17.00 12818.00 16.70 12591.80SUPPORT, 4.5KG STEEL U-CHNL
0119 4096000000-N 904  10 EA  110.00 1100.00 135.00 1350.00 129.00 1290.00SIGN ERECTION, TYPE D
0120 4102000000-N 904  121 EA  88.00 10648.00 56.00 6776.00 53.60 6485.60SIGN ERECTION, TYPE E
0121 4108000000-N 904  9 EA  77.00 693.00 115.00 1035.00 108.00 972.00SIGN ERECTION, TYPE F
0122 4110000000-N 904  61 EA  520.00 31720.00 534.00 32574.00 508.50 31018.50SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0123 4110000000-N 904  26 EA  265.00 6890.00 170.00 4420.00 163.00 4238.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0124 4129000000-N 906  6 EA  165.00 990.00 150.00 900.00 143.00 858.00RELOCATE SIGN, TYPE *****

(D)
0125 4129000000-N 906  2 EA  135.00 270.00 90.00 180.00 82.00 164.00RELOCATE SIGN, TYPE *****

(E)
0126 4129000000-N 906  1 EA  111.00 111.00 100.00 100.00 92.00 92.00RELOCATE SIGN, TYPE *****

(F)
0127 4138000000-N 907  6 EA  40.00 240.00 500.00 3000.00 488.00 2928.00DISPOSE SUPPORT, STL BM
0128 4149000000-N 907  2 EA  3750.00 7500.00 2500.00 5000.00 2441.00 4882.00DISPOSE SIGN SYST OVRHD
0129 4152000000-N 907  7 EA  500.00 3500.00 580.00 4060.00 549.00 3843.00DISPOSE SIGN SYST STL BM
0130 4155000000-N 907  49 EA  8.00 392.00 30.00 1470.00 28.50 1396.50DISPOSE SIGN SYST U-CHAN
0131 4192000000-N 907  8 EA  8.00 64.00 55.00 440.00 51.00 408.00DISPOSE SUPPORT, U-CHAN
0132 4234000000-N 907  8 EA  265.00 2120.00 470.00 3760.00 448.00 3584.00DISPOSE SIGN, A OR B (OVRHD)
0133 4236000000-N 907  45 EA  160.00 7200.00 130.00 5850.00 122.00 5490.00DISPOSE SIGN, A OR B (GRD MTD)
0134 4360000000-N SP   1 EA  4800.00 4800.00 5200.00 5200.00 4969.00 4969.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM CLIENT COMPUTER
0135 4360000000-N SP   1 EA  6000.00 6000.00 6300.00 6300.00 6042.00 6042.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM CONTROL SOFTWARE
0136 4360000000-N SP   1 EA  3700.00 3700.00 3900.00 3900.00 3756.00 3756.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM LAPTOP COMPUTER
0137 4360000000-N SP   1 EA  5000.00 5000.00 5200.00 5200.00 4969.00 4969.00GENERIC SIGNING ITEM (EA)

DMS SYSTEM SERVER COMPUTER
0138 4370000000-N SP  Lump Sum 4400.00 4000.00 3863.00GENERIC SIGNING ITEM (LS)

DMS BENCH TEST UNIT
0139 4370000000-N SP  Lump Sum 6000.00 6500.00 6153.00GENERIC SIGNING ITEM (LS)

DMS MAINTENANCE TRAINING
0140 4370000000-N SP  Lump Sum 84000.00 82500.00 78596.00GENERIC SIGNING ITEM (LS)

DMS SYSTEM "DMS-1"
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0141 4370000000-N SP  Lump Sum 1500.00 1500.00 1423.00GENERIC SIGNING ITEM (LS)
DMS SYSTEM DESIGN APPROVAL    TESTS

0142 4370000000-N SP  Lump Sum 2200.00 2100.00 2063.00GENERIC SIGNING ITEM (LS)
DMS SYSTEM OPERATIONAL FACTORYTESTS

0143 4370000000-N SP  Lump Sum 2750.00 3400.00 3216.00GENERIC SIGNING ITEM (LS)
DMS SYSTEM OPERATIONAL FIELD  TESTS

0144 4370000000-N SP  Lump Sum 8000.00 16000.00 15414.00GENERIC SIGNING ITEM (LS)
INTEGRATION INTO EXISTING DMS SYSTEM

0145 4370000000-N SP  Lump Sum 7000.00 16500.00 15414.00GENERIC SIGNING ITEM (LS)
INTEGRATION OF EXISTING DMS   SYSTEM

0146 4370000000-N SP  Lump Sum 6000.00 4700.00 4519.00GENERIC SIGNING ITEM (LS)
LIGHT SYSTEM FOR PEDESTAL SIGN ASSEMBLY "A"

0147 4370000000-N SP  Lump Sum 6000.00 4700.00 4519.00GENERIC SIGNING ITEM (LS)
LIGHT SYSTEM FOR PEDESTAL SIGN ASSEMBLY "B"

0148 4370000000-N SP  Lump Sum 21000.00 20000.00 18712.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "C"

0149 4370000000-N SP  Lump Sum 20000.00 18000.00 17714.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "D"

0150 4370000000-N SP  Lump Sum 20000.00 18000.00 17515.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "E"

0151 4370000000-N SP  Lump Sum 20000.00 19000.00 17615.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "F"

0152 4370000000-N SP  Lump Sum 20000.00 18500.00 17382.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "G"

0153 4370000000-N SP  Lump Sum 20000.00 18500.00 17315.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "H"

0154 4370000000-N SP  Lump Sum 20000.00 18000.00 16983.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "I"

0155 4370000000-N SP  Lump Sum 21000.00 18500.00 17940.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "J"

0156 4370000000-N SP  Lump Sum 21000.00 19500.00 18556.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "K"

0157 4370000000-N SP  Lump Sum 19000.00 17500.00 16716.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "L"

0158 4370000000-N SP  Lump Sum 20000.00 18000.00 16956.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "M"

0159 4370000000-N SP  Lump Sum 27000.00 25000.00 23712.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "N"

0160 4370000000-N SP  Lump Sum 14000.00 12000.00 11859.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING FOR OVERHEAD SIGN ASSEMBLY "O"

0161 4370000000-N SP  Lump Sum 40500.00 44000.00 41718.00GENERIC SIGNING ITEM (LS)
OVERHEAD DMS ASSEMBLY "DMS-1"

0162 4370000000-N SP  Lump Sum 22500.00 26000.00 24777.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "A"

0163 4370000000-N SP  Lump Sum 22500.00 26000.00 24799.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0164 4370000000-N SP  Lump Sum 63500.00 57000.00 54886.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0165 4370000000-N SP  Lump Sum 56500.00 51000.00 49080.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"
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0166 4370000000-N SP  Lump Sum 50500.00 52000.00 49695.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0167 4370000000-N SP  Lump Sum 56500.00 56000.00 53664.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0168 4370000000-N SP  Lump Sum 58500.00 57000.00 54416.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0169 4370000000-N SP  Lump Sum 62500.00 57000.00 54259.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0170 4370000000-N SP  Lump Sum 55500.00 52000.00 49475.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0171 4370000000-N SP  Lump Sum 57500.00 48000.00 45800.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0172 4370000000-N SP  Lump Sum 57500.00 57000.00 54259.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0173 4370000000-N SP  Lump Sum 43500.00 48000.00 46406.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0174 4370000000-N SP  Lump Sum 49500.00 50000.00 48026.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"

0175 4370000000-N SP  Lump Sum 59500.00 59000.00 56596.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "N"

0176 4370000000-N SP  Lump Sum 29500.00 30000.00 29111.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "O"

0177 4405000000-M 1110  60 M2  200.00 12000.00 100.00 6000.00 325.00 19500.00WORK ZONE SIGNS (PORT)
0178 4410000000-M 1110  14 M2  50.00 700.00 150.00 2100.00 125.00 1750.00WORK ZONE SIGNS (BARRICAD
0179 4415000000-N 1115  2 EA  4000.00 8000.00 10000.00 20000.00 5200.00 10400.00FLASHING ARROW PNL TYPE C
0180 4420000000-N 1120  2 EA  20000.00 40000.00 15000.00 30000.00 16000.00 32000.00CHANGEABLE MESSAGE SIGNS
0181 4425000000-N 1125  20 EA  15.00 300.00 100.00 2000.00 75.00 1500.00WARNING FLAG SETS
0182 4430000000-N 1130  355 EA  67.00 23785.00 75.00 26625.00 65.00 23075.00DRUMS
0183 4435000000-N 1135  50 EA  28.00 1400.00 50.00 2500.00 25.00 1250.00CONES
0184 4445000000-M 1145  120 M   45.00 5400.00 50.00 6000.00 65.00 7800.00BARRICADES (TYPE III)
0185 4455000000-N 1150  800 MD  160.00 128000.00 150.00 120000.00 15.00 12000.00FLAGGER
0186 4460000000-N 1155  10 EA  75.00 750.00 250.00 2500.00 325.00 3250.00WARNING LIGHTS (TYPE B)
0187 4475000000-N 1165  1 EA  10000.00 10000.00 20000.00 20000.00 16000.00 16000.00TRUCK MTD IMP ATTN 45 MPH
0188 4480000000-N 1165  1 EA  10500.00 10500.00 25000.00 25000.00 16000.00 16000.00TRUCK MTD IMP ATTN 60 MPH
0189 4510000000-N SP   40 HR  50.00 2000.00 100.00 4000.00 40.00 1600.00POLICE
0190 4595000000-M SP   82 M2  135.00 11070.00 125.00 10250.00 115.00 9430.00GENERIC TRAFFIC CONTROL ITEM (M2)

WORK ZONE SIGNS FLOURESCENT ORANGE SHEETING
(STATIONARY)

0191 4615000000-M 1205  1,000 M   3.50 3500.00 6.00 6000.00 3.50 3500.00REM TAPE LINES 100MM
0192 4625000000-M 1205  200 M   7.00 1400.00 13.00 2600.00 7.00 1400.00REM TAPE LINES 200MM
0193 4635000000-M 1205  50 M   20.00 1000.00 32.00 1600.00 20.00 1000.00REM TAPE LINES 600MM
0194 4650000000-N 1251  950 EA  5.00 4750.00 6.00 5700.00 5.00 4750.00TEMP RAISED PVMT MRKS
0195 4685000000-M 1205  54,303 M   1.50 81454.50 1.70 92315.10 1.50 81454.50100MM THERMO MKG, 2.3MMTK
0196 4686000000-M 1205  15,132 M   1.65 24967.80 2.00 30264.00 1.65 24967.80100MM THERMO MKG, 3.1MMTK
0197 4695000000-M 1205  855 M   2.50 2137.50 4.00 3420.00 3.50 2992.50200MM THERMO MKG 2.3MM TK
0198 4710000000-M 1205  121 M   16.50 1996.50 23.00 2783.00 16.50 1996.50600MM THERMO MKG 3.1MM TK
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0199 4725000000-M 1205  97 EA  100.00 9700.00 110.00 10670.00 100.00 9700.00THERMO PVT MKG SYMB 2.3MM
0200 4810000000-M 1205  79,675 M   0.80 63740.00 0.70 55772.50 0.80 63740.00PAINT PVT MKG LINES 100MM
0201 4820000000-M 1205  1,030 M   1.00 1030.00 1.70 1751.00 1.50 1545.00PAINT PVT MKG LINES 200MM
0202 4835000000-M 1205  332 M   10.00 3320.00 7.00 2324.00 10.00 3320.00PAINT PVT MKG LINES 600MM
0203 4845000000-N 1205  96 EA  50.00 4800.00 52.00 4992.00 50.00 4800.00PAINT PVT MKG SYMBOL
0204 4850000000-M 1205  2,000 M   3.25 6500.00 3.50 7000.00 3.25 6500.00REMVL OF 100MM LINES
0205 4900000000-N 1252  1,604 EA  5.00 8020.00 4.50 7218.00 5.00 8020.00PERM RAISED PVMT MARKERS
0206 4935000000-N 1267  100 EA  30.00 3000.00 40.00 4000.00 24.95 2495.00FLEX DELINATR (CRYSTAL)
0207 4940000000-N 1267  100 EA  30.00 3000.00 40.00 4000.00 24.95 2495.00FLEX DELINATR (YELLOW)
0208 5255000000-N 1413 Lump Sum 50000.00 150000.00 15907.62PORTABLE LIGHTING
0209 5822000000-N 1530  1 EA  2459.00 2459.00 5000.00 5000.00 2057.92 2057.92BREAK DOWN & REBUILD MH
0210 5840000000-M 1540  83 M   228.38 18955.54 200.00 16600.00 236.66 19642.78***MM STL NCAS PIPE****OC

(600MM, 6.35MM)
0211 6000000000-M 1605  15,260 M   5.47 83472.20 6.00 91560.00 5.47 83472.20TEMPORARY SILT FENCE
0212 6006000000-M 1610  280 MTN 50.00 14000.00 42.00 11760.00 50.00 14000.00EROS CONTRL STONE CL A
0213 6009000000-M 1610  10,650 MTN 50.00 532500.00 41.00 436650.00 5.00 53250.00EROS CONTRL STONE CL B
0214 6012000000-M 1610  4,700 MTN 42.00 197400.00 36.00 169200.00 4.00 18800.00SEDIMENT CONTROL STONE
0215 6015000000-M 1615 68.5 HA  790.00 54115.00 900.00 61650.00 690.00 47265.00TEMPORARY MULCHING
0216 6018000000-M 1620  4,400 KG  2.54 11176.00 3.00 13200.00 12.00 52800.00SEED FOR TEMP SEEDING
0217 6021000000-M 1620 35.25 MTN 463.00 16320.75 500.00 17625.00 350.00 12337.50FERT FOR TEMP SEEDING
0218 6024000000-M 1622  3,075 M   40.00 123000.00 35.00 107625.00 55.00 169125.00TEMPORARY SLOPE DRAINS
0219 6027000000-N 1622  219 EA  155.00 33945.00 150.00 32850.00 100.00 21900.00INLET PROTCN @ SLOPE DRNS
0220 6030000000-M 1630  55,355 M3  0.01 553.55 1.00 55355.00 1.00 55355.00SILT EXCAVATION
0221 6033000000-M 1631  12,050 M2  1.44 17352.00 1.70 20485.00 6.00 72300.00SYNTHETIC ROVING
0222 6036000000-M 1631  6,150 M2  1.32 8118.00 1.50 9225.00 6.00 36900.00MATTING FOR EROS CONTROL
0223 6038000000-M SP   105 M2  9.57 1004.85 10.00 1050.00 12.00 1260.00PERM SOIL REINF MAT
0224 6042000000-M 1632  1,420 M   5.00 7100.00 10.00 14200.00 10.00 14200.006.4MM HARDWARE CLOTH
0225 6084000000-M 1660 104.5 HA  2223.91 232398.60 2500.00 261250.00 2180.00 227810.00SEEDING & MULCHING
0226 6087000000-M 1660 36.5 HA  84.00 3066.00 90.00 3285.00 75.00 2737.50MOWING
0227 6090000000-M 1661  775 KG  12.13 9400.75 15.00 11625.00 55.00 42625.00SEED FOR REPAIR SEEDING
0228 6093000000-M 1661 2.5 MTN 772.00 1930.00 800.00 2000.00 380.00 950.00FERT FOR REPAIR SEEDING
0229 6096000000-M 1662  2,925 KG  2.65 7751.25 3.00 8775.00 12.00 35100.00SEED FOR SUPP SEEDING
0230 6108000000-M 1665 175.75 MTN 286.00 50264.50 300.00 52725.00 380.00 66785.00FERTILIZER TOPDRESSING
0231 6109200000-M SP   2 HA  13300.00 26600.00 15000.00 30000.00 24000.00 48000.00SPECIAL SEED UND GR CENTIPEDE
0232 6114000000-N SP   75 HR  38.00 2850.00 50.00 3750.00 30.00 2250.00SPECIALIZED HAND MOWING
0233 6117000000-N 1675  28 EA  1.00 28.00 10.00 280.00 1.00 28.00RESPONSE FOR EROS CONTROL
0234 6123000000-M 1670 12.1 HA  1235.00 14943.50 1400.00 16940.00 1200.00 14520.00REFORESTATION
0235 6147000000-M SP   325 M   5.50 1787.50 10.00 3250.00 4.25 1381.25GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE
0236 7060000000-M 1705  975 M   3.25 3168.75 5.50 5362.50 5.15 5021.25SIGNAL CABLE
0237 7120000000-M 1705  20 EA  850.00 17000.00 665.00 13300.00 634.00 12680.00VEHICLE SIGNAL HD (300MM, 3 SECT)



OCT 21, 2003 02:40 PM

TIP NO R-2405A 2:00PM 17 /  18 009

NEW HANOVER, PENDER

34425.3.11

OCT 21 2003 C200220
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

US-17 (I-40 CONNECTOR) FROM EAST OF I-40 INTERCHANGE TO NE OF SR-1571 (SCOTTS HILL LOOP RD).

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

10.911 KM

W. C. ENGLISH, INC. S. T. WOOTEN CORPORATION

LYNCHBURG,  VA WILSON,  NC

0238 7132000000-M 1705  2 EA  1100.00 2200.00 880.00 1760.00 839.00 1678.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0239 7144000000-M 1705  14 EA  1350.00 18900.00 1070.00 14980.00 1014.00 14196.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0240 7252000000-M 1710  60 M   7.00 420.00 6.50 390.00 6.15 369.00MESSENGER CABLE (6.35MM)
0241 7264000000-M 1710  325 M   7.50 2437.50 6.00 1950.00 5.87 1907.75MESSENGER CABLE (9.52MM)
0242 7288000000-M 1715  20 M   70.00 1400.00 125.00 2500.00 119.00 2380.00TRENCHING (PAVED)
0243 7300000000-M 1715  860 M   21.00 18060.00 20.00 17200.00 19.33 16623.80TRENCHING (UNPAVED)
0244 7302000000-M SP   175 M   55.00 9625.00 48.00 8400.00 45.68 7994.00DIR DRILL POLY COND 31.75 ** COND

(2)
0245 7324000000-N 1716  12 EA  435.00 5220.00 290.00 3480.00 275.00 3300.00JUNCTION BOX (STANDARD SIZE)
0246 7360000000-N 1720  7 EA  835.00 5845.00 850.00 5950.00 812.00 5684.00WOOD POLE
0247 7372000000-N 1721  12 EA  199.00 2388.00 290.00 3480.00 282.00 3384.00GUY ASSEMBLY
0248 7408000000-M 1722  2 EA  450.00 900.00 175.00 350.00 167.00 334.0025MM RISER W/ WEATHERHEAD
0249 7420000000-M 1722  7 EA  365.00 2555.00 270.00 1890.00 260.00 1820.0050MM RISER W/ WEATHERHEAD
0250 7444000000-M 1725  770 M   20.00 15400.00 16.00 12320.00 15.50 11935.00INDUCTIVE LOOP SAWCUT
0251 7456000000-M 1726  3,890 M   2.75 10697.50 5.20 20228.00 4.97 19333.30LEAD-IN CABLE
0252 7588000000-N 1741  5 EA  6800.00 34000.00 5500.00 27500.00 5237.00 26185.00SGNL MAST ARM WITH METAL POLE
0253 7590000000-N SP   1 EA  7500.00 7500.00 5900.00 5900.00 5639.00 5639.00DBL MAST ARM WITH METAL POLE
0254 7612000000-N 1742  6 EA  4500.00 27000.00 5500.00 33000.00 5327.00 31962.00METAL SIGNAL POLE FOUNDATION
0255 7631000000-N 1744  1 EA  1350.00 1350.00 310.00 310.00 294.00 294.00MAST ARM W/ MTL POLE DES
0256 7684000000-N 1750  2 EA  875.00 1750.00 860.00 1720.00 820.00 1640.00SIGNAL CABINET FOUNDATION
0257 7688000000-N SP   2 EA  450.00 900.00 350.00 700.00 331.00 662.00CABINET BASE ADAPTER
0258 7756000000-N 1751  2 EA  13000.00 26000.00 14200.00 28400.00 13683.00 27366.00CONTLR WITH CBNT, 2070L BASE MTD
0259 7780000000-N 1751  14 EA  169.00 2366.00 130.00 1820.00 123.00 1722.00DETECTOR CHANNEL (TYPE 2070L)

STRUCTURE ITEMS

0260 8091000000-N 410 Lump Sum 500.00 4000.00 1000.00FND EXCAV B** STA *******
(1, 5+39.931-L1-REV-)

0261 8147000000-M 420 1,369.1 M2  173.00 236854.30 215.00 294356.50 225.00 308047.50REINF CONC DECK SLAB
0262 8161000000-M 420 1,227.1 M2  3.00 3681.30 2.00 2454.20 2.85 3497.24GROOVING BRIDGE FLOORS
0263 8182000000-M 420 167.2 M3  600.00 100320.00 720.00 120384.00 825.00 137940.00CL A CONC, BRIDGE
0264 8210000000-N 422 Lump Sum 38000.00 50000.00 40000.00BRG APPR SLAB ***********

(5+39.931-L1-REV-)
0265 8217000000-M 425  15,274 KG  1.15 17565.10 1.25 19092.50 1.20 18328.80REINF STEEL (BRIDGE)
0266 8238000000-M 425  940 KG  2.00 1880.00 3.00 2820.00 2.50 2350.00SPIRAL COL REINF STL STR
0267 8280000000-M 440 Lump Sum 436000.00 423000.00 500000.00STRUCTURAL STEEL
0268 8364000000-M 450  1,131 M   50.00 56550.00 72.00 81432.00 75.00 84825.00HP310X79 STL PILE
0269 8503000000-M 460 149.302 M   103.00 15378.11 148.00 22096.70 155.00 23141.81CONC BARRIER RAIL
0270 8531000000-M 462  795 M2  48.00 38160.00 62.00 49290.00 60.00 47700.00100MM SLOPE PROTECTION
0271 8657000000-N 430 Lump Sum 7000.00 4000.00 4500.00ELASTOMERIC BEARINGS
0272 8692000000-N SP  Lump Sum 24000.00 29000.00 25000.00EVAZOTE JOINT SEALS



OCT 21, 2003 02:40 PM

TIP NO R-2405A 2:00PM 18 /  18 009

NEW HANOVER, PENDER

34425.3.11

OCT 21 2003 C200220
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & STRUCTURE.

US-17 (I-40 CONNECTOR) FROM EAST OF I-40 INTERCHANGE TO NE OF SR-1571 (SCOTTS HILL LOOP RD).

 

10.911 KM

  

 

    TOTAL 39856415.49 TOTAL 44178745.64 TOTAL 45977256.04CONTRACT TOTAL

 

    SUB-TOTAL 38880526.68 SUB-TOTAL 43076819.74 SUB-TOTAL 44780925.69ROADWAY ITEMS
    SUB-TOTAL 975888.81 SUB-TOTAL 1101925.90 SUB-TOTAL 1196330.35STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  36730953.27BARNHILL CONTRACTING CO.
     2  37464722.85C. M. LINDSAY & SONS, INC.
     3  38712448.36COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     4  39856415.49TRIANGLE GRADING & PAVING, INC.
     5  44178745.64W. C. ENGLISH, INC.
     6  45977256.04S. T. WOOTEN CORPORATION



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  2 010

BRUNSWICK

36758,  36760,  3CR.20101.2

OCT 21 2003 C200933
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PVT MARKINGS.

NC-904 FROM SE OF COLUMBUS COUNTY LINE TO SR-1321 AND 6 SECTIONS OF SECONDARY ROADS.

BOGGS PAVING, INC.

MONROE,  NC

29.300 MI

MAC CONSTRUCTION COMPANY COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

SHALLOTTE,  NC KINSTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 108000.00 239413.40 38300.00MOBILIZATION
0002 0318000000-E 300  12 TON 35.00 420.00 50.00 600.00 50.00 600.00FNDATION MATL, MINOR STRS
0003 0372000000-E 310  4 LF  75.00 300.00 55.00 220.00 82.50 330.0018" RC PIPE CULV III
0004 0546000000-E 310  100 LF  30.00 3000.00 25.00 2500.00 55.00 5500.00**" CAA PIPE CLVT *****"

(18", 0.064")
0005 0546000000-E 310  6 LF  60.00 360.00 50.00 300.00 75.00 450.00**" CAA PIPE CLVT *****"

(30", 0.079")
0006 1220000000-E 545  350 TON 31.00 10850.00 40.00 14000.00 40.00 14000.00INCIDENTAL STONE BASE
0007 1243000000-E SP  1.2 SMI 4000.00 4800.00 13000.00 15600.00 40000.00 48000.00SHOULDER CONSTRUCTION
0008 1245000000-E SP  17.2 SMI 1785.00 30702.00 2475.00 42570.00 2000.00 34400.00SHOULDER RECONSTRUCTION
0009 1297000000-E 607  10,600 SY  2.00 21200.00 1.32 13992.00 2.30 24380.00MILL ASP PVMT *****" DTH

(2-1/4")
0010 1330000000-E 607  625 SY  7.25 4531.25 11.35 7093.75 13.50 8437.50INCIDENTAL MILLING
0011 1489000000-E 610  10,514 TON 36.00 378504.00 40.67 427604.38 48.75 512557.50ASP CONC BASE CRS B25.0B
0012 1498000000-E 610  1,490 TON 37.85 56396.50 34.24 51017.60 41.40 61686.00ASP CONC INTR CRS I19.0B
0013 1525000000-E SP   33,039 TON 36.15 1194359.85 32.12 1061212.68 41.25 1362858.75ASP CONC SURF CRS SF9.5A
0014 1560000000-E 620  2,684 TON 205.00 550220.00 201.00 539484.00 200.00 536800.00ASP FOR PLANT MIX  PG64-22
0015 1880000000-E SP   215 TON 40.00 8600.00 75.00 16125.00 105.00 22575.00GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE SF9.5A
(LEVELING COURSE)

0016 1880000000-E SP   315 TON 115.00 36225.00 115.00 36225.00 190.00 59850.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0017 1880000000-E SP   2,785 TON 105.00 292425.00 120.32 335091.20 175.00 487375.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0018 2845000000-N 858  2 EA  450.00 900.00 250.00 500.00 1250.00 2500.00ADJ METER OR VALVE BOXES
0019 4685000000-E 1205  97,175 LF  0.35 34011.25 0.40 38870.00 0.38 36926.50THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  36,650 LF  0.40 14660.00 0.44 16126.00 0.42 15393.00THERMO PVT MKG LINES 4"120
0021 4697000000-E 1205  150 LF  1.00 150.00 2.75 412.50 2.50 375.00THERMO PVT MKG LINE 8"120
0022 4725000000-E 1205  6 EA  150.00 900.00 165.00 990.00 150.00 900.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  311,970 LF  0.15 46795.50 0.14 43675.80 0.13 40556.10PAINT PVMT MARKINGS 4"
0024 4820000000-E 1205  150 LF  0.50 75.00 0.50 75.00 0.45 67.50PAINT PVMT MARKINGS 8"
0025 4830000000-E 1205  100 LF  4.00 400.00 2.15 215.00 1.95 195.00PAINT PVT MKGS LINES 16"
0026 4835000000-E 1205  108 LF  5.00 540.00 2.31 249.48 2.10 226.80PAINT PVT MKG LINES 24"
0027 4840000000-N 1205  4 EA  50.00 200.00 33.00 132.00 30.00 120.00PAINT PVT MKG CHARACTER
0028 4900000000-N 1252  1,621 EA  5.00 8105.00 4.46 7229.66 4.25 6889.25PERM RAISED PVMT MARKERS
0029 4905000000-N 1253  344 EA  40.00 13760.00 30.45 10474.80 29.00 9976.00SNOWPLB RAISED PVMT MRKER
0030 6084000000-E 1660 14.5 ACR 940.00 13630.00 1034.00 14993.00 1400.00 20300.00SEEDING AND MULCHING

 

    TOTAL 2835020.35 TOTAL 2936992.25 TOTAL 3352524.90CONTRACT TOTAL

 

    SUB-TOTAL 2835020.35 SUB-TOTAL 2936992.25 SUB-TOTAL 3352524.90ROADWAY ITEMS



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 2 /  2 010

BRUNSWICK

36758,  36760,  3CR.20101.2

OCT 21 2003 C200933
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PVT MARKINGS.

NC-904 FROM SE OF COLUMBUS COUNTY LINE TO SR-1321 AND 6 SECTIONS OF SECONDARY ROADS.

 

29.300 MI

  

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2835020.35BOGGS PAVING, INC.
     2  2936992.25MAC CONSTRUCTION COMPANY
     3  3352524.90COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  2 011

NEW HANOVER, ONSLOW, PENDER

36764,  36765,  36766,  36768,  36797,  3CR.20651.4,  3CR.20711.4

OCT 21 2003 C200930
FED AID NO STATE FUNDED

DRAINAGE, SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

VARIOUS SECTIONS OF NC-50 IN PENDER & ONSLOW COUNTY AND 23 SECTIONS OF SECONDARY ROADS.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

27.580 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33050.00MOBILIZATION
0002 0106000000-E 230  2,170 CY  23.00 49910.00BORROW EXCAVATION
0003 0546000000-E 310  540 LF  39.90 21546.00**" CAA PIPE CLVT *****"

(15", 0.064")
0004 0546000000-E 310  60 LF  42.00 2520.00**" CAA PIPE CLVT *****"

(18", 0.064")
0005 1220000000-E 545  430 TON 58.25 25047.50INCIDENTAL STONE BASE
0006 1243000000-E SP  2.4 SMI 37900.00 90960.00SHOULDER CONSTRUCTION
0007 1245000000-E SP  25.98 SMI 1780.00 46244.40SHOULDER RECONSTRUCTION
0008 1297000000-E 607  65,825 SY  2.60 171145.00MILL ASP PVMT *****" DTH

(2-1/2")
0009 1330000000-E 607  100 SY  16.10 1610.00INCIDENTAL MILLING
0010 1489000000-E 610  6,346 TON 52.00 329992.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  20,712 TON 37.50 776700.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  11,665 TON 38.40 447936.00ASP CONC SURF CRS S9.5B
0013 1520000000-E SP   200 TON 54.50 10900.00ASP CONC SURF CRS S9.5B LEVEL
0014 1525000000-E SP   20,789 TON 39.90 829481.10ASP CONC SURF CRS SF9.5A
0015 1560000000-E 620  3,395 TON 200.00 679000.00ASP FOR PLANT MIX  PG64-22
0016 1770000000-E 660  25,345 SY  1.60 40552.00AST, MAT COAT, #6 STONE
0017 1880000000-E SP   380 TON 83.75 31825.00GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE SF9.5A
(LEVELING COURSE)

0018 1880000000-E SP   236 TON 169.00 39884.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (FULL)

0019 1880000000-E SP   2,265 TON 156.00 353340.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0020 2738000000-E SP   650 SY  91.00 59150.00GENERIC PAVING ITEM (SY)
INCIDENTAL CONCRETE

0021 2815000000-N 858  5 EA  708.00 3540.00ADJ DROP INLETS
0022 2830000000-N 858  11 EA  708.00 7788.00ADJ MANHOLES
0023 2845000000-N 858  28 EA  708.00 19824.00ADJ METER OR VALVE BOXES
0024 3030000000-E 862  100 LF  8.50 850.00STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  20.00 100.00ADDIT GUARDRAIL POSTS
0026 3270000000-N SP   4 EA  1800.00 7200.00GR ANCHOR TYPE 350
0027 4685000000-E 1205  119,225 LF  0.40 47690.00THERMO PVT MKG LINES 4"90
0028 4686000000-E 1205  57,000 LF  0.45 25650.00THERMO PVT MKG LINES 4"120
0029 4710000000-E 1205  40 LF  10.00 400.0024"WIDE THERMO 120 MILS
0030 4725000000-E 1205  8 EA  200.00 1600.00THERMO PVT SYMBOL 90MILS
0031 4810000000-E 1205  300,450 LF  0.15 45067.50PAINT PVMT MARKINGS 4"
0032 4830000000-E 1205  150 LF  4.00 600.00PAINT PVT MKGS LINES 16"
0033 4835000000-E 1205  120 LF  5.00 600.00PAINT PVT MKG LINES 24"
0034 4840000000-N 1205  6 EA  50.00 300.00PAINT PVT MKG CHARACTER
0035 4900000000-N 1252  985 EA  6.00 5910.00PERM RAISED PVMT MARKERS
0036 4905000000-N 1253  509 EA  30.00 15270.00SNOWPLB RAISED PVMT MRKER



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 2 /  2 011

NEW HANOVER, ONSLOW, PENDER

36764,  36765,  36766,  36768,  36797,  3CR.20651.4,  3CR.20711.4

OCT 21 2003 C200930
FED AID NO STATE FUNDED

DRAINAGE, SHOULDER RECONSTRUCTION, MILLING & RESURFACING.

VARIOUS SECTIONS OF NC-50 IN PENDER & ONSLOW COUNTY AND 23 SECTIONS OF SECONDARY ROADS.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

27.580 MI

  

0037 6084000000-E 1660 19.85 ACR 1725.00 34241.25SEEDING AND MULCHING

 

    TOTAL 4257423.75CONTRACT TOTAL

 

    SUB-TOTAL 4257423.75ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4257423.75COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  2 012

SAMPSON, DUPLIN

36769,  3CR.10311.3,  3CR.20311.3

OCT 21 2003 C200935
FED AID NO STATE FUNDED

SHLDR RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.

VARIOUS SECTIONS OF NC-55 AND NC-903 & 6 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING CO.

TARBORO,  NC

41.050 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 358000.00 184000.00MOBILIZATION
0002 0106000000-E 230  2,100 CY  15.00 31500.00 6.95 14595.00BORROW EXCAVATION
0003 0318000000-E 300  23 TON 30.00 690.00 37.50 862.50FNDATION MATL, MINOR STRS
0004 0372000000-E 310  16 LF  92.00 1472.00 50.00 800.0018" RC PIPE CULV III
0005 0378000000-E 310  48 LF  47.00 2256.00 55.00 2640.0024" RC PIPE CULV III
0006 0456000000-E 310  3 EA  640.00 1920.00 695.00 2085.00***" RC FES

(24")
0007 0546000000-E 310  120 LF  33.00 3960.00 45.50 5460.00**" CAA PIPE CLVT *****"

(15", 0.064")
0008 0546000000-E 310  20 LF  57.00 1140.00 58.00 1160.00**" CAA PIPE CLVT *****"

(18", 0.064")
0009 0552000000-E 310  15 LF  167.00 2505.00 195.00 2925.00**" CAA PIPE CVT *****" 3"X1"COR

(54", 0.138")
0010 0995000000-E 340  20 LF  42.00 840.00 40.00 800.00PIPE REMOVAL
0011 1220000000-E 545  830 TON 34.00 28220.00 25.00 20750.00INCIDENTAL STONE BASE
0012 1243000000-E SP  2.2 SMI 2800.00 6160.00 4500.00 9900.00SHOULDER CONSTRUCTION
0013 1245000000-E SP  39.5 SMI 1895.00 74852.50 1950.00 77025.00SHOULDER RECONSTRUCTION
0014 1330000000-E 607  500 SY  12.85 6425.00 24.00 12000.00INCIDENTAL MILLING
0015 1489000000-E 610  15,235 TON 31.90 485996.50 41.50 632252.50ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  7,138 TON 35.00 249830.00 35.60 254112.80ASP CONC INTR CRS I19.0B
0017 1519000000-E 610  24,011 TON 32.80 787560.80 35.55 853591.05ASP CONC SURF CRS S9.5B
0018 1525000000-E SP   25,474 TON 36.00 917064.00 36.75 936169.50ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  4,215 TON 198.62 837183.30 220.00 927300.00ASP FOR PLANT MIX  PG64-22
0020 1704000000-E SP   602 TON 150.00 90300.00 150.00 90300.00PATCHING EXIST PAVEMENT
0021 1770000000-E 660  86,625 SY  1.06 91822.50 1.06 91822.50AST, MAT COAT, #6 STONE
0022 1880000000-E SP   130 TON 100.00 13000.00 100.00 13000.00GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE SF9.5A
(LEVELING COURSE)

0023 1880000000-E SP   237 TON 150.00 35550.00 150.00 35550.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0024 1880000000-E SP   2,150 TON 130.00 279500.00 130.00 279500.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0025 2253000000-E 840 3.03 CY  400.00 1212.00 1275.00 3863.25PIPE COLLARS
0026 2286000000-N 840  1 EA  1150.00 1150.00 840.00 840.00MASNRY DRAINAGE STRUCT
0027 2364000000-N 840  1 EA  295.00 295.00 440.00 440.00FRAME W/2GRTS 840.16 STD
0028 2738000000-E SP   450 SY  45.00 20250.00 100.00 45000.00GENERIC PAVING ITEM (SY)

INCIDENTAL CONCRETE
0029 3030000000-E 862  700 LF  8.00 5600.00 8.00 5600.00STL BM GUARDRAIL
0030 3150000000-N 862  5 EA  20.00 100.00 20.00 100.00ADDIT GUARDRAIL POSTS
0031 3270000000-N SP   28 EA  1600.00 44800.00 1600.00 44800.00GR ANCHOR TYPE 350
0032 4685000000-E 1205  220,175 LF  0.31 68254.25 0.31 68254.25THERMO PVT MKG LINES 4"90
0033 4686000000-E 1205  92,800 LF  0.41 38048.00 0.41 38048.00THERMO PVT MKG LINES 4"120
0034 4695000000-E 1205  320 LF  1.00 320.00 1.00 320.008"WIDE THERMO 90 MILS
0035 4725000000-E 1205  13 EA  100.00 1300.00 100.00 1300.00THERMO PVT SYMBOL 90MILS



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 2 /  2 012

SAMPSON, DUPLIN

36769,  3CR.10311.3,  3CR.20311.3

OCT 21 2003 C200935
FED AID NO STATE FUNDED

SHLDR RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.

VARIOUS SECTIONS OF NC-55 AND NC-903 & 6 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING CO.

TARBORO,  NC

41.050 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

0036 4810000000-E 1205  293,315 LF  0.07 20532.05 0.07 20532.05PAINT PVMT MARKINGS 4"
0037 4900000000-N 1252  1,332 EA  5.00 6660.00 5.00 6660.00PERM RAISED PVMT MARKERS
0038 4905000000-N 1253  1,444 EA  25.00 36100.00 25.00 36100.00SNOWPLB RAISED PVMT MRKER
0039 6084000000-E 1660 32.7 ACR 1030.00 33681.00 978.00 31980.60SEEDING AND MULCHING

 

    TOTAL 4586049.90 TOTAL 4752439.00CONTRACT TOTAL

 

    SUB-TOTAL 4586049.90 SUB-TOTAL 4752439.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4586049.90BARNHILL CONTRACTING CO.
     2  4752439.00COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  2 013

ONSLOW

36795,  36796,  3CR.10671.5,  3CR.20671.5

OCT 21 2003 C200932
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PVT MARKINGS.

VARIOUS SECTIONS OF US-17, US-258 & NC-172 AND 3 SECTIONS OF SECONDARY ROADS.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

25.950 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00MOBILIZATION
0002 0106000000-E 230  3,421 CY  24.00 82104.00BORROW EXCAVATION
0003 1220000000-E 545  400 TON 55.00 22000.00INCIDENTAL STONE BASE
0004 1245000000-E SP  33.4 SMI 3110.00 103874.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  40,500 SY  1.45 58725.00MILL ASP PVMT *****" DTH

(1-1/2")
0006 1297000000-E 607  66,850 SY  1.80 120330.00MILL ASP PVMT *****" DTH

(2-1/2")
0007 1297000000-E 607  37,960 SY  2.05 77818.00MILL ASP PVMT *****" DTH

(3")
0008 1297000000-E 607  36,385 SY  2.15 78227.75MILL ASP PVMT *****" DTH

(3-1/4")
0009 1297000000-E 607  145,425 SY  3.45 501716.25MILL ASP PVMT *****" DTH

(4")
0010 1330000000-E 607  17,200 SY  10.00 172000.00INCIDENTAL MILLING
0011 1489000000-E 610  4,543 TON 50.75 230557.25ASP CONC BASE CRS B25.0B
0012 1498000000-E 610  10,561 TON 36.45 384948.45ASP CONC INTR CRS I19.0B
0013 1503000000-E 610  33,676 TON 50.00 1683800.00ASP CONC INTR CRS I19.0C
0014 1519000000-E 610  10,372 TON 37.65 390505.80ASP CONC SURF CRS S9.5B
0015 1523000000-E 610  64,672 TON 43.25 2797064.00ASP CONC SURF CRS S9.5C
0016 1525000000-E SP   1,597 TON 41.95 66994.15ASP CONC SURF CRS SF9.5A
0017 1560000000-E 620  3,052 TON 219.00 668388.00ASP FOR PLANT MIX  PG64-22
0018 1565000000-E 620  4,202 TON 238.00 1000076.00ASP FOR PLANT MIX PG70-22
0019 1880000000-E SP   3,725 TON 225.00 838125.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0020 1880000000-E SP   2,025 TON 170.00 344250.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (MILL)
0022 2605000000-N SP   27 EA  1260.00 34020.00WHEELCHAIR RAMP
0023 2830000000-N 858  33 EA  600.00 19800.00ADJ MANHOLES
0024 2845000000-N 858  52 EA  600.00 31200.00ADJ METER OR VALVE BOXES
0025 4685000000-E 1205  116,565 LF  0.45 52454.25THERMO PVT MKG LINES 4"90
0026 4686000000-E 1205  254,239 LF  0.48 122034.72THERMO PVT MKG LINES 4"120
0027 4695000000-E 1205  3,310 LF  1.70 5627.008"WIDE THERMO 90 MILS
0028 4710000000-E 1205  1,800 LF  3.75 6750.0024"WIDE THERMO 120 MILS
0029 4721000000-E 1205  28 EA  38.00 1064.00THERMO PVT MKG CHARACTER 120
0030 4725000000-E 1205  714 EA  76.00 54264.00THERMO PVT SYMBOL 90MILS
0031 4810000000-E 1205  292,876 LF  0.13 38073.88PAINT PVMT MARKINGS 4"
0032 4820000000-E 1205  3,310 LF  0.34 1125.40PAINT PVMT MARKINGS 8"
0033 4830000000-E 1205  100 LF  1.80 180.00PAINT PVT MKGS LINES 16"
0034 4835000000-E 1205  1,730 LF  1.85 3200.50PAINT PVT MKG LINES 24"
0035 4840000000-N 1205  20 EA  24.00 480.00PAINT PVT MKG CHARACTER
0036 4845000000-N 1205  566 EA  34.00 19244.00PAINT PVT MKG SYMBOL
0037 4900000000-N 1252  482 EA  4.60 2217.20PERM RAISED PVMT MARKERS



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 2 /  2 013

ONSLOW

36795,  36796,  3CR.10671.5,  3CR.20671.5

OCT 21 2003 C200932
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PVT MARKINGS.

VARIOUS SECTIONS OF US-17, US-258 & NC-172 AND 3 SECTIONS OF SECONDARY ROADS.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

25.950 MI

  

0038 4905000000-N 1253  4,441 EA  17.75 78827.75SNOWPLB RAISED PVMT MRKER
0039 6084000000-E 1660 20.49 ACR 1600.00 32784.00SEEDING AND MULCHING
0040 7324000000-N 1716  24 EA  210.00 5040.00JUNCTION BOX (STANDARD SIZE)
0041 7444000000-E 1725  34,275 LF  3.29 112764.75INDUCTIVE LOOP SAWCUT
0042 2752000000-E SP   4,817 LF  60.00 289020.00GENERIC PAVING ITEM (LF)

REMOVE & REPLACE CONCRETE CURB& GUTTER

 

    TOTAL 10781675.10CONTRACT TOTAL

 

    SUB-TOTAL 10781675.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10781675.10COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  2 014

SAMPSON

3CR.10821.6,  3CR.20821.6,  3CR.308209.6

OCT 21 2003 C200934
FED AID NO STATE FUNDED

SHLDR RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.

US-421 FROM S OF SR-1934 TO CLINTON CITY LIMIT

BARNHILL CONTRACTING CO.

TARBORO,  NC

52.850 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 221000.00MOBILIZATION
0002 0106000000-E 230  11,954 CY  15.00 179310.00BORROW EXCAVATION
0003 1220000000-E 545  900 TON 35.00 31500.00INCIDENTAL STONE BASE
0004 1245000000-E SP  60.7 SMI 1875.00 113812.50SHOULDER RECONSTRUCTION
0005 1297000000-E 607  18,645 SY  1.55 28899.75MILL ASP PVMT *****" DTH

(2-1/4")
0006 1297000000-E 607  158,169 SY  2.25 355880.25MILL ASP PVMT *****" DTH

(4")
0007 1297000000-E 607  6,225 SY  3.00 18675.00MILL ASP PVMT *****" DTH

(4-3/4")
0008 1297000000-E 607  2,815 SY  3.15 8867.25MILL ASP PVMT *****" DTH

(6-1/2")
0009 1489000000-E 610  3,195 TON 35.20 112464.00ASP CONC BASE CRS B25.0B
0010 1503000000-E 610  92,213 TON 33.20 3061471.60ASP CONC INTR CRS I19.0C
0011 1523000000-E 610  44,039 TON 33.55 1477508.45ASP CONC SURF CRS S9.5C
0012 1525000000-E SP   19,723 TON 32.15 634094.45ASP CONC SURF CRS SF9.5A
0013 1560000000-E 620  5,786 TON 180.08 1041942.88ASP FOR PLANT MIX  PG64-22
0014 1565000000-E 620  2,871 TON 190.05 545633.55ASP FOR PLANT MIX PG70-22
0015 1880000000-E SP   1,425 TON 115.00 163875.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0016 1880000000-E SP   2,445 TON 115.00 281175.00GENERIC PAVING ITEM (TON)

PATCHING EXISTING PAVEMENT (MILL)
0017 2845000000-N 858  3 EA  500.00 1500.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  344,316 LF  0.38 130840.08THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  187,760 LF  0.40 75104.00THERMO PVT MKG LINES 4"120
0020 4695000000-E 1205  7,475 LF  0.75 5606.258"WIDE THERMO 90 MILS
0021 4697000000-E 1205  5,840 LF  1.00 5840.00THERMO PVT MKG LINE 8"120
0022 4710000000-E 1205  275 LF  10.00 2750.0024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  24 EA  75.00 1800.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  176 EA  75.00 13200.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  552,471 LF  0.22 121543.62PAINT PVMT MARKINGS 4"
0026 4820000000-E 1205  8,385 LF  0.50 4192.50PAINT PVMT MARKINGS 8"
0027 4835000000-E 1205  275 LF  3.00 825.00PAINT PVT MKG LINES 24"
0028 4840000000-N 1205  24 EA  25.00 600.00PAINT PVT MKG CHARACTER
0029 4845000000-N 1205  78 EA  25.00 1950.00PAINT PVT MKG SYMBOL
0030 4900000000-N 1252  1,111 EA  5.00 5555.00PERM RAISED PVMT MARKERS
0031 4905000000-N 1253  2,851 EA  25.00 71275.00SNOWPLB RAISED PVMT MRKER
0032 6084000000-E 1660 41.08 ACR 1140.00 46831.20SEEDING AND MULCHING
0033 7444000000-E 1725  3,300 LF  3.19 10527.00INDUCTIVE LOOP SAWCUT
0034 2738000000-E SP   370 SY  45.00 16650.00GENERIC PAVING ITEM (SY)

INCIDENTAL CONCRETE FOR DRIVE-WAYS

 

    TOTAL 8792699.33CONTRACT TOTAL



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 2 /  2 014

SAMPSON

3CR.10821.6,  3CR.20821.6,  3CR.308209.6

OCT 21 2003 C200934
FED AID NO STATE FUNDED

SHLDR RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.

US-421 FROM S OF SR-1934 TO CLINTON CITY LIMIT

 

52.850 MI

  

 

    SUB-TOTAL 8792699.33ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8792699.33BARNHILL CONTRACTING CO.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 015

VANCE

36930

OCT 21 2003 C200942
FED AID NO STATE FUNDED

MILLING, SHLD RECONST, RESURFACING & PVMT MARKINGS.

US-1 BYPASS FROM SR-1287 TO US-158.

S. T. WOOTEN CORPORATION

WILSON,  NC

7.700 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00MOBILIZATION
0002 1022000000-E SP   55,200 LB  1.15 63480.00SEALING PVMT CRACKS
0003 1245000000-E SP  42.8 SMI 2720.00 116416.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  110,000 SY  0.85 93500.00MILL ASP PVMT *****" DTH

(2-1/4")
0005 1489000000-E 610  375 TON 40.50 15187.50ASP CONC BASE CRS B25.0B
0006 1503000000-E 610  13,805 TON 26.80 369974.00ASP CONC INTR CRS I19.0C
0007 1523000000-E 610  45,816 TON 26.10 1195797.60ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  666 TON 170.00 113220.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  2,978 TON 185.00 550930.00ASP FOR PLANT MIX PG70-22
0010 4685000000-E 1205  230,264 LF  0.34 78289.76THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  21,528 LF  0.38 8180.64THERMO PVT MKG LINES 4"120
0012 4710000000-E 1205  350 LF  5.35 1872.5024"WIDE THERMO 120 MILS
0013 4725000000-E 1205  16 EA  115.00 1840.00THERMO PVT SYMBOL 90MILS
0014 4810000000-E 1205  40,656 LF  0.35 14229.60PAINT PVMT MARKINGS 4"
0015 4905000000-N 1253  1,016 EA  26.00 26416.00SNOWPLB RAISED PVMT MRKER
0016 6084000000-E 1660 42.8 ACR 950.00 40660.00SEEDING AND MULCHING

 

    TOTAL 2814993.60CONTRACT TOTAL

 

    SUB-TOTAL 2814993.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2814993.60S. T. WOOTEN CORPORATION



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  3 016

COLUMBUS

36778

OCT 21 2003 C200921
FED AID NO STATE FUNDED

WIDENING, DRAINAGE, MILLING, GUARDRAIL & RESURFACING.

NC-410 FROM THE SOUTH CAROLINA LINE TO US-76 IN CHADBOURN.

BARNES PAVING CO., INC.

LUMBERTON,  NC

16.830 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

BOGGS PAVING, INC.

KINSTON,  NC MONROE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 181873.00 71850.00 227400.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 100000.00 19000.00 46000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 334981.00 213500.00 254375.00GRADING
0004 0050000000-E 226  2 ACR 1.00 2.00 5000.00 10000.00 5000.00 10000.00SUPP CLEARING & GRUBBING
0005 0106000000-E 230  8,000 CY  7.50 60000.00 20.25 162000.00 8.50 68000.00BORROW EXCAVATION
0006 0134000000-E 240  40 CY  17.00 680.00 156.25 6250.00 13.00 520.00DRAINAGE DITCH EXCAVATION
0007 0318000000-E 300  750 TON 20.00 15000.00 20.25 15187.50 20.00 15000.00FNDATION MATL, MINOR STRS
0008 0366000000-E 310  1,720 LF  25.00 43000.00 25.25 43430.00 25.00 43000.0015" RC PIPE CULV III
0009 0372000000-E 310  940 LF  29.00 27260.00 29.30 27542.00 29.00 27260.0018" RC PIPE CULV III
0010 0378000000-E 310  700 LF  37.00 25900.00 37.40 26180.00 37.00 25900.0024" RC PIPE CULV III
0011 0384000000-E 310  68 LF  58.00 3944.00 58.60 3984.80 58.00 3944.0030" RC PIPE CULV III
0012 0522000000-E 310  2 EA  350.00 700.00 353.55 707.10 350.00 700.00**X**X**" RCP TEE III

(15" X 15" X 15")
0013 0522000000-E 310  1 EA  600.00 600.00 607.00 607.00 600.00 600.00**X**X**" RCP TEE III

(24" X 24" X 15")
0014 0995000000-E 340  2,488 LF  11.00 27368.00 11.15 27741.20 11.00 27368.00PIPE REMOVAL
0015 1022000000-E SP   19,200 LB  2.40 46080.00 3.50 67200.00 1.45 27840.00SEALING PVMT CRACKS
0016 1220000000-E 545  800 TON 38.00 30400.00 47.15 37720.00 39.00 31200.00INCIDENTAL STONE BASE
0017 1245000000-E SP  18.16 SMI 3342.00 60690.72 2040.00 37046.40 1700.00 30872.00SHOULDER RECONSTRUCTION
0018 1297000000-E 607  38,820 SY  1.89 73369.80 1.35 52407.00 1.35 52407.00MILL ASP PVMT *****" DTH

(1-1/2")
0019 1297000000-E 607  18,500 SY  2.38 44030.00 1.75 32375.00 2.60 48100.00MILL ASP PVMT *****" DTH

(3")
0020 1330000000-E 607  2,400 SY  9.25 22200.00 5.25 12600.00 4.50 10800.00INCIDENTAL MILLING
0021 1489000000-E 610  10,800 TON 37.00 399600.00 46.85 505980.00 54.00 583200.00ASP CONC BASE CRS B25.0B
0022 1498000000-E 610  1,900 TON 35.00 66500.00 47.95 91105.00 53.40 101460.00ASP CONC INTR CRS I19.0B
0023 1519000000-E 610  26,000 TON 34.00 884000.00 38.35 997100.00 48.00 1248000.00ASP CONC SURF CRS S9.5B
0024 1520000000-E SP   2,000 TON 48.00 96000.00 68.50 137000.00 54.00 108000.00ASP CONC SURF CRS S9.5B LEVEL
0025 1560000000-E 620  2,374 TON 215.00 510410.00 202.35 480378.90 195.00 462930.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  100 TON 75.00 7500.00 118.00 11800.00 175.00 17500.00ASPH PM PAVEMENT REPAIR
0027 1704000000-E SP   3,250 TON 100.00 325000.00 170.00 552500.00 125.00 406250.00PATCHING EXIST PAVEMENT
0028 2253000000-E 840  1 CY  600.00 600.00 607.00 607.00 600.00 600.00PIPE COLLARS
0029 2286000000-N 840  41 EA  1000.00 41000.00 1011.00 41451.00 1000.00 41000.00MASNRY DRAINAGE STRUCT
0030 2364000000-N 840  18 EA  350.00 6300.00 353.55 6363.90 350.00 6300.00FRAME W/2GRTS 840.16 STD
0031 2367000000-N 840  2 EA  350.00 700.00 252.55 505.10 350.00 700.00FRAME W/2GRTS 840.29 STD
0032 2374000000-N 840  11 EA  375.00 4125.00 378.85 4167.35 375.00 4125.00FRAME-GRT-HD 840.03 **

(F)
0033 2374000000-N 840  10 EA  375.00 3750.00 378.85 3788.50 375.00 3750.00FRAME-GRT-HD 840.03 **

(G)
0034 2535000000-E 846  670 LF  17.50 11725.00 30.75 20602.50 19.25 12897.50**"X**" CONCRETE CURB

(8" X 12")
0035 2549000000-E 846  4,410 LF  15.00 66150.00 13.50 59535.00 13.50 59535.002'-6"CONC CURB & GUTTER
0036 2598000000-E 848  11 SY  48.00 528.00 423.20 4655.20 75.00 825.00CONCRETE WHEELCHAIR RAMP



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 2 /  3 016

COLUMBUS

36778

OCT 21 2003 C200921
FED AID NO STATE FUNDED

WIDENING, DRAINAGE, MILLING, GUARDRAIL & RESURFACING.

NC-410 FROM THE SOUTH CAROLINA LINE TO US-76 IN CHADBOURN.

BARNES PAVING CO., INC.

LUMBERTON,  NC

16.830 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

BOGGS PAVING, INC.

KINSTON,  NC MONROE,  NC

0037 2612000000-E 848  2,040 SY  42.00 85680.00 38.25 78030.00 45.00 91800.006" CONCRETE DRIVEWAY
0038 2800000000-N 858  1 EA  1000.00 1000.00 525.00 525.00 600.00 600.00ADJ CATCH BASINS
0039 2830000000-N 858  40 EA  500.00 20000.00 525.00 21000.00 600.00 24000.00ADJ MANHOLES
0040 2845000000-N 858  38 EA  450.00 17100.00 525.00 19950.00 600.00 22800.00ADJ METER OR VALVE BOXES
0041 2995000000-N SP   10 EA  500.00 5000.00 986.65 9866.50 1325.00 13250.00GENERIC DRAINAGE ITEM (EA)

CONVERT EXT CATCH BASIN TO STD CATCH BASIN
0042 3030000000-E 862 2,187.5 LF  8.25 18046.88 8.25 18046.88 8.25 18046.88STL BM GUARDRAIL
0043 3150000000-N 862  5 EA  22.00 110.00 22.00 110.00 22.00 110.00ADDIT GUARDRAIL POSTS
0044 3180000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 800.00 3200.00GR ANCHOR TYPE **********

(III MODIFIED POST & BEAM RAIL)
0045 3270000000-N SP   16 EA  1500.00 24000.00 1500.00 24000.00 1500.00 24000.00GR ANCHOR TYPE 350
0046 3649000000-E 876  15 TON 65.00 975.00 273.00 4095.00 70.00 1050.00PLAIN RIP RAP, CLASS B
0047 3656000000-E 876  50 SY  10.00 500.00 20.00 1000.00 6.00 300.00FILTER FABRIC FOR DRAINGE
0048 4685000000-E 1205  150,600 LF  0.28 42168.00 0.30 45180.00 0.37 55722.00THERMO PVT MKG LINES 4"90
0049 4686000000-E 1205  192,500 LF  0.41 78925.00 0.45 86625.00 0.44 84700.00THERMO PVT MKG LINES 4"120
0050 4697000000-E 1205  2,098 LF  2.00 4196.00 2.05 4300.90 1.00 2098.00THERMO PVT MKG LINE 8"120
0051 4705000000-E 1205  344 LF  4.00 1376.00 4.05 1393.20 4.00 1376.00THERMO LINES 16" 120MILS
0052 4710000000-E 1205  362 LF  5.00 1810.00 5.05 1828.10 5.00 1810.0024"WIDE THERMO 120 MILS
0053 4721000000-E 1205  8 EA  100.00 800.00 101.00 808.00 100.00 800.00THERMO PVT MKG CHARACTER 120
0054 4725000000-E 1205  84 EA  110.00 9240.00 111.15 9336.60 100.00 8400.00THERMO PVT SYMBOL 90MILS
0055 4810000000-E 1205  27,020 LF  0.46 12429.20 0.45 12159.00 0.85 22967.00PAINT PVMT MARKINGS 4"
0056 4820000000-E 1205  208 LF  1.00 208.00 1.00 208.00 1.00 208.00PAINT PVMT MARKINGS 8"
0057 4830000000-E 1205  360 LF  2.00 720.00 2.05 738.00 2.00 720.00PAINT PVT MKGS LINES 16"
0058 4835000000-E 1205  462 LF  2.00 924.00 2.05 947.10 4.00 1848.00PAINT PVT MKG LINES 24"
0059 4840000000-N 1205  8 EA  40.00 320.00 40.40 323.20 25.00 200.00PAINT PVT MKG CHARACTER
0060 4845000000-N 1205  18 EA  45.00 810.00 45.45 818.10 25.00 450.00PAINT PVT MKG SYMBOL
0061 4900000000-N 1252  1,548 EA  5.00 7740.00 5.05 7817.40 5.00 7740.00PERM RAISED PVMT MARKERS
0062 5300000000-E 1505  20 TON 30.00 600.00 30.00 600.00 30.00 600.00FND CONDIT MAT CL *******

(VI)
0063 5360000000-E 1510  21 LF  70.00 1470.00 70.00 1470.00 70.00 1470.006" DI WATER PIPE  PC 350
0064 5450000000-E 1510  1,731 LF  14.00 24234.00 14.00 24234.00 14.00 24234.008"PVC WATER PIPE ******

(SDR-21, 200# WP)
0065 5462000000-E 1510  15 LF  100.00 1500.00 100.00 1500.00 100.00 1500.0012"PVC WATER PIPE********

(SDR 21)
0066 5480000000-E 1510  1,250 LB  6.00 7500.00 6.00 7500.00 6.00 7500.00DI H2O FITTINGS 250# MIN
0067 5486000000-E SP   5 LF  15.00 75.00 15.00 75.00 15.00 75.00***" GS WATER PIPE SCH **

(1-1/2", 40)
0068 5492000000-E SP   703 LF  7.00 4921.00 7.00 4921.00 7.00 4921.003/4"PE WAT TUBN SDR9 ****

(200# WP)
0069 5498000000-E SP   15 LF  15.00 225.00 15.00 225.00 15.00 225.00***"PE WAT TUBING SDR9 ****

(1", 200# WP)
0070 5510000000-E 1510  11 EA  125.00 1375.00 125.00 1375.00 125.00 1375.003/4" CORPORATION STOP
0071 5516000000-E 1510  1 EA  150.00 150.00 150.00 150.00 150.00 150.001" CORPORATION STOP
0072 5540000000-E 1510  3 EA  650.00 1950.00 650.00 1950.00 650.00 1950.006" GATE V&VB 200# WP



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 3 /  3 016

COLUMBUS

36778

OCT 21 2003 C200921
FED AID NO STATE FUNDED

WIDENING, DRAINAGE, MILLING, GUARDRAIL & RESURFACING.

NC-410 FROM THE SOUTH CAROLINA LINE TO US-76 IN CHADBOURN.

BARNES PAVING CO., INC.

LUMBERTON,  NC

16.830 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

BOGGS PAVING, INC.

KINSTON,  NC MONROE,  NC

0073 5546000000-E 1510  2 EA  800.00 1600.00 800.00 1600.00 800.00 1600.008" GATE V&VB *****WP
(200# WP)

0074 5558000000-E 1510  1 EA  1400.00 1400.00 1400.00 1400.00 1400.00 1400.0012" GATE V&VB *****WP
(200# WP)

0075 5582000000-E 1510  1 EA  250.00 250.00 250.00 250.00 250.00 250.00**"X **" TAPPING SADDLE
(8" X 1")

0076 5582000000-E 1510  11 EA  240.00 2640.00 240.00 2640.00 240.00 2640.00**"X **" TAPPING SADDLE
(8" X 3/4")

0077 5672000000-N 1510  2 EA  1400.00 2800.00 1400.00 2800.00 1400.00 2800.00RELOCATE EXIST FIRE HYD
0078 5798000000-E 1530  1,710 LF  12.00 20520.00 12.00 20520.00 5.00 8550.00FIL OR REMV **" PIPE, ***

(8", WATER)
0079 5882000000-N SP   2 EA  125.00 250.00 125.00 250.00 125.00 250.00GENERIC UTILITY ITEM (EA)

1-1/2" BALL VALVE
0080 5882000000-N SP   2 EA  450.00 900.00 450.00 900.00 450.00 900.00GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING WATER METER
0081 6084000000-E 1660  70 ACR 1000.00 70000.00 1066.00 74620.00 1100.00 77000.00SEEDING AND MULCHING
0082 6090000000-E 1661  50 LB  10.00 500.00 10.15 507.50 8.00 400.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.26 TON 1000.00 260.00 1015.25 263.97 1000.00 260.00FERT FOR REPAIR SEEDING
0084 7444000000-E 1725  2,410 LF  3.29 7928.90 3.40 8194.00 5.00 12050.00INDUCTIVE LOOP SAWCUT
0085 7456000000-E 1726  250 LF  2.99 747.50 3.05 762.50 3.00 750.00LEAD-IN CABLE

 

    TOTAL 4013041.00 TOTAL 4295881.40 TOTAL 4549404.38CONTRACT TOTAL

 

    SUB-TOTAL 4013041.00 SUB-TOTAL 4295881.40 SUB-TOTAL 4549404.38ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4013041.00BARNES PAVING CO., INC.
     2  4295881.40COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     3  4549404.38BOGGS PAVING, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  2 017

BLADEN, ROBESON

36781

OCT 21 2003 C200925
FED AID NO STATE FUNDED

WIDENING, DRAINAGE, RESURFACING & PVT MARKINGS.

NC-211 FROM SNAKE RD TO BLADEN COUNTY LINE & FROM NC-242 TO COLUMBUS COUNTY LINE.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

28.400 MI

BARNES PAVING CO., INC.

LUMBERTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 201133.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 51900.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 10700.00 1.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 5350.00 10700.00 1.00 2.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  1,500 CY  10.20 15300.00 5.00 7500.00UNCLASSIFIED EXCAVATION
0006 0106000000-E 230  6,000 CY  17.50 105000.00 1.00 6000.00BORROW EXCAVATION
0007 0318000000-E 300  10 TON 19.00 190.00 50.00 500.00FNDATION MATL, MINOR STRS
0008 0372000000-E 310  88 LF  38.75 3410.00 32.00 2816.0018" RC PIPE CULV III
0009 0378000000-E 310  132 LF  38.75 5115.00 42.00 5544.0024" RC PIPE CULV III
0010 1011000000-N 500 Lump Sum 26900.00 1.00FINE GRADING
0011 1220000000-E 545  860 TON 38.00 32680.00 35.00 30100.00INCIDENTAL STONE BASE
0012 1245000000-E SP  48.12 SMI 2530.00 121743.60 2825.00 135939.00SHOULDER RECONSTRUCTION
0013 1489000000-E 610  1,180 TON 50.75 59885.00 34.65 40887.00ASP CONC BASE CRS B25.0B
0014 1519000000-E 610  45,900 TON 34.75 1595025.00 31.00 1422900.00ASP CONC SURF CRS S9.5B
0015 1693000000-E 654  5 TON 395.00 1975.00 100.00 500.00ASPH PM PAVEMENT REPAIR
0016 1704000000-E SP   5 TON 400.00 2000.00 125.00 625.00PATCHING EXIST PAVEMENT
0017 2209000000-E 838 4.3 CY  945.00 4063.50 825.00 3547.50ENDWALLS
0018 2549000000-E 846  800 LF  38.25 30600.00 18.50 14800.002'-6"CONC CURB & GUTTER
0019 2598000000-E 848  33 SY  114.00 3762.00 148.00 4884.00CONCRETE WHEELCHAIR RAMP
0020 2612000000-E 848  15 SY  125.00 1875.00 48.00 720.006" CONCRETE DRIVEWAY
0021 2655000000-E 852  290 SY  52.00 15080.00 52.00 15080.005" MONO CONC ISLDS (KEY IN)
0022 2830000000-N 858  16 EA  600.00 9600.00 400.00 6400.00ADJ MANHOLES
0023 2845000000-N 858  12 EA  600.00 7200.00 375.00 4500.00ADJ METER OR VALVE BOXES
0024 3030000000-E 862  3,790 LF  8.25 31267.50 8.25 31267.50STL BM GUARDRAIL
0025 3150000000-N 862  30 EA  22.00 660.00 22.00 660.00ADDIT GUARDRAIL POSTS
0026 3180000000-N 862  2 EA  1100.00 2200.00 1100.00 2200.00GR ANCHOR TYPE **********

(BP-50)
0027 3180000000-N 862  4 EA  800.00 3200.00 800.00 3200.00GR ANCHOR TYPE **********

(III POST & BEAM)
0028 3270000000-N SP   20 EA  1500.00 30000.00 1500.00 30000.00GR ANCHOR TYPE 350
0029 3360000000-E 863  3,800 LF  1.00 3800.00 1.00 3800.00REMOVE EXISTING GUARDRAIL
0030 4685000000-E 1205  288,300 LF  0.26 74958.00 0.28 80724.00THERMO PVT MKG LINES 4"90
0031 4686000000-E 1205  158,825 LF  0.45 71471.25 0.32 50824.00THERMO PVT MKG LINES 4"120
0032 4697000000-E 1205  1,467 LF  2.00 2934.00 3.50 5134.50THERMO PVT MKG LINE 8"120
0033 4705000000-E 1205  86 LF  4.00 344.00 4.50 387.00THERMO LINES 16" 120MILS
0034 4710000000-E 1205  240 LF  6.00 1440.00 5.00 1200.0024"WIDE THERMO 120 MILS
0035 4721000000-E 1205  4 EA  100.00 400.00 50.00 200.00THERMO PVT MKG CHARACTER 120
0036 4725000000-E 1205  31 EA  110.00 3410.00 110.00 3410.00THERMO PVT SYMBOL 90MILS
0037 4810000000-E 1205  447,125 LF  0.12 53655.00 0.09 40241.25PAINT PVMT MARKINGS 4"
0038 4820000000-E 1205  1,467 LF  1.00 1467.00 0.20 293.40PAINT PVMT MARKINGS 8"
0039 4830000000-E 1205  172 LF  2.00 344.00 2.00 344.00PAINT PVT MKGS LINES 16"



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 2 /  2 017

BLADEN, ROBESON

36781

OCT 21 2003 C200925
FED AID NO STATE FUNDED

WIDENING, DRAINAGE, RESURFACING & PVT MARKINGS.

NC-211 FROM SNAKE RD TO BLADEN COUNTY LINE & FROM NC-242 TO COLUMBUS COUNTY LINE.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

28.400 MI

BARNES PAVING CO., INC.

LUMBERTON,  NC  

0040 4835000000-E 1205  288 LF  4.00 1152.00 2.50 720.00PAINT PVT MKG LINES 24"
0041 4840000000-N 1205  4 EA  50.00 200.00 30.00 120.00PAINT PVT MKG CHARACTER
0042 4845000000-N 1205  31 EA  50.00 1550.00 30.00 930.00PAINT PVT MKG SYMBOL
0043 4900000000-N 1252  480 EA  7.00 3360.00 5.00 2400.00PERM RAISED PVMT MARKERS
0044 6084000000-E 1660 40.29 ACR 1000.00 40290.00 1000.00 40290.00SEEDING AND MULCHING
0045 6090000000-E 1661  50 LB  10.00 500.00 10.00 500.00SEED FOR REPAIR SEEDING
0046 6093000000-E 1661 0.26 TON 1000.00 260.00 1000.00 260.00FERT FOR REPAIR SEEDING
0047 7444000000-E 1725  2,400 LF  3.26 7824.00 3.19 7656.00INDUCTIVE LOOP SAWCUT
0048 7456000000-E 1726  450 LF  3.05 1372.50 2.99 1345.50LEAD-IN CABLE
0049 1297000000-E 607  419,700 SY  MILL ASP PVMT *****" DTH

(2")
0050 1498000000-E 610  70,600 TON ASP CONC INTR CRS I19.0B
0051 1560000000-E 620  6,352 TON ASP FOR PLANT MIX  PG64-22
0052 1498000000-E 610  530 TON 75.00 39750.00 38.00 20140.00ASP CONC INTR CRS I19.0B
0053 1560000000-E 620  3,531 TON 211.00 745041.00 207.00 730917.00ASP FOR PLANT MIX  PG64-22
0054 1880000000-E SP   10,495 TON 60.45 634422.75 38.00 398810.00GENERIC PAVING ITEM (TON)

HOT MIX ASPHALT ADMIXTURE
0055 1882000000-E SP   62,955 GAL 3.36 211528.80 3.26 205233.30GENERIC PAVING ITEM (GAL)

EMULSIFIED ASPHALT REJUVENAT- ING AGENT
0056 1891000000-E SP   419,700 SY  2.31 969507.00 4.35 1825695.00GENERIC PAVING ITEM (SY)

HOT IN-PLACE RECYCLED ASPHALT CONC, TYPE I-19.0B

 

    TOTAL 5111112.90 TOTAL 5445181.95CONTRACT TOTAL

 

    SUB-TOTAL 5111112.90 SUB-TOTAL 5445181.95ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5111112.90COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     2  5445181.95BARNES PAVING CO., INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 018

ROBESON

6CR.10781.5,  6CR.20781.5,  6CR.307826.5,  6CR.307827.5,
6CR.307829.5

OCT 21 2003 C200926
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST & PVMT MARKINGS.

2 SECTIONS OF NC-20 & NC-72, 1 SECTION OF NC-71, NC-41 & US-501 AND 23 SECTIONS OF SECONDARY ROADS.

BARNES PAVING CO., INC.

LUMBERTON,  NC

40.960 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 76563.00 60000.00MOBILIZATION
0002 1220000000-E 545  962 TON 35.00 33670.00 42.00 40404.00INCIDENTAL STONE BASE
0003 1245000000-E SP  80.48 SMI 2460.00 197980.80 2365.00 190335.20SHOULDER RECONSTRUCTION
0004 1308000000-E 607  10,396 SY  1.12 11643.52 2.40 24950.40MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0005 1498000000-E 610  3,110 TON 28.00 87080.00 35.00 108850.00ASP CONC INTR CRS I19.0B
0006 1514000000-E 610  22,449 TON 29.00 651021.00 34.60 776735.40ASP CONC SURF CRS S9.5A
0007 1519000000-E 610  18,296 TON 31.00 567176.00 34.60 633041.60ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  2,795 TON 200.00 559000.00 207.40 579683.00ASP FOR PLANT MIX  PG64-22
0009 2830000000-N 858  8 EA  400.00 3200.00 500.00 4000.00ADJ MANHOLES
0010 2845000000-N 858  17 EA  375.00 6375.00 500.00 8500.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  164,300 LF  0.33 54219.00 0.33 54219.00THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  140,300 LF  0.35 49105.00 0.35 49105.00THERMO PVT MKG LINES 4"120
0013 4697000000-E 1205  1,400 LF  0.75 1050.00 0.75 1050.00THERMO PVT MKG LINE 8"120
0014 4705000000-E 1205  100 LF  4.00 400.00 4.00 400.00THERMO LINES 16" 120MILS
0015 4710000000-E 1205  278 LF  5.00 1390.00 5.00 1390.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  16 EA  100.00 1600.00 100.00 1600.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  23 EA  100.00 2300.00 100.00 2300.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  457,700 LF  0.10 45770.00 0.10 45770.00PAINT PVMT MARKINGS 4"
0019 4820000000-E 1205  1,400 LF  0.50 700.00 0.50 700.00PAINT PVMT MARKINGS 8"
0020 4900000000-N 1252  1,875 EA  4.00 7500.00 4.00 7500.00PERM RAISED PVMT MARKERS
0021 6084000000-E 1660  102 ACR 1000.00 102000.00 1000.00 102000.00SEEDING AND MULCHING
0022 7444000000-E 1725  950 LF  3.29 3125.50 3.36 3192.00INDUCTIVE LOOP SAWCUT
0023 7456000000-E 1726  100 LF  2.29 229.00 2.34 234.00LEAD-IN CABLE

 

    TOTAL 2463097.82 TOTAL 2695959.60CONTRACT TOTAL

 

    SUB-TOTAL 2463097.82 SUB-TOTAL 2695959.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2463097.82BARNES PAVING CO., INC.
     2  2695959.60COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



OCT 21, 2003 02:40 PM

TIP NO B-3687 2:00PM 1 /  7 019

RANDOLPH

33228.3.1

OCT 21 2003 C200774
FED AID NO BRZ-1916(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1916 IN HIGH POINT.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.224 MI

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 49000.00 50000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12000.00 12500.00 19000.00REINF BRG APPR **********

(15+28.00 -L-)
0003 0043000000-N 226 Lump Sum 130000.00 160000.00 288000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 2.00 2.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  5.00 1000.00 7.00 1400.00 8.00 1600.00UNDERCUT EXCAVATION
0006 0134000000-E 240  25 CY  8.00 200.00 10.00 250.00 15.00 375.00DRAINAGE DITCH EXCAVATION
0007 0318000000-E 300  30 TON 18.00 540.00 22.00 660.00 26.00 780.00FNDATION MATL, MINOR STRS
0008 0343000000-E 310  184 LF  25.00 4600.00 20.00 3680.00 35.00 6440.0015" SIDE DRAIN PIPE
0009 0345000000-E 310  24 LF  45.00 1080.00 28.00 672.00 42.00 1008.0024" SIDE DRAIN PIPE
0010 0366000000-E 310  32 LF  45.00 1440.00 20.00 640.00 35.00 1120.0015" RC PIPE CULV III
0011 0995000000-E 340  240 LF  8.00 1920.00 8.00 1920.00 15.00 3600.00PIPE REMOVAL
0012 1121000000-E 520  650 TON 19.00 12350.00 17.70 11505.00 40.00 26000.00AGGREGATE BASE COURSE
0013 1220000000-E 545  300 TON 23.00 6900.00 22.00 6600.00 19.00 5700.00INCIDENTAL STONE BASE
0014 1275000000-E 600  639 GAL 5.00 3195.00 10.00 6390.00 5.00 3195.00PRIME COAT
0015 1489000000-E 610  205 TON 57.00 11685.00 53.00 10865.00 56.00 11480.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  200 TON 60.00 12000.00 53.00 10600.00 59.00 11800.00ASP CONC INTR CRS I19.0B
0017 1514000000-E 610  540 TON 55.50 29970.00 47.00 25380.00 48.50 26190.00ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  55 TON 260.00 14300.00 260.00 14300.00 260.00 14300.00ASP FOR PLANT MIX  PG64-22
0019 2286000000-N 840  2 EA  1500.00 3000.00 1250.00 2500.00 1500.00 3000.00MASNRY DRAINAGE STRUCT
0020 2367000000-N 840  2 EA  500.00 1000.00 450.00 900.00 350.00 700.00FRAME W/2GRTS 840.29 STD
0021 2556000000-E 846  35 LF  30.00 1050.00 12.00 420.00 50.00 1750.00SHOULDER BERM GUTTER
0022 2612000000-E 848  400 SY  40.00 16000.00 40.00 16000.00 50.00 20000.006" CONCRETE DRIVEWAY
0023 2619000000-E 850  7 SY  80.00 560.00 55.00 385.00 200.00 1400.004" CONCRETE PAVED DITCH
0024 3030000000-E 862  300 LF  8.00 2400.00 8.00 2400.00 8.00 2400.00STL BM GUARDRAIL
0025 3150000000-N 862  10 EA  22.00 220.00 22.00 220.00 22.00 220.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  800.00 3200.00 800.00 3200.00 800.00 3200.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1800.00 7200.00GR ANCHOR TYPE 350
0028 3380000000-E 862  200 LF  5.00 1000.00 5.00 1000.00 5.00 1000.00TEMP STL BM GUARDRAIL
0029 3387000000-N 862  4 EA  500.00 2000.00 275.00 1100.00 275.00 1100.00GDRL ANCH UNITS ****** TEMP

(III)
0030 3389100000-N SP   4 EA  1000.00 4000.00 600.00 2400.00 600.00 2400.00GDRL ANCH UNITS 350 TEMP
0031 3649000000-E 876  75 TON 36.00 2700.00 33.00 2475.00 43.00 3225.00PLAIN RIP RAP, CLASS B
0032 3656000000-E 876  955 SY  1.50 1432.50 3.00 2865.00 2.00 1910.00FILTER FABRIC FOR DRAINGE
0033 3659000000-N SP   2 EA  400.00 800.00 2800.00 5600.00 500.00 1000.00PREFORMED SCOUR HOLES
0034 4400000000-E 1110  132 SF  15.00 1980.00 8.00 1056.00 10.00 1320.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  96 SF  30.00 2880.00 5.00 480.00 10.00 960.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  20 SF  4.00 80.00 5.00 100.00 10.00 200.00WORK ZONE SIGNS (BARRICDE
0037 4430000000-N 1130  41 EA  40.00 1640.00 35.00 1435.00 45.00 1845.00DRUMS
0038 4450000000-N 1150  256 HR  25.00 6400.00 14.00 3584.00 20.00 5120.00FLAGGER
0039 4650000000-N 1251  43 EA  4.00 172.00 4.00 172.00 4.00 172.00TEMP RAISED PVMT MRKS



OCT 21, 2003 02:40 PM

TIP NO B-3687 2:00PM 2 /  7 019

RANDOLPH

33228.3.1

OCT 21 2003 C200774
FED AID NO BRZ-1916(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1916 IN HIGH POINT.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.224 MI

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC CHARLOTTE,  NC

0040 4810000000-E 1205  23,352 LF  0.24 5604.48 0.24 5604.48 0.24 5604.48PAINT PVMT MARKINGS 4"
0041 4850000000-E 1205  600 LF  1.00 600.00 1.00 600.00 1.00 600.00LINE REMOVAL 4" WIDE
0042 4900000000-N 1252  15 EA  4.00 60.00 4.00 60.00 4.00 60.00PERM RAISED PVMT MARKERS
0043 5300000000-E 1505  23 TON 25.00 575.00 25.00 575.00 25.00 575.00FND CONDIT MAT CL *******

(IV)
0044 5306000000-E SP   23 TON 25.00 575.00 25.00 575.00 25.00 575.00BEDDING MATL, CL ********

(IV)
0045 5330000000-E 1510  21 LF  35.00 735.00 35.00 735.00 35.00 735.006" DI WATER PIPE ********

(50, 350#WP)
0046 5396000000-E 1510  252 LF  88.25 22239.00 88.25 22239.00 88.25 22239.00**"DI RES JT H20 P *******CL

(12", 50, 350#WP)
0047 5402000000-E 1510  860 LB  10.75 9245.00 10.75 9245.00 10.75 9245.00DI RES JT FITTNS
0048 5414000000-E 1510  74 LF  18.50 1369.00 18.50 1369.00 18.50 1369.003/4"CU WATER PIPE TYPE K
0049 5480000000-E 1510  325 LB  8.95 2908.75 8.95 2908.75 8.95 2908.75DI H2O FITTINGS 250# MIN
0050 5540000000-E 1510  1 EA  600.00 600.00 600.00 600.00 600.00 600.006" GATE V&VB 200# WP
0051 5648000000-N 1510  4 EA  650.00 2600.00 650.00 2600.00 650.00 2600.00RELOCATE EXIST WAT METER
0052 5672000000-N 1510  1 EA  1550.00 1550.00 1550.00 1550.00 1550.00 1550.00RELOCATE EXIST FIRE HYD
0053 5768000000-N 1520  3 EA  250.00 750.00 250.00 750.00 250.00 750.00SANITARY SEWER CLEAN-OUT
0054 5792000000-E SP   40 LF  20.00 800.00 20.00 800.00 20.00 800.00REMOVE ABAND **" PIPE

(12", DI WATER)
0055 5822000000-N 1530  2 EA  1200.00 2400.00 1200.00 2400.00 1200.00 2400.00BREAK DOWN & REBUILD MH
0056 5888000000-E SP   81 LF  25.00 2025.00 25.00 2025.00 25.00 2025.00GENERIC UTILITY ITEM (LF)

4" PVC SEWER PIPE, SCH 40
0057 6000000000-E 1605  815 LF  2.25 1833.75 5.00 4075.00 5.00 4075.00TEMPORARY SILT FENCE
0058 6006000000-E 1610  150 TON 24.00 3600.00 33.00 4950.00 35.00 5250.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  535 TON 25.00 13375.00 33.00 17655.00 26.00 13910.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  370 TON 23.00 8510.00 22.00 8140.00 25.00 9250.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615 1.5 ACR 400.00 600.00 420.00 630.00 420.00 630.00TEMPORARY MULCHING
0062 6018000000-E 1620  50 LB  6.00 300.00 3.50 175.00 3.50 175.00SEED FOR TEMP SEEDING
0063 6021000000-E 1620 0.25 TON 900.00 225.00 650.00 162.50 650.00 162.50FERT FOR TEMP SEEDING
0064 6024000000-E 1622  30 LF  10.00 300.00 14.00 420.00 11.00 330.00TEMPORARY SLOPE DRAINS
0065 6027000000-N 1622  1 EA  120.00 120.00 300.00 300.00 230.00 230.00INLET PROTCN @ SLOPE DRNS
0066 6030000000-E 1630  855 CY  4.00 3420.00 10.00 8550.00 6.00 5130.00SILT EXCAVATION
0067 6033000000-E 1631  414 SY  1.25 517.50 1.45 600.30 1.45 600.30SYNTHETIC ROVING
0068 6036000000-E 1631  920 SY  2.00 1840.00 1.35 1242.00 1.35 1242.00MATTING FOR EROS CONTROL
0069 6038000000-E SP   50 SY  8.00 400.00 7.50 375.00 7.50 375.00PERM SOIL REINF MAT
0070 6042000000-E 1632  40 LF  5.00 200.00 5.00 200.00 5.00 200.001/4" HARDWARE CLOTH
0071 6070000000-N SP   10 EA  175.00 1750.00 450.00 4500.00 500.00 5000.00SPECIAL STILLING BASINS
0072 6084000000-E 1660 2.5 ACR 1400.00 3500.00 1381.00 3452.50 1381.00 3452.50SEEDING AND MULCHING
0073 6087000000-E 1660  1 ACR 50.00 50.00 49.00 49.00 49.00 49.00MOWING
0074 6090000000-E 1661  50 LB  9.00 450.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0075 6093000000-E 1661 0.25 TON 500.00 125.00 800.00 200.00 800.00 200.00FERT FOR REPAIR SEEDING
0076 6096000000-E 1662  50 LB  1.00 50.00 1.45 72.50 1.45 72.50SEED FOR SUPP SEEDING



OCT 21, 2003 02:40 PM

TIP NO B-3687 2:00PM 3 /  7 019

RANDOLPH

33228.3.1

OCT 21 2003 C200774
FED AID NO BRZ-1916(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1916 IN HIGH POINT.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.224 MI

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC CHARLOTTE,  NC

0077 6108000000-E 1665 1.75 TON 200.00 350.00 310.00 542.50 310.00 542.50FERTILIZER TOPDRESSING
0078 6114000000-N SP  1.5 HR  30.00 45.00 38.00 57.00 38.00 57.00SPECIALIZED HAND MOWING
0079 6117000000-N 1675  8 EA  1.00 8.00 25.00 200.00 25.00 200.00RESPONSE FOR EROS CONTROL
0080 6123000000-E 1670 0.5 ACR 1500.00 750.00 700.00 350.00 700.00 350.00REFORESTATION

STRUCTURE ITEMS

0081 8007000000-N SP  Lump Sum 125000.00 147870.00 50000.00CM&R TEMP STR ***********
(15+28.00-L-)

0082 8035000000-N 402 Lump Sum 15000.00 9500.00 7000.00REMV EXIST STR **********
(15+28.00-L-)

0083 8105500000-E SP  77.2 LF  340.00 26248.00 300.00 23160.00 230.00 17756.00**'-**" DRILLD PIER IN SOIL
(3'-0")

0084 8105600000-E SP   40 LF  1220.00 48800.00 1900.00 76000.00 1200.00 48000.00**'-**" DRILLD PIER NO SOIL
(3'-0")

0085 8111000000-E SP   79 LF  145.00 11455.00 175.00 13825.00 150.00 11850.00PERM STL CASING FOR ** PIER
(3'-0")

0086 8115000000-N SP   1 EA  2000.00 2000.00 2750.00 2750.00 4000.00 4000.00CROSSHOLE SONIC LOGGING
0087 8116000000-E SP  508.7 LF  9.00 4578.30 8.00 4069.60 15.00 7630.50CSL TUBES
0088 8121000000-N SP  Lump Sum 3600.00 5000.00 10000.00UNCL STR EXCAV STA *****

(15+28.00-L-)
0089 8182000000-E 420 60.2 CY  600.00 36120.00 700.00 42140.00 500.00 30100.00CLASS A CONCRETE (BRIDGE)
0090 8210000000-N 422 Lump Sum 17000.00 18000.00 15000.00BRG APPR SLAB ***********

(15+28.00-L-)
0091 8217000000-E 425  17,106 LB  1.00 17106.00 0.52 8895.12 0.75 12829.50REINF STEEL (BRIDGE)
0092 8238000000-E 425  2,028 LB  2.00 4056.00 1.00 2028.00 1.75 3549.00SPIRAL COL REINF STL BRG
0093 8364000000-E 450  210 LF  30.00 6300.00 46.00 9660.00 55.00 11550.00HP12X53 PILES
0094 8503000000-E 460  215 LF  40.00 8600.00 45.70 9825.50 40.00 8600.00CONCRETE BARRIER RAIL
0095 8608000000-E 876  195 TON 33.00 6435.00 35.00 6825.00 45.00 8775.00PLAIN RIP RAP II (2'-0")
0096 8622000000-E 876  220 SY  2.00 440.00 2.50 550.00 3.00 660.00FILTER FABRIC FOR DRAINAGE
0097 8657000000-N 430 Lump Sum 3500.00 3175.00 6000.00ELASTOMERIC BEARINGS
0098 8762000000-E 430  1,290 LF  92.00 118680.00 88.00 113520.00 80.00 103200.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 899769.28 TOTAL 980482.75 TOTAL 993631.53CONTRACT TOTAL

 

    SUB-TOTAL 444850.98 SUB-TOTAL 483689.53 SUB-TOTAL 637131.53ROADWAY ITEMS
    SUB-TOTAL 454918.30 SUB-TOTAL 496793.22 SUB-TOTAL 356500.00STRUCTURE ITEMS
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RANDOLPH

33228.3.1

OCT 21 2003 C200774
FED AID NO BRZ-1916(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1916 IN HIGH POINT.

DELLINGER, INC.

MONROE,  NC

0.224 MI

D. W. LYLE CORPORATION CAROLINA BRIDGE COMPANY, INC.

MCKENNEY,  VA ORANGEBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 74134.65 62943.33MOBILIZATION
0002 0029000000-N SP  Lump Sum 16000.00 12626.26 15264.79REINF BRG APPR **********

(15+28.00 -L-)
0003 0043000000-N 226 Lump Sum 163000.00 138383.84 150000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 1.01 1.01 4000.00 4000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  7.00 1400.00 7.07 1414.00 15.00 3000.00UNDERCUT EXCAVATION
0006 0134000000-E 240  25 CY  10.00 250.00 10.10 252.50 20.00 500.00DRAINAGE DITCH EXCAVATION
0007 0318000000-E 300  30 TON 22.00 660.00 22.22 666.60 25.00 750.00FNDATION MATL, MINOR STRS
0008 0343000000-E 310  184 LF  20.00 3680.00 20.20 3716.80 19.00 3496.0015" SIDE DRAIN PIPE
0009 0345000000-E 310  24 LF  28.00 672.00 28.28 678.72 25.00 600.0024" SIDE DRAIN PIPE
0010 0366000000-E 310  32 LF  20.00 640.00 20.20 646.40 100.00 3200.0015" RC PIPE CULV III
0011 0995000000-E 340  240 LF  8.00 1920.00 8.08 1939.20 100.00 24000.00PIPE REMOVAL
0012 1121000000-E 520  650 TON 17.70 11505.00 17.88 11622.00 25.00 16250.00AGGREGATE BASE COURSE
0013 1220000000-E 545  300 TON 22.00 6600.00 22.22 6666.00 30.00 9000.00INCIDENTAL STONE BASE
0014 1275000000-E 600  639 GAL 5.00 3195.00 5.05 3226.95 5.00 3195.00PRIME COAT
0015 1489000000-E 610  205 TON 56.00 11480.00 56.57 11596.85 56.00 11480.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  200 TON 59.00 11800.00 59.60 11920.00 59.00 11800.00ASP CONC INTR CRS I19.0B
0017 1514000000-E 610  540 TON 48.50 26190.00 48.99 26454.60 48.50 26190.00ASP CONC SURF CRS S9.5A
0018 1560000000-E 620  55 TON 260.00 14300.00 262.63 14444.65 260.00 14300.00ASP FOR PLANT MIX  PG64-22
0019 2286000000-N 840  2 EA  1250.00 2500.00 1262.63 2525.26 1300.00 2600.00MASNRY DRAINAGE STRUCT
0020 2367000000-N 840  2 EA  450.00 900.00 454.55 909.10 350.00 700.00FRAME W/2GRTS 840.29 STD
0021 2556000000-E 846  35 LF  12.00 420.00 20.00 700.00 20.00 700.00SHOULDER BERM GUTTER
0022 2612000000-E 848  400 SY  40.00 16000.00 5.06 2024.00 40.00 16000.006" CONCRETE DRIVEWAY
0023 2619000000-E 850  7 SY  55.00 385.00 50.00 350.00 100.00 700.004" CONCRETE PAVED DITCH
0024 3030000000-E 862  300 LF  8.00 2400.00 8.08 2424.00 8.00 2400.00STL BM GUARDRAIL
0025 3150000000-N 862  10 EA  22.00 220.00 22.22 222.20 22.00 220.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  800.00 3200.00 808.08 3232.32 800.00 3200.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1800.00 7200.00 1818.18 7272.72 1800.00 7200.00GR ANCHOR TYPE 350
0028 3380000000-E 862  200 LF  5.00 1000.00 5.05 1010.00 5.00 1000.00TEMP STL BM GUARDRAIL
0029 3387000000-N 862  4 EA  275.00 1100.00 277.78 1111.12 275.00 1100.00GDRL ANCH UNITS ****** TEMP

(III)
0030 3389100000-N SP   4 EA  600.00 2400.00 606.06 2424.24 600.00 2400.00GDRL ANCH UNITS 350 TEMP
0031 3649000000-E 876  75 TON 33.00 2475.00 33.33 2499.75 50.00 3750.00PLAIN RIP RAP, CLASS B
0032 3656000000-E 876  955 SY  3.00 2865.00 3.03 2893.65 2.00 1910.00FILTER FABRIC FOR DRAINGE
0033 3659000000-N SP   2 EA  2800.00 5600.00 2828.29 5656.58 10000.00 20000.00PREFORMED SCOUR HOLES
0034 4400000000-E 1110  132 SF  6.95 917.40 7.48 987.36 7.48 987.36WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  96 SF  4.10 393.60 8.70 835.20 3.96 380.16WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  20 SF  4.10 82.00 3.96 79.20 3.96 79.20WORK ZONE SIGNS (BARRICDE
0037 4430000000-N 1130  41 EA  33.00 1353.00 35.10 1439.10 33.68 1380.88DRUMS
0038 4450000000-N 1150  256 HR  14.00 3584.00 14.14 3619.84 20.00 5120.00FLAGGER
0039 4650000000-N 1251  43 EA  4.00 172.00 4.55 195.65 4.00 172.00TEMP RAISED PVMT MRKS
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OCT 21 2003 C200774
FED AID NO BRZ-1916(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1916 IN HIGH POINT.

DELLINGER, INC.

MONROE,  NC

0.224 MI

D. W. LYLE CORPORATION CAROLINA BRIDGE COMPANY, INC.

MCKENNEY,  VA ORANGEBURG,  SC

0040 4810000000-E 1205  23,352 LF  0.24 5604.48 0.28 6538.56 0.24 5604.48PAINT PVMT MARKINGS 4"
0041 4850000000-E 1205  600 LF  1.00 600.00 1.00 600.00 1.00 600.00LINE REMOVAL 4" WIDE
0042 4900000000-N 1252  15 EA  4.00 60.00 4.55 68.25 4.00 60.00PERM RAISED PVMT MARKERS
0043 5300000000-E 1505  23 TON 25.00 575.00 25.25 580.75 50.00 1150.00FND CONDIT MAT CL *******

(IV)
0044 5306000000-E SP   23 TON 25.00 575.00 25.25 580.75 50.00 1150.00BEDDING MATL, CL ********

(IV)
0045 5330000000-E 1510  21 LF  35.00 735.00 35.35 742.35 50.00 1050.006" DI WATER PIPE ********

(50, 350#WP)
0046 5396000000-E 1510  252 LF  88.25 22239.00 89.14 22463.28 100.00 25200.00**"DI RES JT H20 P *******CL

(12", 50, 350#WP)
0047 5402000000-E 1510  860 LB  10.75 9245.00 10.86 9339.60 10.00 8600.00DI RES JT FITTNS
0048 5414000000-E 1510  74 LF  18.50 1369.00 18.69 1383.06 20.00 1480.003/4"CU WATER PIPE TYPE K
0049 5480000000-E 1510  325 LB  8.95 2908.75 9.04 2938.00 10.00 3250.00DI H2O FITTINGS 250# MIN
0050 5540000000-E 1510  1 EA  600.00 600.00 606.06 606.06 1000.00 1000.006" GATE V&VB 200# WP
0051 5648000000-N 1510  4 EA  650.00 2600.00 656.57 2626.28 500.00 2000.00RELOCATE EXIST WAT METER
0052 5672000000-N 1510  1 EA  1550.00 1550.00 1565.66 1565.66 2000.00 2000.00RELOCATE EXIST FIRE HYD
0053 5768000000-N 1520  3 EA  250.00 750.00 252.53 757.59 500.00 1500.00SANITARY SEWER CLEAN-OUT
0054 5792000000-E SP   40 LF  20.00 800.00 20.20 808.00 75.00 3000.00REMOVE ABAND **" PIPE

(12", DI WATER)
0055 5822000000-N 1530  2 EA  1200.00 2400.00 1212.12 2424.24 1500.00 3000.00BREAK DOWN & REBUILD MH
0056 5888000000-E SP   81 LF  25.00 2025.00 25.25 2045.25 100.00 8100.00GENERIC UTILITY ITEM (LF)

4" PVC SEWER PIPE, SCH 40
0057 6000000000-E 1605  815 LF  1.78 1450.70 1.95 1589.25 1.78 1450.70TEMPORARY SILT FENCE
0058 6006000000-E 1610  150 TON 33.00 4950.00 33.33 4999.50 50.00 7500.00EROS CONTRL STONE CL A
0059 6009000000-E 1610  535 TON 33.00 17655.00 33.33 17831.55 50.00 26750.00EROS CONTRL STONE CL B
0060 6012000000-E 1610  370 TON 22.00 8140.00 22.22 8221.40 60.00 22200.00SEDIMENT CONTROL STONE
0061 6015000000-E 1615 1.5 ACR 400.00 600.00 424.24 636.36 420.00 630.00TEMPORARY MULCHING
0062 6018000000-E 1620  50 LB  6.00 300.00 3.54 177.00 3.50 175.00SEED FOR TEMP SEEDING
0063 6021000000-E 1620 0.25 TON 900.00 225.00 656.56 164.14 650.00 162.50FERT FOR TEMP SEEDING
0064 6024000000-E 1622  30 LF  14.00 420.00 14.14 424.20 20.00 600.00TEMPORARY SLOPE DRAINS
0065 6027000000-N 1622  1 EA  300.00 300.00 303.03 303.03 200.00 200.00INLET PROTCN @ SLOPE DRNS
0066 6030000000-E 1630  855 CY  7.00 5985.00 7.07 6044.85 15.00 12825.00SILT EXCAVATION
0067 6033000000-E 1631  414 SY  1.25 517.50 1.46 604.44 1.45 600.30SYNTHETIC ROVING
0068 6036000000-E 1631  920 SY  2.00 1840.00 1.36 1251.20 1.35 1242.00MATTING FOR EROS CONTROL
0069 6038000000-E SP   50 SY  8.00 400.00 7.58 379.00 7.50 375.00PERM SOIL REINF MAT
0070 6042000000-E 1632  40 LF  5.00 200.00 1.85 74.00 5.00 200.001/4" HARDWARE CLOTH
0071 6070000000-N SP   10 EA  100.00 1000.00 987.98 9879.80 600.00 6000.00SPECIAL STILLING BASINS
0072 6084000000-E 1660 2.5 ACR 1400.00 3500.00 1394.95 3487.38 1381.00 3452.50SEEDING AND MULCHING
0073 6087000000-E 1660  1 ACR 50.00 50.00 49.49 49.49 49.00 49.00MOWING
0074 6090000000-E 1661  50 LB  9.00 450.00 6.06 303.00 6.00 300.00SEED FOR REPAIR SEEDING
0075 6093000000-E 1661 0.25 TON 500.00 125.00 808.08 202.02 800.00 200.00FERT FOR REPAIR SEEDING
0076 6096000000-E 1662  50 LB  1.00 50.00 1.46 73.00 1.45 72.50SEED FOR SUPP SEEDING
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK AND APPROACHES ON SR-1916 IN HIGH POINT.

DELLINGER, INC.

MONROE,  NC

0.224 MI

D. W. LYLE CORPORATION CAROLINA BRIDGE COMPANY, INC.

MCKENNEY,  VA ORANGEBURG,  SC

0077 6108000000-E 1665 1.75 TON 200.00 350.00 313.13 547.98 310.00 542.50FERTILIZER TOPDRESSING
0078 6114000000-N SP  1.5 HR  30.00 45.00 38.39 57.59 38.00 57.00SPECIALIZED HAND MOWING
0079 6117000000-N 1675  8 EA  100.00 800.00 25.25 202.00 25.00 200.00RESPONSE FOR EROS CONTROL
0080 6123000000-E 1670 0.5 ACR 1500.00 750.00 707.08 353.54 700.00 350.00REFORESTATION

STRUCTURE ITEMS

0081 8007000000-N SP  Lump Sum 150000.00 179616.54 305000.00CM&R TEMP STR ***********
(15+28.00-L-)

0082 8035000000-N 402 Lump Sum 20000.00 29398.09 14523.63REMV EXIST STR **********
(15+28.00-L-)

0083 8105500000-E SP  77.2 LF  250.00 19300.00 242.47 18718.68 790.47 61024.28**'-**" DRILLD PIER IN SOIL
(3'-0")

0084 8105600000-E SP   40 LF  1200.00 48000.00 1174.03 46961.20 1500.35 60014.00**'-**" DRILLD PIER NO SOIL
(3'-0")

0085 8111000000-E SP   79 LF  200.00 15800.00 146.46 11570.34 188.55 14895.45PERM STL CASING FOR ** PIER
(3'-0")

0086 8115000000-N SP   1 EA  4000.00 4000.00 4040.40 4040.40 6172.84 6172.84CROSSHOLE SONIC LOGGING
0087 8116000000-E SP  508.7 LF  10.00 5087.00 4.84 2462.11 8.88 4517.26CSL TUBES
0088 8121000000-N SP  Lump Sum 5000.00 5813.81 4945.88UNCL STR EXCAV STA *****

(15+28.00-L-)
0089 8182000000-E 420 60.2 CY  800.00 48160.00 835.34 50287.47 763.17 45942.83CLASS A CONCRETE (BRIDGE)
0090 8210000000-N 422 Lump Sum 20000.00 31981.18 27916.20BRG APPR SLAB ***********

(15+28.00-L-)
0091 8217000000-E 425  17,106 LB  0.50 8553.00 0.93 15908.58 0.69 11803.14REINF STEEL (BRIDGE)
0092 8238000000-E 425  2,028 LB  1.00 2028.00 1.62 3285.36 1.28 2595.84SPIRAL COL REINF STL BRG
0093 8364000000-E 450  210 LF  30.00 6300.00 38.32 8047.20 39.75 8347.50HP12X53 PILES
0094 8503000000-E 460  215 LF  60.00 12900.00 45.12 9700.80 56.25 12093.75CONCRETE BARRIER RAIL
0095 8608000000-E 876  195 TON 35.00 6825.00 35.35 6893.25 38.88 7581.60PLAIN RIP RAP II (2'-0")
0096 8622000000-E 876  220 SY  2.00 440.00 2.02 444.40 2.03 446.60FILTER FABRIC FOR DRAINAGE
0097 8657000000-N 430 Lump Sum 5000.00 8000.00 4297.88ELASTOMERIC BEARINGS
0098 8762000000-E 430  1,290 LF  102.00 131580.00 103.00 132870.00 87.57 112965.303'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1002172.43 TOTAL 1042725.13 TOTAL 1291931.18CONTRACT TOTAL

 

    SUB-TOTAL 493199.43 SUB-TOTAL 476725.72 SUB-TOTAL 586847.20ROADWAY ITEMS
    SUB-TOTAL 508973.00 SUB-TOTAL 565999.41 SUB-TOTAL 705083.98STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  899769.28R. E. BURNS & SONS CO., INC.
     2  980482.75DANE CONSTRUCTION, INC.
     3  993631.53CROWDER CONSTRUCTION COMPANY
     4  1002172.43DELLINGER, INC.
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0.224 MI

  

     5  1042725.13D. W. LYLE CORPORATION
     6  1291931.18CAROLINA BRIDGE COMPANY, INC.
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OCT 21 2003 C200947
FED AID NO STATE FUNDED

SHOULDER RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.

US-311 FROM US-220 BYPASS TO SOUTH OF SR-1928.

RILEY PAVING, INC.

CARTHAGE,  NC

7.000 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22772.12 19400.00 25000.00MOBILIZATION
0002 1220000000-E 545  190 TON 20.00 3800.00 30.60 5814.00 34.00 6460.00INCIDENTAL STONE BASE
0003 1245000000-E SP  13.98 SMI 1800.00 25164.00 3000.00 41940.00 3100.00 43338.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  97,935 SY  0.76 74430.60 0.87 85203.45 1.00 97935.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1330000000-E 607  380 SY  13.90 5282.00 10.15 3857.00 12.00 4560.00INCIDENTAL MILLING
0006 1503000000-E 610  17,075 TON 23.00 392725.00 24.15 412361.25 29.00 495175.00ASP CONC INTR CRS I19.0C
0007 1523000000-E 610  10,060 TON 22.50 226350.00 25.30 254518.00 31.80 319908.00ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  803 TON 197.36 158480.08 220.40 176981.20 185.00 148555.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  653 TON 210.20 137260.60 238.65 155838.45 200.00 130600.00ASP FOR PLANT MIX PG70-22
0010 2830000000-N 858  2 EA  350.00 700.00 345.00 690.00 900.00 1800.00ADJ MANHOLES
0011 2845000000-N 858  2 EA  350.00 700.00 335.00 670.00 950.00 1900.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  73,960 LF  0.37 27365.20 0.28 20708.80 0.27 19969.20THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  93,430 LF  0.39 36437.70 0.34 31766.20 0.32 29897.60THERMO PVT MKG LINES 4"120
0014 4697000000-E 1205  1,500 LF  0.75 1125.00 1.05 1575.00 1.00 1500.00THERMO PVT MKG LINE 8"120
0015 4705000000-E 1205  100 LF  3.00 300.00 3.15 315.00 3.00 300.00THERMO LINES 16" 120MILS
0016 4710000000-E 1205  150 LF  5.10 765.00 5.25 787.50 5.00 750.0024"WIDE THERMO 120 MILS
0017 4721000000-E 1205  4 EA  75.00 300.00 37.00 148.00 35.00 140.00THERMO PVT MKG CHARACTER 120
0018 4725000000-E 1205  32 EA  95.00 3040.00 68.25 2184.00 65.00 2080.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  164,780 LF  0.12 19773.60 0.19 31308.20 0.18 29660.40PAINT PVMT MARKINGS 4"
0020 4900000000-N 1252  1,759 EA  4.50 7915.50 4.20 7387.80 4.00 7036.00PERM RAISED PVMT MARKERS
0021 6000000000-E 1605  150 LF  5.00 750.00 3.00 450.00 2.25 337.50TEMPORARY SILT FENCE
0022 6009000000-E 1610  140 TON 30.00 4200.00 41.30 5782.00 35.00 4900.00EROS CONTRL STONE CL B
0023 6012000000-E 1610  140 TON 19.00 2660.00 36.00 5040.00 35.00 4900.00SEDIMENT CONTROL STONE
0024 6084000000-E 1660 10.19 ACR 1110.00 11310.90 1155.00 11769.45 1200.00 12228.00SEEDING AND MULCHING

 

    TOTAL 1163607.30 TOTAL 1276495.30 TOTAL 1388929.70CONTRACT TOTAL

 

    SUB-TOTAL 1163607.30 SUB-TOTAL 1276495.30 SUB-TOTAL 1388929.70ROADWAY ITEMS



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 2 /  2 020

RANDOLPH

36804

OCT 21 2003 C200947
FED AID NO STATE FUNDED

SHOULDER RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.

US-311 FROM US-220 BYPASS TO SOUTH OF SR-1928.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC

7.000 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42000.00MOBILIZATION
0002 1220000000-E 545  190 TON 30.00 5700.00INCIDENTAL STONE BASE
0003 1245000000-E SP  13.98 SMI 4050.00 56619.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  97,935 SY  1.20 117522.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1330000000-E 607  380 SY  20.00 7600.00INCIDENTAL MILLING
0006 1503000000-E 610  17,075 TON 28.00 478100.00ASP CONC INTR CRS I19.0C
0007 1523000000-E 610  10,060 TON 30.35 305321.00ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  803 TON 225.00 180675.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  653 TON 235.00 153455.00ASP FOR PLANT MIX PG70-22
0010 2830000000-N 858  2 EA  880.00 1760.00ADJ MANHOLES
0011 2845000000-N 858  2 EA  725.00 1450.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  73,960 LF  0.40 29584.00THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  93,430 LF  0.43 40174.90THERMO PVT MKG LINES 4"120
0014 4697000000-E 1205  1,500 LF  0.83 1245.00THERMO PVT MKG LINE 8"120
0015 4705000000-E 1205  100 LF  3.35 335.00THERMO LINES 16" 120MILS
0016 4710000000-E 1205  150 LF  5.70 855.0024"WIDE THERMO 120 MILS
0017 4721000000-E 1205  4 EA  83.00 332.00THERMO PVT MKG CHARACTER 120
0018 4725000000-E 1205  32 EA  105.00 3360.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  164,780 LF  0.13 21421.40PAINT PVMT MARKINGS 4"
0020 4900000000-N 1252  1,759 EA  5.00 8795.00PERM RAISED PVMT MARKERS
0021 6000000000-E 1605  150 LF  5.00 750.00TEMPORARY SILT FENCE
0022 6009000000-E 1610  140 TON 45.00 6300.00EROS CONTRL STONE CL B
0023 6012000000-E 1610  140 TON 40.00 5600.00SEDIMENT CONTROL STONE
0024 6084000000-E 1660 10.19 ACR 1235.00 12584.65SEEDING AND MULCHING

 

    TOTAL 1481538.95CONTRACT TOTAL

 

    SUB-TOTAL 1481538.95ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1163607.30RILEY PAVING, INC.
     2  1276495.30THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     3  1388929.70BLYTHE CONSTRUCTION, INC.
     4  1481538.95LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 021

FORSYTH, STOKES

36697,  36698

OCT 21 2003 C200922
FED AID NO STATE FUNDED

SHDR CONST, CONC PAVING, ULTRA-THIN OVERLAY & PVMT MARKINGS.

US-52 FROM NC-8 IN FORSYTH COUNTY TO NORTH KING CITY LIMITS IN STOKES COUNTY.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

10.480 MI

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135555.00 375000.00MOBILIZATION
0002 0000940000-E SP   236,600 LB  2.50 591500.00 2.80 662480.00GENERIC MISCELLANEOUS ITEM (LB)

POLYMER MODIFIED CONC PAVEMENT REPAIR
0003 0036000000-E 225  150 CY  206.00 30900.00 72.00 10800.00UNDERCUT EXCAVATION
0004 1033000000-E SP   46,362 LB  0.75 34771.50 1.65 76497.30SEALING PVMT CRACKS & JTS
0005 1220000000-E 545  120 TON 35.00 4200.00 27.00 3240.00INCIDENTAL STONE BASE
0006 1297000000-E 607  110,690 SY  0.75 83017.50 1.46 161607.40MILL ASP PVMT *****" DTH

(2-1/2")
0007 1330000000-E 607  967 SY  6.54 6324.18 15.00 14505.00INCIDENTAL MILLING
0008 1491000000-E 610  20,516 TON 34.60 709853.60 50.00 1025800.00ASP CONC BASE CRS B25.0C
0009 1523000000-E 610  22,272 TON 27.04 602234.88 35.80 797337.60ASP CONC SURF CRS S9.5C
0010 1560000000-E 620  881 TON 217.90 191969.90 225.00 198225.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  1,447 TON 236.00 341492.00 235.00 340045.00ASP FOR PLANT MIX PG70-22
0012 1880000000-E SP   12,603 TON 59.50 749878.50 70.00 882210.00GENERIC PAVING ITEM (TON)

ULTRATHIN HOT MIX ASPHALT,    TYPE B
0013 1891000000-E SP   385,482 SY  1.34 516545.88 1.70 655319.40GENERIC PAVING ITEM (SY)

APPLICATION OF ULTRATHIN HOT MIX ASPHALT
0014 2738000000-E SP   11,432 SY  117.00 1337544.00 145.00 1657640.00GENERIC PAVING ITEM (SY)

REMOVE & REPLACE EXISTING CONC PAVEMENT SLABS
0015 4415000000-N 1115  4 EA  2265.00 9060.00 5000.00 20000.00FLASHING ARROW PNL TYPE C
0016 4420000000-N 1120  4 EA  4000.00 16000.00 22000.00 88000.00CHANGEABLE MESSAGE SIGNS
0017 4465000000-N 1160  2 EA  8200.00 16400.00 10000.00 20000.00TEMPORARY CRASH CUSHIONS
0018 4470000000-N 1160  2 EA  2575.00 5150.00 2800.00 5600.00RESET CRASH CUSHION
0019 4480000000-N 1165  4 EA  5655.00 22620.00 11000.00 44000.00TRUCK MTD IMP ATTN 60 MPH
0020 4485000000-E 1170  3,000 LF  15.45 46350.00 24.00 72000.00PORT CONC BARRIER
0021 4500000000-E 1170  13,500 LF  4.50 60750.00 8.00 108000.00RESET PORT CONC BARRIER
0022 4685000000-E 1205  232,406 LF  0.27 62749.62 0.30 69721.80THERMO PVT MKG LINES 4"90
0023 4686000000-E 1205  31,889 LF  0.32 10204.48 0.35 11161.15THERMO PVT MKG LINES 4"120
0024 4695000000-E 1205  19,064 LF  0.67 12772.88 0.70 13344.808"WIDE THERMO 90 MILS
0025 4810000000-E 1205  254,439 LF  0.08 20355.12 0.08 20355.12PAINT PVMT MARKINGS 4"

 

    TOTAL 5618199.04 TOTAL 7332889.57CONTRACT TOTAL

 

    SUB-TOTAL 5618199.04 SUB-TOTAL 7332889.57ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5618199.04THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  7332889.57LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 022

WILKES

36368

OCT 21 2003 C200878
FED AID NO STATE FUNDED

MILLING, RESURFACING & PAVEMENT MARKINGS.

NC-268 FROM BRIDGE #73 TO ITHACA DRIVE.

CARL ROSE & SONS, INC.

ELKIN,  NC

1.200 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41000.00MOBILIZATION
0002 1297000000-E 607  42,240 SY  3.50 147840.00MILL ASP PVMT *****" DTH

(2-1/4")
0003 1498000000-E 610  5,434 TON 36.00 195624.00ASP CONC INTR CRS I19.0B
0004 1519000000-E 610  3,911 TON 36.00 140796.00ASP CONC SURF CRS S9.5B
0005 1560000000-E 620  510 TON 231.00 117810.00ASP FOR PLANT MIX  PG64-22
0006 2549000000-E 846  150 LF  38.00 5700.002'-6"CONC CURB & GUTTER
0007 2800000000-N 858  54 EA  600.00 32400.00ADJ CATCH BASINS
0008 2830000000-N 858  10 EA  1200.00 12000.00ADJ MANHOLES
0009 2845000000-N 858  14 EA  900.00 12600.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  13,152 LF  0.36 4734.72THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  19,008 LF  0.45 8553.60THERMO PVT MKG LINES 4"120
0012 4697000000-E 1205  960 LF  1.25 1200.00THERMO PVT MKG LINE 8"120
0013 4710000000-E 1205  100 LF  6.00 600.0024"WIDE THERMO 120 MILS
0014 4725000000-E 1205  66 EA  98.00 6468.00THERMO PVT SYMBOL 90MILS
0015 4810000000-E 1205  19,008 LF  0.17 3231.36PAINT PVMT MARKINGS 4"
0016 4835000000-E 1205  100 LF  2.50 250.00PAINT PVT MKG LINES 24"
0017 4845000000-N 1205  66 EA  50.00 3300.00PAINT PVT MKG SYMBOL
0018 4905000000-N 1253  336 EA  31.00 10416.00SNOWPLB RAISED PVMT MRKER
0019 5255000000-N 1413 Lump Sum 15000.00PORTABLE LIGHTING
0020 7288000000-E 1715  25 LF  4.99 124.75TRENCHING (PAVED)
0021 7300000000-E 1715  20 LF  44.00 880.00TRENCHING (UNPAVED)
0022 7324000000-N 1716  1 EA  275.00 275.00JUNCTION BOX (STANDARD SIZE)
0023 7444000000-E 1725  500 LF  3.95 1975.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 762778.43CONTRACT TOTAL

 

    SUB-TOTAL 762778.43ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  762778.43CARL ROSE & SONS, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 023

CALDWELL

36704

OCT 21 2003 C200914
FED AID NO STATE FUNDED

SHOULDER RECONST, MILLING, RESURFACING & PVMT MARKINGS.

US-321A FROM US-321 TO SOUTH OF LAKESIDE DRIVE.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

2.700 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 25000.00MOBILIZATION
0002 1033000000-E SP   830 LB  8.00 6640.00 5.20 4316.00SEALING PVMT CRACKS & JTS
0003 1220000000-E 545  350 TON 30.00 10500.00 18.75 6562.50INCIDENTAL STONE BASE
0004 1245000000-E SP   5 SMI 3600.00 18000.00 4135.00 20675.00SHOULDER RECONSTRUCTION
0005 1297000000-E 607  4,459 SY  3.00 13377.00 2.85 12708.15MILL ASP PVMT *****" DTH

(1-1/2")
0006 1491000000-E 610  1,804 TON 48.60 87674.40 59.85 107969.40ASP CONC BASE CRS B25.0C
0007 1503000000-E 610  704 TON 49.77 35038.08 36.65 25801.60ASP CONC INTR CRS I19.0C
0008 1523000000-E 610  7,443 TON 32.80 244130.40 34.70 258272.10ASP CONC SURF CRS S9.5C
0009 1560000000-E 620  111 TON 206.84 22959.24 263.50 29248.50ASP FOR PLANT MIX  PG64-22
0010 1565000000-E 620  484 TON 220.34 106644.56 305.00 147620.00ASP FOR PLANT MIX PG70-22
0011 1704000000-E SP   350 TON 120.00 42000.00 122.00 42700.00PATCHING EXIST PAVEMENT
0012 2647000000-E 852  250 SY  60.00 15000.00 60.00 15000.005" MONO CONC ISLANDS (SURF MTD)
0013 2800000000-N 858  1 EA  500.00 500.00 1250.00 1250.00ADJ CATCH BASINS
0014 2815000000-N 858  2 EA  500.00 1000.00 1250.00 2500.00ADJ DROP INLETS
0015 2830000000-N 858  5 EA  600.00 3000.00 478.50 2392.50ADJ MANHOLES
0016 2845000000-N 858  1 EA  500.00 500.00 478.50 478.50ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  26,500 LF  0.40 10600.00 0.38 10070.00THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  19,140 LF  0.46 8804.40 0.45 8613.00THERMO PVT MKG LINES 4"120
0019 4705000000-E 1205  200 LF  5.00 1000.00 2.50 500.00THERMO LINES 16" 120MILS
0020 4710000000-E 1205  160 LF  7.50 1200.00 6.70 1072.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  8 EA  95.00 760.00 88.50 708.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  13 EA  110.00 1430.00 103.00 1339.00THERMO PVT SYMBOL 90MILS
0023 4905000000-N 1253  178 EA  39.00 6942.00 36.50 6497.00SNOWPLB RAISED PVMT MRKER
0024 5255000000-N 1413 Lump Sum 20000.00 15000.00PORTABLE LIGHTING
0025 6084000000-E 1660 3.5 ACR 2000.00 7000.00 1350.00 4725.00SEEDING AND MULCHING
0026 7288000000-E 1715  25 LF  50.00 1250.00 42.65 1066.25TRENCHING (PAVED)
0027 7300000000-E 1715  20 LF  15.00 300.00 8.35 167.00TRENCHING (UNPAVED)
0028 7324000000-N 1716  2 EA  350.00 700.00 301.60 603.20JUNCTION BOX (STANDARD SIZE)
0029 7444000000-E 1725  500 LF  6.00 3000.00 4.50 2250.00INDUCTIVE LOOP SAWCUT
0030 4810000000-E 1205  60,000 LF  0.22 13200.00 0.21 12600.00PAINT PVMT MARKINGS 4"

 

    TOTAL 713150.08 TOTAL 767704.70CONTRACT TOTAL

 

    SUB-TOTAL 713150.08 SUB-TOTAL 767704.70ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  713150.08MIDSTATE CONTRACTORS, INC.
     2  767704.70ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 024

AVERY

36708

OCT 21 2003 C200913
FED AID NO STATE FUNDED

SHOULDER RECONST, MILLING, RESURFACING & PVMT MARKINGS.

NC-105 FROM WATAUGA COUNTY TO SOUTH OF US-221/NC-181

MAYMEAD, INC.

MOUNTAIN CITY,  TN

8.021 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00MOBILIZATION
0002 1220000000-E 545  400 TON 19.00 7600.00INCIDENTAL STONE BASE
0003 1245000000-E SP  16.05 SMI 3000.00 48150.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  138,101 SY  3.00 414303.00MILL ASP PVMT *****" DTH

(3")
0005 1519000000-E 610  5,783 TON 32.50 187947.50ASP CONC SURF CRS S9.5B
0006 1523000000-E 610  20,675 TON 32.50 671937.50ASP CONC SURF CRS S9.5C
0007 1560000000-E 620  376 TON 225.00 84600.00ASP FOR PLANT MIX  PG64-22
0008 1565000000-E 620  1,344 TON 225.00 302400.00ASP FOR PLANT MIX PG70-22
0009 4685000000-E 1205  86,296 LF  0.32 27614.72THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  52,932 LF  0.45 23819.40THERMO PVT MKG LINES 4"120
0011 4710000000-E 1205  150 LF  10.00 1500.0024"WIDE THERMO 120 MILS
0012 4725000000-E 1205  38 EA  95.00 3610.00THERMO PVT SYMBOL 90MILS
0013 4905000000-N 1253  530 EA  35.00 18550.00SNOWPLB RAISED PVMT MRKER
0014 5255000000-N 1413 Lump Sum 12000.00PORTABLE LIGHTING
0015 6084000000-E 1660 8.03 ACR 1700.00 13651.00SEEDING AND MULCHING
0016 7288000000-E 1715  50 LF  44.00 2200.00TRENCHING (PAVED)
0017 7300000000-E 1715  50 LF  30.00 1500.00TRENCHING (UNPAVED)
0018 7324000000-N 1716  2 EA  600.00 1200.00JUNCTION BOX (STANDARD SIZE)
0019 7444000000-E 1725  1,000 LF  5.00 5000.00INDUCTIVE LOOP SAWCUT
0020 4810000000-E 1205  140,000 LF  0.11 15400.00PAINT PVMT MARKINGS 4"

 

    TOTAL 1902983.12CONTRACT TOTAL

 

    SUB-TOTAL 1902983.12ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1902983.12MAYMEAD, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 025

CLEVELAND, GASTON, LINCOLN

36660

OCT 21 2003 C200904
FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER CONSTRUCTION.

NC-216 FROM KINGS MTN CITY LIMIT TO NC-274 IN GASTON CO

ASPHALT PAVING OF SHELBY, INC.

SHELBY,  NC

16.780 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

THE LANE CONSTRUCTION
CORPORATION

GREENSBORO,  NC MERIDEN,  CT

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 68000.00 67000.00MOBILIZATION
0002 1220000000-E 545  875 TON 18.00 15750.00 28.00 24500.00 25.00 21875.00INCIDENTAL STONE BASE
0003 1245000000-E SP  33.08 SMI 2800.00 92624.00 3500.00 115780.00 2900.00 95932.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  4,102 SY  4.00 16408.00 2.25 9229.50 2.20 9024.40MILL ASP PVMT *****" DTH

(1-1/2")
0005 1519000000-E 610  22,078 TON 23.15 511105.70 28.75 634742.50 32.05 707599.90ASP CONC SURF CRS S9.5B
0006 1520000000-E SP   350 TON 24.15 8452.50 35.00 12250.00 36.55 12792.50ASP CONC SURF CRS S9.5B LEVEL
0007 1560000000-E 620  1,457 TON 230.00 335110.00 190.00 276830.00 192.00 279744.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   600 TON 126.00 75600.00 70.00 42000.00 75.00 45000.00PATCHING EXIST PAVEMENT
0009 1770000000-E 660  39,741 SY  1.30 51663.30 0.70 27818.70 0.87 34574.67AST, MAT COAT, #6 STONE
0010 2759000000-N SP   4 EA  1000.00 4000.00 750.00 3000.00 650.00 2600.00GENERIC PAVING ITEM (EA)

RETROFIT EXISTING WHEELCHAIR  RAMPS
0011 2830000000-N 858  15 EA  600.00 9000.00 600.00 9000.00 500.00 7500.00ADJ MANHOLES
0012 2845000000-N 858  1 EA  500.00 500.00 500.00 500.00 350.00 350.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  177,454 LF  0.29 51461.66 0.29 51461.66 0.29 51461.66THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  135,769 LF  0.35 47519.15 0.35 47519.15 0.35 47519.15THERMO PVT MKG LINES 4"120
0015 4710000000-E 1205  100 LF  4.25 425.00 4.25 425.00 4.25 425.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  12 EA  65.00 780.00 65.00 780.00 65.00 780.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  8 EA  85.00 680.00 85.00 680.00 85.00 680.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  372,522 LF  0.07 26076.54 0.06 22351.32 0.06 22351.32PAINT PVMT MARKINGS 4"
0019 4905000000-N 1253  1,219 EA  31.50 38398.50 31.50 38398.50 31.50 38398.50SNOWPLB RAISED PVMT MRKER

 

    TOTAL 1345554.35 TOTAL 1385266.33 TOTAL 1445608.10CONTRACT TOTAL

 

    SUB-TOTAL 1345554.35 SUB-TOTAL 1385266.33 SUB-TOTAL 1445608.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1345554.35ASPHALT PAVING OF SHELBY, INC.
     2  1385266.33THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     3  1445608.10THE LANE CONSTRUCTION CORPORATION



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 026

CATAWBA

36734

OCT 21 2003 C200924
FED AID NO STATE FUNDED

SHDR RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.

US-70 FROM SR-1005 TO SR-1149.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

3.730 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 31000.00MOBILIZATION
0002 1220000000-E 545  55 TON 30.00 1650.00 18.90 1039.50INCIDENTAL STONE BASE
0003 1245000000-E SP  7.15 SMI 3000.00 21450.00 3780.00 27027.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  3,000 SY  5.50 16500.00 7.55 22650.00INCIDENTAL MILLING
0005 1519000000-E 610  13,027 TON 26.92 350686.84 30.40 396020.80ASP CONC SURF CRS S9.5B
0006 1520000000-E SP   1,400 TON 27.34 38276.00 34.31 48034.00ASP CONC SURF CRS S9.5B LEVEL
0007 1560000000-E 620  938 TON 191.49 179617.62 241.55 226573.90ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   1,303 TON 75.00 97725.00 94.65 123328.95PATCHING EXIST PAVEMENT
0009 4685000000-E 1205  40,000 LF  0.39 15600.00 0.30 12000.00THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  66,500 LF  0.48 31920.00 0.40 26600.00THERMO PVT MKG LINES 4"120
0011 4697000000-E 1205  180 LF  2.00 360.00 2.10 378.00THERMO PVT MKG LINE 8"120
0012 4710000000-E 1205  425 LF  4.75 2018.75 5.25 2231.2524"WIDE THERMO 120 MILS
0013 4725000000-E 1205  144 EA  85.00 12240.00 89.25 12852.00THERMO PVT SYMBOL 90MILS
0014 4905000000-N 1253  1,050 EA  35.00 36750.00 20.95 21997.50SNOWPLB RAISED PVMT MRKER

 

    TOTAL 824794.21 TOTAL 951732.90CONTRACT TOTAL

 

    SUB-TOTAL 824794.21 SUB-TOTAL 951732.90ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  824794.21MIDSTATE CONTRACTORS, INC.
     2  951732.90ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 027

ALEXANDER

36743,  36806

OCT 21 2003 C200919
FED AID NO STATE FUNDED

SHLDR RECONST, DRAINAGE, MILLING, RESURFACING & GUARDRAIL.

US-64 & NC-90 FROM THE LOWER LITTLE RIVER TO CALDWELL COUNTY LINE.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

7.310 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 50000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 20000.00 63280.00GRADING
0003 1220000000-E 545  500 TON 20.00 10000.00 18.90 9450.00INCIDENTAL STONE BASE
0004 1245000000-E SP  14.62 SMI 3000.00 43860.00 3780.00 55263.60SHOULDER RECONSTRUCTION
0005 1330000000-E 607  1,000 SY  7.50 7500.00 7.55 7550.00INCIDENTAL MILLING
0006 1489000000-E 610  7,661 TON 32.84 251587.24 41.00 314101.00ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  10,713 TON 25.10 268896.30 33.40 357814.20ASP CONC SURF CRS S9.5B
0008 1520000000-E SP   536 TON 27.10 14525.60 36.50 19564.00ASP CONC SURF CRS S9.5B LEVEL
0009 1560000000-E 620  1,060 TON 206.00 218360.00 249.20 264152.00ASP FOR PLANT MIX  PG64-22
0010 1704000000-E SP   1,071 TON 80.00 85680.00 95.65 102441.15PATCHING EXIST PAVEMENT
0011 1770000000-E 660  109,481 SY  1.20 131377.20 1.20 131377.20AST, MAT COAT, #6 STONE
0012 2154000000-N 820  4 EA  1000.00 4000.00 772.00 3088.00METAL FUNNELS
0013 2165000000-E 820  60 LF  30.00 1800.00 35.55 2133.0012"FUNNEL DRAIN PIPE
0014 2176000000-E 820  8 EA  450.00 3600.00 337.00 2696.0012"FUNNEL DRAIN ELBOWS
0015 2752000000-E SP   260 LF  10.00 2600.00 6.05 1573.00GENERIC PAVING ITEM (LF)

6" x 8" ASPHALT CURB
0016 3030000000-E 862 19,662.5 LF  8.00 157300.00 8.40 165165.00STL BM GUARDRAIL
0017 3045000000-E 862 337.5 LF  8.00 2700.00 12.60 4252.50SBGR SHOP CURVED
0018 3150000000-N 862  10 EA  30.00 300.00 21.00 210.00ADDIT GUARDRAIL POSTS
0019 3180000000-N 862  4 EA  600.00 2400.00 998.00 3992.00GR ANCHOR TYPE **********

(III MOD)
0020 3270000000-N SP   72 EA  1375.00 99000.00 1500.00 108000.00GR ANCHOR TYPE 350
0021 3360000000-E 863  15,725 LF  1.00 15725.00 0.95 14938.75REMOVE EXISTING GUARDRAIL
0022 4685000000-E 1205  77,792 LF  0.32 24893.44 0.40 31116.80THERMO PVT MKG LINES 4"90
0023 4686000000-E 1205  70,282 LF  0.40 28112.80 0.45 31626.90THERMO PVT MKG LINES 4"120
0024 4710000000-E 1205  100 LF  5.25 525.00 4.20 420.0024"WIDE THERMO 120 MILS
0025 4721000000-E 1205  12 EA  85.00 1020.00 52.50 630.00THERMO PVT MKG CHARACTER 120
0026 4725000000-E 1205  19 EA  110.00 2090.00 105.00 1995.00THERMO PVT SYMBOL 90MILS
0027 4810000000-E 1205  284,128 LF  0.10 28412.80 0.10 28412.80PAINT PVMT MARKINGS 4"
0028 4905000000-N 1253  730 EA  32.00 23360.00 26.25 19162.50SNOWPLB RAISED PVMT MRKER
0029 6009000000-E 1610  50 TON 40.00 2000.00 42.00 2100.00EROS CONTRL STONE CL B

 

    TOTAL 1486625.38 TOTAL 1796505.40CONTRACT TOTAL

 

    SUB-TOTAL 1486625.38 SUB-TOTAL 1796505.40ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1486625.38MIDSTATE CONTRACTORS, INC.
     2  1796505.40ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
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0001 0000100000-N 800 Lump Sum 203000.00 200000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 33300.00 175000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 88740.00 73400.00GENERIC MISCELLANEOUS ITEM (LS)

MODULAR BLOCK WALL, STA 23+79.96 TO STA 25+33.48
0004 0043000000-N 226 Lump Sum 1575000.00 1500750.00GRADING
0005 0050000000-E 226 1.1 ACR 1.10 1.21 4000.00 4400.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  1,000 CY  8.90 8900.00 10.00 10000.00UNDERCUT EXCAVATION
0007 0196000000-E 270  500 SY  2.30 1150.00 2.50 1250.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  420 TON 17.80 7476.00 20.00 8400.00FNDATION MATL, MINOR STRS
0009 0366000000-E 310  1,452 LF  20.00 29040.00 25.00 36300.0015" RC PIPE CULV III
0010 0372000000-E 310  1,508 LF  22.20 33477.60 28.00 42224.0018" RC PIPE CULV III
0011 0378000000-E 310  104 LF  27.20 2828.80 30.00 3120.0024" RC PIPE CULV III
0012 0384000000-E 310  176 LF  37.20 6547.20 50.00 8800.0030" RC PIPE CULV III
0013 0448000000-E 310  376 LF  25.60 9625.60 30.00 11280.00***" RCP CULV CLASS IV

(18")
0014 0448000000-E 310  312 LF  42.20 13166.40 55.00 17160.00***" RCP CULV CLASS IV

(30")
0015 0995000000-E 340  1,416 LF  3.40 4814.40 5.00 7080.00PIPE REMOVAL
0016 1110000000-E 510  1,200 TON 16.70 20040.00 20.00 24000.00STABILIZER AGGREGATE
0017 1121000000-E 520  9,500 TON 14.50 137750.00 18.00 171000.00AGGREGATE BASE COURSE
0018 1220000000-E 545  500 TON 17.80 8900.00 20.00 10000.00INCIDENTAL STONE BASE
0019 1308000000-E 607  550 SY  7.31 4020.50 10.00 5500.00MILLN ASPHALT PVMT ***** - *****

(0 TO 2-1/2")
0020 1489000000-E 610  900 TON 34.22 30798.00 53.66 48294.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  5,750 TON 34.22 196765.00 42.46 244145.00ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  3,500 TON 34.22 119770.00 42.06 147210.00ASP CONC SURF CRS S9.5B
0023 1560000000-E 620  537 TON 254.40 136612.80 270.00 144990.00ASP FOR PLANT MIX  PG64-22
0024 1693000000-E 654  200 TON 122.10 24420.00 175.00 35000.00ASPH PM PAVEMENT REPAIR
0025 2022000000-E 815  924 CY  1.70 1570.80 1.00 924.00SUBDRAIN EXCAVATION
0026 2033000000-E 815  90 CY  26.70 2403.00 25.00 2250.00SUBDRAIN FINE AGGREGATE
0027 2044000000-E 815  500 LF  16.70 8350.00 20.00 10000.006" PERF SUBDRN PIPE
0028 2055000000-E 815  15 EA  27.80 417.00 15.00 225.006" SUBDRN Y,T,OR L
0029 2066000000-N 815  1 EA  183.20 183.20 250.00 250.00CONC PAD SUBDRN OUTLET
0030 2077000000-E 815  6 LF  23.40 140.40 20.00 120.006" OUTLET PIPE (SUBDRNS)
0031 2264000000-E 840 0.175 CY  795.00 139.13 700.00 122.50PIPE PLUGS
0032 2286000000-N 840  48 EA  956.12 45893.76 1320.00 63360.00MASNRY DRAINAGE STRUCT
0033 2364000000-N 840  4 EA  344.50 1378.00 300.00 1200.00FRAME W/2GRTS 840.16 STD
0034 2367000000-N 840  1 EA  318.00 318.00 300.00 300.00FRAME W/2GRTS 840.29 STD
0035 2374000000-N 840  2 EA  344.50 689.00 300.00 600.00FRAME-GRT-HD 840.03 **

(E)
0036 2374000000-N 840  18 EA  344.50 6201.00 300.00 5400.00FRAME-GRT-HD 840.03 **

(F)
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0037 2374000000-N 840  19 EA  344.50 6545.50 300.00 5700.00FRAME-GRT-HD 840.03 **
(G)

0038 2396000000-N 840  4 EA  318.00 1272.00 250.00 1000.00FRAME W/COVER STD 840.54
0039 2440000000-N 840  5 EA  424.00 2120.00 605.00 3025.00CONC APRON FOR CATCH BASIN
0040 2451000000-N 840  2 EA  424.00 848.00 825.00 1650.00CONC APRON FOR DROP INLET
0041 2542000000-E 846  2,050 LF  9.06 18573.00 9.41 19290.501'-6"CONC CURB & GUTTER
0042 2549000000-E 846  4,300 LF  9.81 42183.00 10.18 43774.002'-6"CONC CURB & GUTTER
0043 2591000000-E 848  4,300 SY  25.44 109392.00 26.40 113520.004" CONCRETE SIDEWALK
0044 2598000000-E 848  202 SY  86.92 17557.84 90.20 18220.40CONCRETE WHEELCHAIR RAMP
0045 2612000000-E 848  250 SY  38.69 9672.50 40.15 10037.506" CONCRETE DRIVEWAY
0046 2647000000-E 852  4,500 SY  40.81 183645.00 42.35 190575.005" MONO CONC ISLANDS (SURF MTD)
0047 2830000000-N 858  3 EA  666.00 1998.00 500.00 1500.00ADJ MANHOLES
0048 2845000000-N 858  5 EA  318.00 1590.00 250.00 1250.00ADJ METER OR VALVE BOXES
0049 3030000000-E 862 987.5 LF  8.48 8374.00 8.80 8690.00STL BM GUARDRAIL
0050 3105000000-N 862  16 EA  53.00 848.00 55.00 880.00SBGR TERM SECT
0051 3150000000-N 862  5 EA  21.20 106.00 22.00 110.00ADDIT GUARDRAIL POSTS
0052 3210000000-N 862  2 EA  424.00 848.00 440.00 880.00GR ANCHOR TYPE CAT-1
0053 3270000000-N SP   2 EA  1696.00 3392.00 1760.00 3520.00GR ANCHOR TYPE 350
0054 3656000000-E 876  550 SY  3.40 1870.00 3.00 1650.00FILTER FABRIC FOR DRAINGE
0055 4072000000-E 903  381 LF  6.31 2404.11 6.55 2495.55SUPPORT, 3-LB STL U-CHAN
0056 4102000000-N 904  26 EA  106.00 2756.00 110.00 2860.00SIGN ERECTION, TYPE E
0057 4155000000-N 907  16 EA  7.42 118.72 7.70 123.20DISPOSE SIGN SYST U-CHAN
0058 4400000000-E 1110  543 SF  8.90 4832.70 7.65 4153.95WORK ZONE SIGNS (STAT)
0059 4405000000-E 1110  296 SF  21.60 6393.60 11.00 3256.00WORK ZONE SIGNS (PORTABLE
0060 4410000000-E 1110  188 SF  6.70 1259.60 4.51 847.88WORK ZONE SIGNS (BARRICDE
0061 4415000000-N 1115  1 EA  1332.00 1332.00 1500.00 1500.00FLASHING ARROW PNL TYPE C
0062 4425000000-N 1125  10 EA  39.00 390.00 100.00 1000.00WARNING FLAG SETS
0063 4430000000-N 1130  95 EA  66.60 6327.00 60.00 5700.00DRUMS
0064 4435000000-N 1135  21 EA  33.30 699.30 30.00 630.00CONES
0065 4440000000-E 1145  40 LF  13.90 556.00 11.00 440.00BARRICADES (TYPE II)
0066 4445000000-E 1145  449 LF  13.90 6241.10 10.00 4490.00BARRICADES (TYPE III)
0067 4455000000-N 1150  64 MD  166.50 10656.00 150.00 9600.00FLAGGER
0068 4460000000-N 1155  4 EA  277.50 1110.00 150.00 600.00WARNING LIGHTS (TYPE B)
0069 4475000000-N 1165  1 EA  2886.00 2886.00 5000.00 5000.00TRUCK MTD IMP ATTN 45 MPH
0070 4510000000-N SP   60 HR  46.60 2796.00 35.00 2100.00POLICE
0071 4615000000-E 1205  2,270 LF  1.33 3019.10 1.38 3132.60REM TAPE PVMT MRKINGS 4"
0072 4650000000-N 1251  285 EA  4.24 1208.40 4.40 1254.00TEMP RAISED PVMT MRKS
0073 4685000000-E 1205  2,280 LF  0.42 957.60 0.44 1003.20THERMO PVT MKG LINES 4"90
0074 4686000000-E 1205  8,040 LF  0.48 3859.20 0.50 4020.00THERMO PVT MKG LINES 4"120
0075 4695000000-E 1205  30 LF  1.59 47.70 1.65 49.508"WIDE THERMO 90 MILS
0076 4697000000-E 1205  1,682 LF  1.59 2674.38 1.65 2775.30THERMO PVT MKG LINE 8"120
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0077 4710000000-E 1205  305 LF  4.24 1293.20 4.40 1342.0024"WIDE THERMO 120 MILS
0078 4725000000-E 1205  63 EA  106.00 6678.00 110.00 6930.00THERMO PVT SYMBOL 90MILS
0079 4810000000-E 1205  21,959 LF  0.13 2854.67 0.13 2854.67PAINT PVMT MARKINGS 4"
0080 4820000000-E 1205  3,364 LF  1.06 3565.84 1.10 3700.40PAINT PVMT MARKINGS 8"
0081 4835000000-E 1205  610 LF  2.12 1293.20 2.20 1342.00PAINT PVT MKG LINES 24"
0082 4845000000-N 1205  126 EA  53.00 6678.00 55.00 6930.00PAINT PVT MKG SYMBOL
0083 4850000000-E 1205  710 LF  1.06 752.60 1.10 781.00LINE REMOVAL 4" WIDE
0084 4875000000-N 1205  4 EA  31.80 127.20 33.00 132.00REMOVAL OF SYMBL & CHARAC
0085 4905000000-N 1253  285 EA  28.62 8156.70 29.70 8464.50SNOWPLB RAISED PVMT MRKER
0086 4915000000-E 1264  27 EA  23.32 629.64 24.20 653.407' U-CHANNEL POSTS
0087 4955000000-N 1264  27 EA  63.60 1717.20 66.00 1782.00OBJECT MARKERS (END OF RD
0088 5300000000-E 1505  575 TON 12.72 7314.00 13.20 7590.00FND CONDIT MAT CL *******

(VI)
0089 5306000000-E SP   575 TON 12.72 7314.00 13.20 7590.00BEDDING MATL, CL ********

(VI)
0090 5318000000-E 1505  2,081 TON 111.30 231615.30 115.50 240355.50PVMT REPAIR UTILITY WORK
0091 5319000000-E 1505  6 CY  212.00 1272.00 220.00 1320.00CL B CONC FOR ENCAS LINE
0092 5360000000-E 1510  1,060 LF  25.44 26966.40 26.40 27984.006" DI WATER PIPE  PC 350
0093 5366000000-E 1510  2,269 LF  27.56 62533.64 28.60 64893.408" DI WATER PIPE  PC 350
0094 5414000000-E 1510  670 LF  21.20 14204.00 22.00 14740.003/4"CU WATER PIPE TYPE K
0095 5480000000-E 1510  3,605 LB  4.24 15285.20 4.40 15862.00DI H2O FITTINGS 250# MIN
0096 5510000000-E 1510  21 EA  106.00 2226.00 110.00 2310.003/4" CORPORATION STOP
0097 5582000000-E 1510  7 EA  106.00 742.00 110.00 770.00**"X **" TAPPING SADDLE

(6" X 3/4")
0098 5582000000-E 1510  14 EA  132.50 1855.00 137.50 1925.00**"X **" TAPPING SADDLE

(8" X 3/4")
0099 5612000000-E 1510  1 EA  742.00 742.00 770.00 770.00**"TRANSIT COUPLN *******

(4", CI TO DI)
0100 5618000000-E 1510  7 EA  848.00 5936.00 880.00 6160.006" TRANSIT COUPLN *******

(CI TO DI)
0101 5624000000-E 1510  6 EA  1060.00 6360.00 1100.00 6600.008" TRANSIT COUPLN *******

(CI TO DI)
0102 5648000000-N 1510  7 EA  424.00 2968.00 440.00 3080.00RELOCATE EXIST WAT METER
0103 5672000000-N 1510  8 EA  1590.00 12720.00 1650.00 13200.00RELOCATE EXIST FIRE HYD
0104 5726000000-E 1520  2,844 LF  33.92 96468.48 35.20 100108.808" DI SEWER PIPE  PC 350
0105 5768000000-N 1520  10 EA  424.00 4240.00 440.00 4400.00SANITARY SEWER CLEAN-OUT
0106 5798000000-E 1530  1,850 LF  3.18 5883.00 3.30 6105.00FIL OR REMV **" PIPE, ***

(6", CI WATER)
0107 5798000000-E 1530  1,020 LF  4.77 4865.40 4.95 5049.00FIL OR REMV **" PIPE, ***

(8", CI WATER)
0108 5816000000-N 1530  3 EA  742.00 2226.00 770.00 2310.00BRK DN,PLUG & FILL UT MH
0109 5828000000-N 1530  2 EA  636.00 1272.00 660.00 1320.00REMOVE EXISTING MANHOLE
0110 5882000000-N SP   16 EA  1351.50 21624.00 1402.50 22440.00GENERIC UTILITY ITEM (EA)

48" DIA PRECAST CONC SEWER MANHOLE, 0-6' DEPTH
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0111 5882000000-N SP   14 EA  609.50 8533.00 632.50 8855.00GENERIC UTILITY ITEM (EA)
6" GATE VALVE AND VALVE BOX

0112 5882000000-N SP   9 EA  715.50 6439.50 742.50 6682.50GENERIC UTILITY ITEM (EA)
8" GATE VALVE AND VALVE BOX

0113 5882000000-N SP   7 EA  424.00 2968.00 440.00 3080.00GENERIC UTILITY ITEM (EA)
INSTALL WATER METER ASSEMBLY

0114 5888000000-E SP   10 LF  106.00 1060.00 110.00 1100.00GENERIC UTILITY ITEM (LF)
PRECAST CONC MANHOLE WALL, 48" OVER 6' HT

0115 6000000000-E 1605  1,400 LF  3.10 4340.00 3.00 4200.00TEMPORARY SILT FENCE
0116 6006000000-E 1610  325 TON 21.00 6825.00 30.00 9750.00EROS CONTRL STONE CL A
0117 6009000000-E 1610  825 TON 21.00 17325.00 30.00 24750.00EROS CONTRL STONE CL B
0118 6012000000-E 1610  650 TON 18.00 11700.00 20.00 13000.00SEDIMENT CONTROL STONE
0119 6015000000-E 1615 8.5 ACR 424.00 3604.00 440.00 3740.00TEMPORARY MULCHING
0120 6018000000-E 1620  300 LB  4.24 1272.00 4.40 1320.00SEED FOR TEMP SEEDING
0121 6021000000-E 1620 1.25 TON 530.00 662.50 550.00 687.50FERT FOR TEMP SEEDING
0122 6024000000-E 1622  175 LF  10.70 1872.50 10.00 1750.00TEMPORARY SLOPE DRAINS
0123 6027000000-N 1622  5 EA  129.00 645.00 150.00 750.00INLET PROTCN @ SLOPE DRNS
0124 6030000000-E 1630  2,900 CY  3.40 9860.00 5.00 14500.00SILT EXCAVATION
0125 6033000000-E 1631  950 SY  1.54 1463.00 1.60 1520.00SYNTHETIC ROVING
0126 6036000000-E 1631  1,400 SY  1.48 2072.00 1.54 2156.00MATTING FOR EROS CONTROL
0127 6042000000-E 1632  1,200 LF  5.10 6120.00 5.00 6000.001/4" HARDWARE CLOTH
0128 6084000000-E 1660  16 ACR 1325.00 21200.00 1375.00 22000.00SEEDING AND MULCHING
0129 6087000000-E 1660  5 ACR 53.00 265.00 55.00 275.00MOWING
0130 6090000000-E 1661  100 LB  7.95 795.00 8.25 825.00SEED FOR REPAIR SEEDING
0131 6093000000-E 1661 0.25 TON 1060.00 265.00 1100.00 275.00FERT FOR REPAIR SEEDING
0132 6096000000-E 1662  200 LB  4.24 848.00 4.40 880.00SEED FOR SUPP SEEDING
0133 6108000000-E 1665  12 TON 371.00 4452.00 385.00 4620.00FERTILIZER TOPDRESSING
0134 6114000000-N SP   2 HR  106.00 212.00 110.00 220.00SPECIALIZED HAND MOWING
0135 6117000000-N 1675  12 EA  212.00 2544.00 220.00 2640.00RESPONSE FOR EROS CONTROL
0136 7048000000-E 1705  4 EA  1007.00 4028.00 1045.00 4180.0012" PEDEST SIG HEAD 2 SEC
0137 7060000000-E 1705  770 LF  2.12 1632.40 2.20 1694.00SIGNAL CABLE
0138 7120000000-E 1705  3 EA  901.00 2703.00 935.00 2805.00VEHICLE SIGNAL HD (12", 3 SECT)
0139 7144000000-E 1705  3 EA  1261.40 3784.20 1309.00 3927.00VEHICLE SIGNAL HD (12", 5 SECT)
0140 7252000000-E 1710  810 LF  1.70 1377.00 176.00 142560.00MESSENGER CABLE (1/4")
0141 7279000000-E 1715  2,452 LF  0.42 1029.84 0.44 1078.88TRACER WIRE
0142 7300000000-E 1715  1,694 LF  2.92 4946.48 3.03 5132.82TRENCHING (UNPAVED)
0143 7302000000-E SP   1,023 LF  16.43 16807.89 17.05 17442.15DIR DRILL POLY COND 1.25" **** COND

(1)
0144 7324000000-N 1716  8 EA  212.00 1696.00 220.00 1760.00JUNCTION BOX (STANDARD SIZE)
0145 7336000000-N 1716  11 EA  333.90 3672.90 346.50 3811.50JUNCTION BOX (OVER-SIZED)
0146 7372000000-N 1721  2 EA  238.50 477.00 247.50 495.00GUY ASSEMBLY
0147 7432000000-E 1722  2 EA  424.00 848.00 440.00 880.002" RISER WITH TUBING
0148 7444000000-E 1725  710 LF  7.95 5644.50 8.25 5857.50INDUCTIVE LOOP SAWCUT
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0149 7456000000-E 1726  990 LF  1.86 1841.40 1.93 1910.70LEAD-IN CABLE
0150 7516000000-E 1730  3,762 LF  1.59 5981.58 1.65 6207.30COMMUNICATIONS CABLE (** FIBER)

(12)
0151 7552000000-N 1731  2 EA  1669.50 3339.00 1732.50 3465.00INTERCONNECT CENTER
0152 7564000000-N 1732  2 EA  1685.40 3370.80 1749.00 3498.00FIBER-OPTIC TRANSCEIVER
0153 7566000000-N 1733  11 EA  95.40 1049.40 99.00 1089.00DELINEATOR MARKER
0154 7588000000-N 1741  2 EA  8215.00 16430.00 8525.00 17050.00SGNL MAST ARM WITH METAL POLE
0155 7612000000-N 1742  2 EA  4770.00 9540.00 4950.00 9900.00METAL SIGNAL POLE FOUNDATION
0156 7624000000-N 1743  1 EA  795.00 795.00 825.00 825.00SIGNAL PEDESTAL WITH FOUND
0157 7631000000-N 1744  2 EA  265.00 530.00 275.00 550.00MAST ARM W/ MTL POLE DES
0158 7828000000-N 1751  1 EA  11925.00 11925.00 12375.00 12375.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0159 7852000000-N 1751  8 EA  90.10 720.80 93.50 748.00DETECTOR CHANNEL (NEMA TS-2)
0160 7990000000-E SP   190 LF  26.50 5035.00 27.50 5225.00GENERIC SIGNAL ITEM (LF)

DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 2" (2
CONDUIT)

 

    TOTAL 4034112.51 TOTAL 4478195.60CONTRACT TOTAL

 

    SUB-TOTAL 4034112.51 SUB-TOTAL 4478195.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4034112.51TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     2  4478195.60TENNOCA CONSTRUCTION CO.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 029

BURKE

36699

OCT 21 2003 C200917
FED AID NO STATE FUNDED

SHLDR RECONST, MILLING, RESURFACING & PAVEMENT MARKINGS.

NC-181 FROM FLEMING PLACE TO SR-1401.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

23.510 MI

MAYMEAD, INC.

MOUNTAIN CITY,  TN  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87000.00 195000.00MOBILIZATION
0002 1220000000-E 545  1,137 TON 19.00 21603.00 25.00 28425.00INCIDENTAL STONE BASE
0003 1245000000-E SP  45.46 SMI 3120.00 141835.20 3500.00 159110.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  5,444 SY  3.35 18237.40 3.00 16332.00MILL ASP PVMT *****" DTH

(3")
0005 1308000000-E 607  4,506 SY  2.60 11715.60 2.85 12842.10MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1498000000-E 610  14,094 TON 31.05 437618.70 31.75 447484.50ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  58,596 TON 30.20 1769599.20 31.75 1860423.00ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  4,472 TON 258.00 1153776.00 220.00 983840.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   1,176 TON 91.00 107016.00 95.00 111720.00PATCHING EXIST PAVEMENT
0010 2605000000-N SP   1 EA  1875.00 1875.00 2500.00 2500.00WHEELCHAIR RAMP
0011 2815000000-N 858  6 EA  520.00 3120.00 500.00 3000.00ADJ DROP INLETS
0012 2830000000-N 858  21 EA  490.00 10290.00 425.00 8925.00ADJ MANHOLES
0013 2845000000-N 858  37 EA  365.00 13505.00 400.00 14800.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  248,266 LF  0.28 69514.48 0.32 79445.12THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  265,373 LF  0.32 84919.36 0.39 103495.47THERMO PVT MKG LINES 4"120
0016 4810000000-E 1205  100,000 LF  0.09 9000.00 0.12 12000.00PAINT PVMT MARKINGS 4"

 

    TOTAL 3940624.94 TOTAL 4039342.19CONTRACT TOTAL

 

    SUB-TOTAL 3940624.94 SUB-TOTAL 4039342.19ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3940624.94ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
     2  4039342.19MAYMEAD, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 030

MCDOWELL

36702

OCT 21 2003 C200918
FED AID NO STATE FUNDED

SHLDR RECONST, MILLING, RESURFACING & PVMT MARKINGS.

US-70 FROM SR-1103 TO SR-1422.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

7.020 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 45000.00MOBILIZATION
0002 1220000000-E 545  329 TON 16.00 5264.00 16.75 5510.75INCIDENTAL STONE BASE
0003 1245000000-E SP  13.16 SMI 3000.00 39480.00 2920.00 38427.20SHOULDER RECONSTRUCTION
0004 1297000000-E 607  84,926 SY  2.00 169852.00 2.10 178344.60MILL ASP PVMT *****" DTH

(2-1/4")
0005 1297000000-E 607  8,777 SY  3.00 26331.00 2.70 23697.90MILL ASP PVMT *****" DTH

(3")
0006 1498000000-E 610  16,156 TON 31.00 500836.00 33.20 536379.20ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  10,850 TON 31.00 336350.00 33.75 366187.50ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  1,464 TON 210.00 307440.00 249.00 364536.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   350 TON 85.00 29750.00 88.00 30800.00PATCHING EXIST PAVEMENT
0010 2830000000-N 858  2 EA  500.00 1000.00 680.00 1360.00ADJ MANHOLES
0011 2845000000-N 858  2 EA  350.00 700.00 365.00 730.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  70,801 LF  0.29 20532.29 0.28 19824.28THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  75,535 LF  0.36 27192.60 0.38 28703.30THERMO PVT MKG LINES 4"120
0014 4810000000-E 1205  280,000 LF  0.07 19600.00 0.06 16800.00PAINT PVMT MARKINGS 4"

 

    TOTAL 1509327.89 TOTAL 1656300.73CONTRACT TOTAL

 

    SUB-TOTAL 1509327.89 SUB-TOTAL 1656300.73ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1509327.89MAYMEAD, INC.
     2  1656300.73ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 031

BUNCOMBE

36849

OCT 21 2003 C200938
FED AID NO STATE FUNDED

MILLING, RESURFACING & PVMT MARKINGS.

US-19/US-23 FROM PATTON AVE TO I-240.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

1.480 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26000.00MOBILIZATION
0002 1297000000-E 607  33,094 SY  2.70 89353.80MILL ASP PVMT *****" DTH

(3")
0003 1489000000-E 610  849 TON 87.00 73863.00ASP CONC BASE CRS B25.0B
0004 1498000000-E 610  528 TON 92.00 48576.00ASP CONC INTR CRS I19.0B
0005 1519000000-E 610  6,279 TON 34.85 218823.15ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  470 TON 249.00 117030.00ASP FOR PLANT MIX  PG64-22
0007 1704000000-E SP   65 TON 102.00 6630.00PATCHING EXIST PAVEMENT
0008 2605000000-N SP   85 EA  1249.00 106165.00WHEELCHAIR RAMP
0009 2800000000-N 858  14 EA  625.00 8750.00ADJ CATCH BASINS
0010 2830000000-N 858  32 EA  625.00 20000.00ADJ MANHOLES
0011 2845000000-N 858  29 EA  415.00 12035.00ADJ METER OR VALVE BOXES
0012 4686000000-E 1205  17,715 LF  0.52 9211.80THERMO PVT MKG LINES 4"120
0013 4697000000-E 1205  404 LF  2.05 828.20THERMO PVT MKG LINE 8"120
0014 4710000000-E 1205  326 LF  4.15 1352.9024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  18 EA  82.00 1476.00THERMO PVT MKG CHARACTER 120
0016 4725000000-E 1205  49 EA  93.00 4557.00THERMO PVT SYMBOL 90MILS

 

    TOTAL 744651.85CONTRACT TOTAL

 

    SUB-TOTAL 744651.85ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  744651.85ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 032

RUTHERFORD

36914

OCT 21 2003 C200937
FED AID NO STATE FUNDED

MILLING, SHLDR RECONST, RESURFACING & PVMT MARKINGS.

US-74 BUS FROM US-221 TO ELLENBORO EAST CITY LIMITS.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

12.960 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 175000.00MOBILIZATION
0002 1220000000-E 545  389 TON 18.75 7293.75INCIDENTAL STONE BASE
0003 1245000000-E SP  14.34 SMI 3120.00 44740.80SHOULDER RECONSTRUCTION
0004 1308000000-E 607  89,126 SY  2.30 204989.80MILLN ASPHALT PVMT ***** - *****

(1-3/4" TO 2-1/2")
0005 1308000000-E 607  145,728 SY  3.70 539193.60MILLN ASPHALT PVMT ***** - *****

(4" TO 5")
0006 1498000000-E 610  28,387 TON 35.50 1007738.50ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  32,177 TON 34.30 1103671.10ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  3,425 TON 246.00 842550.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   655 TON 95.00 62225.00PATCHING EXIST PAVEMENT
0010 2605000000-N SP   87 EA  1225.00 106575.00WHEELCHAIR RAMP
0011 2800000000-N 858  8 EA  520.00 4160.00ADJ CATCH BASINS
0012 2815000000-N 858  13 EA  520.00 6760.00ADJ DROP INLETS
0013 2830000000-N 858  60 EA  860.00 51600.00ADJ MANHOLES
0014 2845000000-N 858  55 EA  520.00 28600.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  85,008 LF  0.32 27202.56THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  146,969 LF  0.42 61726.98THERMO PVT MKG LINES 4"120
0017 4705000000-E 1205  300 LF  1.60 480.00THERMO LINES 16" 120MILS
0018 4710000000-E 1205  1,836 LF  1.85 3396.6024"WIDE THERMO 120 MILS
0019 4721000000-E 1205  64 EA  42.00 2688.00THERMO PVT MKG CHARACTER 120
0020 4725000000-E 1205  217 EA  78.00 16926.00THERMO PVT SYMBOL 90MILS
0021 5255000000-N 1413 Lump Sum 12000.00PORTABLE LIGHTING
0022 4810000000-E 1205  200,000 LF  0.13 26000.00PAINT PVMT MARKINGS 4"

 

    TOTAL 4335517.69CONTRACT TOTAL

 

    SUB-TOTAL 4335517.69ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4335517.69ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 033

MADISON

36919

OCT 21 2003 C200939
FED AID NO STATE FUNDED

SHLDR RECONSTRUCTION, RESURFACING & PAVEMENT MARKINGS.

US-25/US-70 FROM SR-1392 TO THE APPALACHIAN TRAIL.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

12.920 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00MOBILIZATION
0002 1245000000-E SP  25.84 SMI 3400.00 87856.00SHOULDER RECONSTRUCTION
0003 1519000000-E 610  20,026 TON 36.50 730949.00ASP CONC SURF CRS S9.5B
0004 1560000000-E 620  1,302 TON 240.00 312480.00ASP FOR PLANT MIX  PG64-22
0005 1704000000-E SP   300 TON 90.00 27000.00PATCHING EXIST PAVEMENT
0006 4685000000-E 1205  136,435 LF  0.25 34108.75THERMO PVT MKG LINES 4"90
0007 4686000000-E 1205  140,528 LF  0.32 44968.96THERMO PVT MKG LINES 4"120
0008 4710000000-E 1205  96 LF  6.20 595.2024"WIDE THERMO 120 MILS
0009 4721000000-E 1205  12 EA  43.00 516.00THERMO PVT MKG CHARACTER 120
0010 4725000000-E 1205  12 EA  93.00 1116.00THERMO PVT SYMBOL 90MILS

 

    TOTAL 1284589.91CONTRACT TOTAL

 

    SUB-TOTAL 1284589.91ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1284589.91ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 034

CHEROKEE, CLAY

36737

OCT 21 2003 C200923
FED AID NO STATE FUNDED

WIDENING, SHLDR RECONSTRUCTION, RESURFACING & PVT MARKINGS.

US-64 FROM EAST OF SR-1548 TO WEST OF SR-1100.

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

ALCOA,  TN

8.000 MI

COLWELL CONST. CO., INC.

BLAIRSVILLE,  GA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35500.00 6890.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 6000.00 2000.00CLEARING & GRUBBING
0003 0008000000-E 200  1 ACR 3000.00 3000.00 2800.00 2800.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  1,970 CY  13.00 25610.00 22.59 44502.30UNCLASSIFIED EXCAVATION
0005 0106000000-E 230  400 CY  1.00 400.00 1.00 400.00BORROW EXCAVATION
0006 0714000000-E 310  10 LF  24.00 240.00 34.75 347.5018" BCCSP B 0.064"
0007 1220000000-E 545  37 TON 8.00 296.00 15.00 555.00INCIDENTAL STONE BASE
0008 1489000000-E 610  17,977 TON 22.00 395494.00 27.93 502097.61ASP CONC BASE CRS B25.0B
0009 1519000000-E 610  12,419 TON 22.00 273218.00 24.49 304141.31ASP CONC SURF CRS S9.5B
0010 1560000000-E 620  1,580 TON 240.00 379200.00 226.87 358454.60ASP FOR PLANT MIX  PG64-22
0011 1704000000-E SP   21 TON 100.00 2100.00 100.00 2100.00PATCHING EXIST PAVEMENT
0012 3030000000-E 862  17,000 LF  8.00 136000.00 9.01 153170.00STL BM GUARDRAIL
0013 3045000000-E 862  105 LF  12.00 1260.00 12.72 1335.60SBGR SHOP CURVED
0014 3105000000-N 862  7 EA  50.00 350.00 55.00 385.00SBGR TERM SECT
0015 3180000000-N 862  4 EA  1100.00 4400.00 1166.00 4664.00GR ANCHOR TYPE **********

(III MOD)
0016 3270000000-N SP   89 EA  1407.00 125223.00 1545.00 137505.00GR ANCHOR TYPE 350
0017 3360000000-E 863  13,050 LF  0.90 11745.00 0.80 10440.00REMOVE EXISTING GUARDRAIL
0018 4685000000-E 1205  82,530 LF  0.26 21457.80 0.30 24759.00THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  53,232 LF  0.32 17034.24 0.76 40456.32THERMO PVT MKG LINES 4"120
0020 4710000000-E 1205  140 LF  6.00 840.00 13.25 1855.0024"WIDE THERMO 120 MILS
0021 4725000000-E 1205  3 EA  100.00 300.00 106.00 318.00THERMO PVT SYMBOL 90MILS
0022 6000000000-E 1605  700 LF  3.00 2100.00 3.35 2345.00TEMPORARY SILT FENCE
0023 6009000000-E 1610  16 TON 33.00 528.00 45.00 720.00EROS CONTRL STONE CL B
0024 6084000000-E 1660 0.9 ACR 1500.00 1350.00 1320.00 1188.00SEEDING AND MULCHING

 

    TOTAL 1443646.04 TOTAL 1603429.24CONTRACT TOTAL

 

    SUB-TOTAL 1443646.04 SUB-TOTAL 1603429.24ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1443646.04HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE
     2  1603429.24COLWELL CONST. CO., INC.



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 035

MACON

14CR.10561.1,  14CR.20561.1,  14CR.305614.1

OCT 21 2003 C200936
FED AID NO STATE FUNDED

SHLDR RECONST, RESURFACING & PAVEMENT MARKINGS.

US-64 FROM JACKSON COUNTY TO NC-28 AND NC-28 FROM US-64 TO HIGHLAND EAST CITY LIMIT & 6 SECTIONS OF SECONDARY ROADS.

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

ALCOA,  TN

16.930 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00MOBILIZATION
0002 1245000000-E SP  13.94 SMI 3400.00 47396.00SHOULDER RECONSTRUCTION
0003 1519000000-E 610  17,206 TON 32.40 557474.40ASP CONC SURF CRS S9.5B
0004 1560000000-E 620  1,536 TON 150.00 230400.00ASP FOR PLANT MIX  PG64-22
0005 1704000000-E SP   351 TON 95.00 33345.00PATCHING EXIST PAVEMENT
0006 1880000000-E SP   5,964 TON 37.00 220668.00GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE SF9.5A
(LEVELING COURSE)

0007 2605000000-N SP   2 EA  1500.00 3000.00WHEELCHAIR RAMP
0008 2759000000-N SP   2 EA  600.00 1200.00GENERIC PAVING ITEM (EA)

RETROFIT EXISTING WHEELCHAIR  RAMPS
0009 2815000000-N 858  7 EA  675.00 4725.00ADJ DROP INLETS
0010 2830000000-N 858  6 EA  510.00 3060.00ADJ MANHOLES
0011 2845000000-N 858  19 EA  210.00 3990.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  82,032 LF  0.22 18047.04THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  80,006 LF  0.30 24001.80THERMO PVT MKG LINES 4"120
0014 4695000000-E 1205  181 LF  2.25 407.258"WIDE THERMO 90 MILS
0015 4697000000-E 1205  186 LF  2.35 437.10THERMO PVT MKG LINE 8"120
0016 4702000000-E 1205  156 LF  3.00 468.0012"WIDE THERMO 120 MILS
0017 4710000000-E 1205  12 LF  6.00 72.0024"WIDE THERMO 120 MILS
0018 4725000000-E 1205  9 EA  90.00 810.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  104,292 LF  0.05 5214.60PAINT PVMT MARKINGS 4"

 

    TOTAL 1209716.19CONTRACT TOTAL

 

    SUB-TOTAL 1209716.19ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1209716.19HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE



OCT 21, 2003 02:40 PM

TIP NO 2:00PM 1 /  1 036

CHEROKEE, CLAY, GRAHAM

14CR.20201.1,  14CR.20221.1,  14CR.20381.1

OCT 21 2003 C200927
FED AID NO STATE FUNDED

RESURFACING.

5 SECTIONS OF SECONDARY ROADS.

COLWELL CONST. CO., INC.

BLAIRSVILLE,  GA

10.170 MI

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

ALCOA,  TN  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3976.88 7500.00MOBILIZATION
0002 1519000000-E 610  8,590 TON 28.55 245244.50 33.50 287765.00ASP CONC SURF CRS S9.5B
0003 1560000000-E 620  903 TON 225.36 203500.08 185.00 167055.00ASP FOR PLANT MIX  PG64-22
0004 1880000000-E SP   4,924 TON 29.57 145602.68 33.50 164954.00GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE SF9.5A
(LEVELING COURSE)

 

    TOTAL 598324.14 TOTAL 627274.00CONTRACT TOTAL

 

    SUB-TOTAL 598324.14 SUB-TOTAL 627274.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  598324.14COLWELL CONST. CO., INC.
     2  627274.00HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE


